Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 264014
PID 116968
WAS-SR 60-15.43
Federal
Type: CULVERT REPLACEMENT
Letting Date: 5/21/2026
Completion Date: 10/1/2026

Contract Awarded To: R C CONSTRUCTION COMPANY AND SON INC
Award Amount: $577,218.50

Engineer's Estimate: $539,000.00

Bidder 1
R C CONSTRUCTION COMPANY AND SON INC
8096 FEDERAL ROAD
Washington
CUTLER, OH 45724
Bid $577,218.50

Bidder 2
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $585,358.00

Bidder 3
BUDS INC
6260 NEWARK RD
Muskingum
NASHPORT, OH 43830
Bid $632,178.00

Bidder 4
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $636,439.50

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$5,500.00	$5,500.00
	2	$7,500.00	$7,500.00
	3	$10,000.00	$10,000.00
	4	$13,000.00	$13,000.00
Ref #2	**202E11000**	**STRUCTURE REMOVED, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$25,000.00	$25,000.00
	3	$21,000.00	$21,000.00
	4	$9,700.00	$9,700.00
Ref #3	**202E23000**	**PAVEMENT REMOVED, (111 SY)**	
	Awd	$35.00	$3,885.00
	2	$25.00	$2,775.00
	3	$20.00	$2,220.00
	4	$45.00	$4,995.00
Ref #4	**202E23500**	**WEARING COURSE REMOVED, (111 SY)**	
	Awd	$75.00	$8,325.00
	2	$18.00	$1,998.00
	3	$18.00	$1,998.00
	4	$25.00	$2,775.00
Ref #5	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (80 FT)**	
	Awd	$100.00	$8,000.00
	2	$30.00	$2,400.00
	3	$40.00	$3,200.00
	4	$20.00	$1,600.00
Ref #6	**202E38000**	**GUARDRAIL REMOVED, (154 FT)**	
	Awd	$5.00	$770.00
	2	$10.00	$1,540.00
	3	$5.00	$770.00
	4	$6.50	$1,001.00
Ref #7	**202E70110**	**SPECIAL - PIPE CLEANOUT, 24" AND UNDER, (118 FT)**	
	Awd	$200.00	$23,600.00
	2	$32.00	$3,776.00
	3	$150.00	$17,700.00
	4	$40.00	$4,720.00
Ref #8	**203E10000**	**EXCAVATION, (161 CY)**	
	Awd	$25.00	$4,025.00
	2	$33.00	$5,313.00
	3	$50.00	$8,050.00
	4	$20.00	$3,220.00
Ref #9	**203E20000**	**EMBANKMENT, (72 CY)**	
	Awd	$25.00	$1,800.00
	2	$45.00	$3,240.00
	3	$50.00	$3,600.00
	4	$35.00	$2,520.00
Ref #10	**204E10000**	**SUBGRADE COMPACTION, (307 SY)**	
	Awd	$2.00	$614.00
	2	$3.00	$921.00
	3	$4.00	$1,228.00
	4	$9.00	$2,763.00

Ref #11	**209E72000**	**PREPARING SUBGRADE FOR SHOULDER PAVING, (10 STA)**	
	Awd	$750.00	$7,500.00
	2	$600.00	$6,000.00
	3	$100.00	$1,000.00
	4	$430.00	$4,300.00
Ref #12	**606E15050**	**GUARDRAIL, TYPE MGS, (212.5 FT)**	
	Awd	$55.00	$11,687.50
	2	$46.00	$9,775.00
	3	$65.00	$13,812.50
	4	$30.00	$6,375.00
Ref #13	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (1 EACH)**	
	Awd	$3,200.00	$3,200.00
	2	$2,400.00	$2,400.00
	3	$3,000.00	$3,000.00
	4	$3,300.00	$3,300.00
Ref #14	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (3 EACH)**	
	Awd	$1,150.00	$3,450.00
	2	$1,150.00	$3,450.00
	3	$1,650.00	$4,950.00
	4	$1,800.00	$5,400.00
Ref #15	**623E40520**	**RIGHT-OF-WAY MONUMENT, TYPE B, (1 EACH)**	
	Awd	$2,500.00	$2,500.00
	2	$850.00	$850.00
	3	$1,500.00	$1,500.00
	4	$1,200.00	$1,200.00

Section 1 - ROADWAY - Totals

Awd	**$99,856.50**
2	**$76,938.00**
3	**$94,028.50**
4	**$66,869.00**

Ref #16	**601E32100**	**ROCK CHANNEL PROTECTION, TYPE B WITH FILTER, (41 CY)**	
	Awd	$250.00	$10,250.00
	2	$155.00	$6,355.00
	3	$150.00	$6,150.00
	4	$75.00	$3,075.00
Ref #17	**659E10000**	**SEEDING AND MULCHING, (1087 SY)**	
	Awd	$10.00	$10,870.00
	2	$3.00	$3,261.00
	3	$2.00	$2,174.00
	4	$3.00	$3,261.00
Ref #18	**659E20000**	**COMMERCIAL FERTILIZER, (0.1 TON)**	
	Awd	$2,000.00	$200.00
	2	$1,250.00	$125.00
	3	$800.00	$80.00
	4	$660.00	$66.00
Ref #19	**659E31000**	**LIME, (0.23 ACRE)**	
	Awd	$1,800.00	$414.00
	2	$150.00	$34.50
	3	$300.00	$69.00
	4	$950.00	$218.50

Ref #20	**659E35000**	**WATER, (3 MGAL)**	
	Awd	$1.00	$3.00
	2	$1.00	$3.00
	3	$13.00	$39.00
	4	$1.00	$3.00
Ref #21	**832E30000**	**EROSION CONTROL, (2000 EACH)**	
	Awd	$1.00	$2,000.00
	2	$1.00	$2,000.00
	3	$1.00	$2,000.00
	4	$1.00	$2,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$23,737.00**
2	**$11,778.50**
3	**$10,512.00**
4	**$8,623.50**

Ref #22	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$45,000.00	$45,000.00
	3	$40,000.00	$40,000.00
	4	$85,000.00	$85,000.00
Ref #23	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$20,000.00	$20,000.00
	3	$10,000.00	$10,000.00
	4	$30,000.00	$30,000.00
Ref #24	**605E31100**	**AGGREGATE DRAINS, (26 FT)**	
	Awd	$50.00	$1,300.00
	2	$25.00	$650.00
	3	$20.00	$520.00
	4	$65.00	$1,690.00
Ref #25	**611E04900**	**12" CONDUIT, TYPE D, (140 FT)**	
	Awd	$125.00	$17,500.00
	2	$70.00	$9,800.00
	3	$100.00	$14,000.00
	4	$100.00	$14,000.00

Section 3 - DRAINAGE - Totals

Awd	**$58,800.00**
2	**$75,450.00**
3	**$64,520.00**
4	**$130,690.00**

Ref #26	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (18 CY)**	
	Awd		
	3	$150.00	$2,700.00
	4		

Ref #27	**602E20000**	**CONCRETE MASONRY, (48 CY)**	
	Awd		
	3	$1,925.00	$92,400.00
	4		
Ref #28	**611E28001**	**84" CONDUIT, TYPE A, AS PER PLAN, 706.02, (67 FT)**	
	Awd		
	3	$2,200.00	$147,400.00
	4		
Ref #29	**613E41300**	**LOW STRENGTH MORTAR BACKFILL (TYPE 2), (280 CY)**	
	Awd		
	3	$200.00	$56,000.00
	4		

Section 4 - DRAINAGE OPTION A: CONCRETE PIPE - Totals

Awd	
3	**$298,500.00**
4	

Ref #30	**518E21050**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (19 SY)**	
	Awd	$250.00	$4,750.00
	2	$225.00	$4,275.00
	3		
	4	$150.00	$2,850.00
Ref #31	**602E20000**	**CONCRETE MASONRY, (49.2 CY)**	
	Awd	$1,200.00	$59,040.00
	2	$1,650.00	$81,180.00
	4	$1,600.00	$78,720.00
Ref #32	**611E28001**	**84" CONDUIT, TYPE A, AS PER PLAN, 707.85, (67 FT)**	
	Awd	$950.00	$63,650.00
	2	$1,380.00	$92,460.00
	4	$1,100.00	$73,700.00
Ref #33	**613E41300**	**LOW STRENGTH MORTAR BACKFILL (TYPE 2), (216 CY)**	
	Awd	$195.00	$42,120.00
	2	$230.00	$49,680.00
	4	$160.00	$34,560.00

Section 5 - DRAINAGE OPTION B: PLASTIC PIPE - Totals

Awd	**$169,560.00**
2	**$227,595.00**
3	
4	**$189,830.00**

Ref #34	**302E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (69 CY)**	
	Awd	$400.00	$27,600.00
	2	$450.00	$31,050.00
	3	$400.00	$27,600.00
	4	$370.00	$25,530.00

Ref #35	**304E20000**	**AGGREGATE BASE, (75 CY)**	
	Awd	$195.00	$14,625.00
	2	$135.00	$10,125.00
	3	$130.00	$9,750.00
	4	$130.00	$9,750.00
Ref #36	**407E20000**	**NON-TRACKING TACK COAT, (190 GAL)**	
	Awd	$10.00	$1,900.00
	2	$5.00	$950.00
	3	$3.00	$570.00
	4	$4.00	$760.00
Ref #37	**408E10000**	**PRIME COAT, (85 GAL)**	
	Awd	$20.00	$1,700.00
	2	$8.00	$680.00
	3	$0.50	$42.50
	4	$20.00	$1,700.00
Ref #38	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (92 CY)**	
	Awd	$500.00	$46,000.00
	2	$382.00	$35,144.00
	3	$400.00	$36,800.00
	4	$410.00	$37,720.00
Ref #39	**617E10100**	**COMPACTED AGGREGATE, (15 CY)**	
	Awd	$250.00	$3,750.00
	2	$225.00	$3,375.00
	3	$150.00	$2,250.00
	4	$370.00	$5,550.00

Section 6 - PAVEMENT - Totals

Awd	**$95,575.00**
2	**$81,324.00**
3	**$77,012.50**
4	**$81,010.00**

Ref #40	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (6 EACH)**	
	Awd	$100.00	$600.00
	2	$50.00	$300.00
	3	$20.00	$120.00
	4	$40.00	$240.00
Ref #41	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BIDIRECTIONAL), (5 EACH)**	
	Awd	$25.00	$125.00
	2	$12.00	$60.00
	3	$15.00	$75.00
	4	$15.00	$75.00
Ref #42	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (1 EACH)**	
	Awd	$100.00	$100.00
	2	$70.00	$70.00
	3	$20.00	$20.00
	4	$50.00	$50.00
Ref #43	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (1 EACH)**	
	Awd	$100.00	$100.00
	2	$70.00	$70.00
	3	$20.00	$20.00
	4	$50.00	$50.00

Ref #44	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.2 MILE)**	
	Awd	$16,000.00	$3,200.00
	2	$3,250.00	$650.00
	3	$3,500.00	$700.00
	4	$3,800.00	$760.00
Ref #45	**642E00300**	**CENTER LINE, TYPE 1, (0.1 MILE)**	
	Awd	$16,000.00	$1,600.00
	2	$6,050.00	$605.00
	3	$6,100.00	$610.00
	4	$7,100.00	$710.00

Section 7 - TRAFFIC CONTROL - Totals

Awd	**$5,725.00**
2	**$1,755.00**
3	**$1,545.00**
4	**$1,885.00**

Ref #46	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (4 EACH)**	
	Awd	$3,000.00	$12,000.00
	2	$2,600.00	$10,400.00
	3	$2,460.00	$9,840.00
	4	$3,100.00	$12,400.00
Ref #47	**614E12740**	**WORK ZONE LIGHTING SYSTEM, (1 EACH)**	
	Awd	$10,000.00	$10,000.00
	2	$500.00	$500.00
	3	$33,000.00	$33,000.00
	4	$1,500.00	$1,500.00
Ref #48	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (BIDIRECTIONAL), (16 EACH)**	
	Awd	$25.00	$400.00
	2	$30.00	$480.00
	3	$15.00	$240.00
	4	$65.00	$1,040.00
Ref #49	**614E13360**	**OBJECT MARKER, TWO WAY, (16 EACH)**	
	Awd	$50.00	$800.00
	2	$36.00	$576.00
	3	$15.00	$240.00
	4	$80.00	$1,280.00
Ref #50	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (0.2 MILE)**	
	Awd	$12,000.00	$2,400.00
	2	$5,600.00	$1,120.00
	3	$5,500.00	$1,100.00
	4	$13,000.00	$2,600.00
Ref #51	**614E22010**	**WORK ZONE EDGE LINE, CLASS I, 6", (0.29 MILE)**	
	Awd	$12,500.00	$3,625.00
	2	$3,950.00	$1,145.50
	3	$4,000.00	$1,160.00
	4	$8,800.00	$2,552.00
Ref #52	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (24 FT)**	
	Awd	$100.00	$2,400.00
	2	$14.00	$336.00
	3	$15.00	$360.00
	4	$30.00	$720.00

Ref #53	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (324 FT)**	
	Awd	$35.00	$11,340.00
	2	$40.00	$12,960.00
	3	$30.00	$9,720.00
	4	$35.00	$11,340.00

Section 8 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$42,965.00**
2	**$27,517.50**
3	**$55,660.00**
4	**$33,432.00**

Ref #54	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$18,500.00	$18,500.00
	2	$4,500.00	$4,500.00
	3	$6,000.00	$6,000.00
	4	$10,000.00	$10,000.00
Ref #55	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$30,000.00	$30,000.00
	3	$5,000.00	$5,000.00
	4	$57,000.00	$57,000.00
Ref #56	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$12,500.00	$12,500.00
	2	$8,500.00	$8,500.00
	3	$4,400.00	$4,400.00
	4	$7,100.00	$7,100.00
Ref #57	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$40,000.00	$40,000.00
	3	$15,000.00	$15,000.00
	4	$50,000.00	$50,000.00

Section 9 - INCIDENTALS - Totals

Awd	**$81,000.00**
2	**$83,000.00**
3	**$30,400.00**
4	**$124,100.00**