Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260233
PID 123855
CUY-Old Detroit Rd Bridge Rehab
Federal
Type: MISCELLANEOUS
Letting Date: 5/7/2026
Completion Date: 8/1/2027

Contract Awarded To: CATTS CONSTRUCTION INC
Award Amount: $947,052.75

Engineer's Estimate: $1,301,000.00

Bidder 1
CATTS CONSTRUCTION INC
21223 AURORA RD
Cuyahoga
WARRENSVILLE HTS, OH 44146
Bid $947,052.75

Bidder 2
GREAT LAKES CONSTRUCTION CO
2608 GREAT LAKES WAY
Medina
HINCKLEY, OH 44233
Bid $958,462.86

Bidder 3
MADEX CONSTRUCTION CO
8300 BESSEMER AVE
Cuyahoga
CLEVELAND, OH 44127
Bid $1,334,482.00

Ref #1	**202E23000**	**PAVEMENT REMOVED, (855 SY)**	
	Awd	$12.00	$10,260.00
	2	$16.00	$13,680.00
	3	$22.64	$19,357.20
Ref #2	**202E30000**	**WALK REMOVED, (344 SF)**	
	Awd	$2.00	$688.00
	2	$5.50	$1,892.00
	3	$5.89	$2,026.16
Ref #3	**202E32000**	**CURB REMOVED, (359 FT)**	
	Awd	$4.00	$1,436.00
	2	$6.75	$2,423.25
	3	$9.57	$3,435.63
Ref #4	**202E75000**	**FENCE REMOVED, (168 FT)**	
	Awd	$6.00	$1,008.00
	2	$4.50	$756.00
	3	$11.58	$1,945.44
Ref #5	**202E98100**	**REMOVAL MISC.:INSPECTION WELL, (2 EACH)**	
	Awd	$450.00	$900.00
	2	$700.00	$1,400.00
	3	$1,736.84	$3,473.68
Ref #6	**202E98200**	**REMOVAL MISC.:CONDUIT, (100 FT)**	
	Awd	$51.00	$5,100.00
	2	$20.00	$2,000.00
	3	$46.32	$4,632.00
Ref #7	**203E20001**	**EMBANKMENT, AS PER PLAN, (10 CY)**	
	Awd	$113.00	$1,130.00
	2	$125.00	$1,250.00
	3	$115.79	$1,157.90
Ref #8	**203E98500**	**ROADWAY, MISC.:EMBANKMENT, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$3,200.00	$3,200.00
	3	$9,289.75	$9,289.75
Ref #9	**203E98500**	**ROADWAY, MISC.:EXCAVATION, (LUMP SUM)**	
	Awd	$12,000.00	$12,000.00
	2	$4,000.00	$4,000.00
	3	$6,879.15	$6,879.15
Ref #10	**204E10000**	**SUBGRADE COMPACTION, (975 SY)**	
	Awd	$1.00	$975.00
	2	$2.50	$2,437.50
	3	$4.05	$3,948.75
Ref #11	**204E13000**	**EXCAVATION OF SUBGRADE, (50 CY)**	
	Awd	$40.00	$2,000.00
	2	$70.00	$3,500.00
	3	$70.53	$3,526.50
Ref #12	**204E30010**	**GRANULAR MATERIAL, TYPE B, (50 CY)**	
	Awd	$60.00	$3,000.00
	2	$75.00	$3,750.00
	3	$114.63	$5,731.50

Ref #13	**204E50000**	**GEOTEXTILE FABRIC, (100 SY)**	
	Awd	$2.00	$200.00
	2	$6.00	$600.00
	3	$8.11	$811.00
Ref #14	**204E51000**	**GEOGRID, (100 SY)**	
	Awd	$3.00	$300.00
	2	$9.00	$900.00
	3	$10.42	$1,042.00
Ref #15	**209E15000**	**RESHAPING UNDER GUARDRAIL, (1.29 STA)**	
	Awd	$250.00	$322.50
	2	$1,500.00	$1,935.00
	3	$1,157.89	$1,493.68
Ref #16	**209E60200**	**LINEAR GRADING, (1.29 STA)**	
	Awd	$550.00	$709.50
	2	$750.00	$967.50
	3	$1,736.84	$2,240.52
Ref #17	**606E98000**	**GUARDRAIL, MISC.: TIMBER GUARDRAIL (TYPE B), (129 FT)**	
	Awd	$190.00	$24,510.00
	2	$158.00	$20,382.00
	3	$192.21	$24,795.09
Ref #18	**607E23000**	**FENCE, TYPE CLT, (168 FT)**	
	Awd	$70.00	$11,760.00
	2	$58.00	$9,744.00
	3	$81.05	$13,616.40
Ref #19	**608E13001**	**6" CONCRETE WALK, AS PER PLAN, (344 SF)**	
	Awd	$9.50	$3,268.00
	2	$22.00	$7,568.00
	3	$19.68	$6,769.92
Ref #20	**690E98000**	**SPECIAL - POTHOLING, (5 EACH)**	
	Awd	$248.00	$1,240.00
	2	$1,000.00	$5,000.00
	3	$736.84	$3,684.20
Ref #21	**690E98400**	**SPECIAL - PRE-CONSTRUCTION VIDEO, (LUMP SUM)**	
	Awd	$610.00	$610.00
	2	$30.00	$30.00
	3	$2,315.79	$2,315.79

Section 1 - ROADWAY - Totals

Awd	**$85,417.00**
2	**$87,415.25**
3	**$122,172.26**

Ref #22	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$10.00	$20.00
	2	$462.50	$925.00
	3	$89.47	$178.94
Ref #23	**659E00300**	**TOPSOIL, (45 CY)**	
	Awd	$85.00	$3,825.00
	2	$65.00	$2,925.00
	3	$75.26	$3,386.70

Ref #24	**659E10001**	**SEEDING AND MULCHING, AS PER PLAN, (395 SY)**	
	Awd	$9.00	$3,555.00
	2	$2.95	$1,165.25
	3	$10.42	$4,115.90
Ref #25	**659E20000**	**COMMERCIAL FERTILIZER, (0.05 TON)**	
	Awd	$10.00	$0.50
	2	$1,125.00	$56.25
	3	$1,736.80	$86.84
Ref #26	**659E31000**	**LIME, (0.08 ACRE)**	
	Awd	$10.00	$0.80
	2	$1.00	$0.08
	3	$173.63	$13.89
Ref #27	**659E35000**	**WATER, (2.15 MGAL)**	
	Awd	$10.00	$21.50
	2	$212.50	$456.88
	3	$32.80	$70.52
Ref #28	**670E00501**	**SLOPE EROSION PROTECTION, AS PER PLAN, (395 SY)**	
	Awd	$6.50	$2,567.50
	2	$1.55	$612.25
	3	$5.79	$2,287.05
Ref #29	**832E30000**	**EROSION CONTROL, (5000 EACH)**	
	Awd	$1.00	$5,000.00
	2	$1.00	$5,000.00
	3	$1.00	$5,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$14,990.30**
2	**$11,140.71**
3	**$15,139.84**

Ref #30	**605E13301**	**6" UNCLASSIFIED PIPE UNDERDRAINS, AS PER PLAN, (203 FT)**	
	Awd	$19.00	$3,857.00
	2	$28.00	$5,684.00
	3	$39.52	$8,022.56
Ref #31	**605E14001**	**6" BASE PIPE UNDERDRAINS, AS PER PLAN, (132 FT)**	
	Awd	$16.50	$2,178.00
	2	$30.00	$3,960.00
	3	$44.00	$5,808.00
Ref #32	**611E04600**	**12" CONDUIT, TYPE C, (186 FT)**	
	Awd	$205.00	$38,130.00
	2	$173.00	$32,178.00
	3	$128.14	$23,834.04
Ref #33	**611E97400**	**CONDUIT, MISC.:TYPE C FOR DRAINAGE DISCHARGE CONTI, (50 FT)**	
	Awd	$175.00	$8,750.00
	2	$40.00	$2,000.00
	3	$73.16	$3,658.00
Ref #34	**611E97400**	**CONDUIT, MISC.:TYPE E FOR DRAINAGE DISCHARGE CONTI, (50 FT)**	
	Awd	$155.00	$7,750.00
	2	$40.00	$2,000.00
	3	$83.37	$4,168.50

Ref #35	**611E97400**	**CONDUIT, MISC.:TYPE F FOR DRAINAGE DISCHARGE CONTI, (50 FT)**	
	Awd	$158.00	$7,900.00
	2	$60.00	$3,000.00
	3	$93.58	$4,679.00
Ref #36	**611E98390**	**CATCH BASIN, NO. 7, (2 EACH)**	
	Awd	$4,550.00	$9,100.00
	2	$3,000.00	$6,000.00
	3	$4,896.19	$9,792.38
Ref #37	**611E98645**	**CATCH BASIN GRATE, AS PER PLAN, (3 EACH)**	
	Awd	$225.00	$675.00
	2	$350.00	$1,050.00
	3	$521.05	$1,563.15
Ref #38	**611E99574**	**MANHOLE, NO. 3, (2 EACH)**	
	Awd	$4,931.00	$9,862.00
	2	$5,300.00	$10,600.00
	3	$7,433.61	$14,867.22
Ref #39	**611E99720**	**INSPECTION WELL, (2 EACH)**	
	Awd	$2,695.00	$5,390.00
	2	$1,400.00	$2,800.00
	3	$1,736.84	$3,473.68
Ref #40	**611E99820**	**SPECIAL - MISCELLANEOUS METAL, (3750 LB)**	
	Awd	$2.40	$9,000.00
	2	$2.00	$7,500.00
	3	$1.05	$3,937.50
Ref #41	**611E99900**	**DRAINAGE STRUCTURE, MISC.: INSPECTION WELL ADJUSTE, (2 EACH)**	
	Awd	$500.00	$1,000.00
	2	$300.00	$600.00
	3	$868.42	$1,736.84
Ref #42	**613E41250**	**LOW STRENGTH MORTAR BACKFILL (TYPE 1), (100 CY)**	
	Awd	$103.00	$10,300.00
	2	$120.00	$12,000.00
	3	$231.58	$23,158.00

Section 3 - DRAINAGE - Totals

Awd	**$113,892.00**
2	**$89,372.00**
3	**$108,698.87**

Ref #43	**255E20000**	**FULL DEPTH PAVEMENT SAWING, (243 FT)**	
	Awd	$2.50	$607.50
	2	$3.00	$729.00
	3	$5.79	$1,406.97
Ref #44	**304E20001**	**AGGREGATE BASE, AS PER PLAN, (161 CY)**	
	Awd	$67.00	$10,787.00
	2	$112.00	$18,032.00
	3	$141.51	$22,783.11
Ref #45	**451E14011**	**9" REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, AS P, (891 SY)**	
	Awd	$95.00	$84,645.00
	2	$135.00	$120,285.00
	3	$167.89	$149,589.99

Ref #46	**452E12051**	**8" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC MS, , (9 SY)**	
	Awd	$175.00	$1,575.00
	2	$475.00	$4,275.00
	3	$289.47	$2,605.23
Ref #47	**609E14001**	**CURB, TYPE 2-A, AS PER PLAN, (148 FT)**	
	Awd	$6.00	$888.00
	2	$10.00	$1,480.00
	3	$57.89	$8,567.72
Ref #48	**609E98000**	**CURB, MISC.:MOUNTABLE CURB, (355 FT)**	
	Awd	$10.00	$3,550.00
	2	$11.00	$3,905.00
	3	$55.58	$19,730.90

Section 4 - PAVEMENT - Totals

Awd	**$102,052.50**
2	**$148,706.00**
3	**$204,683.92**

Ref #49	**638E10801**	**VALVE BOX ADJUSTED TO GRADE, AS PER PLAN, (3 EACH)**	
	Awd	$500.00	$1,500.00
	2	$200.00	$600.00
	3	$1,157.89	$3,473.67
Ref #50	**638E98000**	**WATER WORK, MISC.:WATER METER ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$550.00	$550.00
	2	$1,111.00	$1,111.00
	3	$1,736.84	$1,736.84

Section 5 - WATER WORK - Totals

Awd	**$2,050.00**
2	**$1,711.00**
3	**$5,210.51**

Ref #51	**611E99654**	**MANHOLE ADJUSTED TO GRADE (SANITARY), (1 EACH)**	
	Awd	$1,500.00	$1,500.00
	2	$940.00	$940.00
	3	$2,894.74	$2,894.74

Section 6 - SANITARY SEWER - Totals

Awd	**$1,500.00**
2	**$940.00**
3	**$2,894.74**

Ref #52	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (65 FT)**	
	Awd	$27.00	$1,755.00
	2	$13.00	$845.00
	3	$28.95	$1,881.75
Ref #53	**630E08600**	**SIGN POST REFLECTOR, (1 EACH)**	
	Awd	$55.00	$55.00
	2	$37.00	$37.00
	3	$70.53	$70.53

Ref #54	**630E80100**	**SIGN, FLAT SHEET, (6.3 SF)**	
	Awd	$49.00	$308.70
	2	$35.00	$220.50
	3	$70.53	$444.34
Ref #55	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (1 EACH)**	
	Awd	$18.00	$18.00
	2	$55.00	$55.00
	3	$70.53	$70.53
Ref #56	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (4 EACH)**	
	Awd	$86.00	$344.00
	2	$58.00	$232.00
	3	$115.79	$463.16
Ref #57	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (5 EACH)**	
	Awd	$25.00	$125.00
	2	$45.00	$225.00
	3	$70.53	$352.65
Ref #58	**646E10000**	**EDGE LINE, 4", (0.01 MILE)**	
	Awd	$92,275.00	$922.75
	2	$300,000.01	$3,000.00
	3	$405,263.01	$4,052.63
Ref #59	**646E10510**	**CROSSWALK LINE, 12", (56 FT)**	
	Awd	$10.00	$560.00
	2	$9.00	$504.00
	3	$17.37	$972.72
Ref #60	**646E10600**	**TRANSVERSE/DIAGONAL LINE, (80 FT)**	
	Awd	$15.00	$1,200.00
	2	$10.00	$800.00
	3	$18.53	$1,482.40
Ref #61	**646E20200**	**PARKING LOT STALL MARKING, (315 FT)**	
	Awd	$7.50	$2,362.50
	2	$2.00	$630.00
	3	$3.47	$1,093.05

Section 7 - TRAFFIC CONTROL - Totals

Awd	**$7,650.95**
2	**$6,548.50**
3	**$10,883.76**

Ref #62	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (16 HOUR)**	
	Awd	$123.00	$1,968.00
	2	$100.00	$1,600.00
	3	$115.79	$1,852.64
Ref #63	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (10 SNMT)**	
	Awd	$955.00	$9,550.00
	2	$750.00	$7,500.00
	3	$1,389.47	$13,894.70
Ref #64	**616E10000**	**WATER, (10 MGAL)**	
	Awd	$91.00	$910.00
	2	$67.00	$670.00
	3	$7.53	$75.30

Section 8 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$12,428.00**
2	**$9,770.00**
3	**$15,822.64**

Ref #65	**690E98400**	**SPECIAL - OEPA NOTIFICATION FORM, (LUMP SUM)**	
	Awd	$615.00	$615.00
	2	$110.00	$110.00
	3	$2,894.74	$2,894.74

Section 9 - ENVIRONMENTAL / REMEDIATION - Totals

Awd	**$615.00**
2	**$110.00**
3	**$2,894.74**

Ref #66	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$8,000.00	$8,000.00
	3	$11,744.09	$11,744.09
Ref #67	**202E98000**	**REMOVAL MISC.: DEBRIS REMOVED, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$1,400.00	$1,400.00
	3	$5,739.74	$5,739.74
Ref #68	**202E98200**	**REMOVAL MISC.: PIPE RAILING REMOVED, (55 FT)**	
	Awd	$16.00	$880.00
	2	$65.00	$3,575.00
	3	$18.53	$1,019.15
Ref #69	**304E20001**	**AGGREGATE BASE, AS PER PLAN, (201 CY)**	
	Awd	$95.00	$19,095.00
	2	$108.00	$21,708.00
	3	$162.91	$32,744.91
Ref #70	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$11,010.00	$11,010.00
	2	$1,100.00	$1,100.00
	3	$11,578.95	$11,578.95
Ref #71	**503E21101**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (266 CY)**	
	Awd	$90.00	$23,940.00
	2	$60.00	$15,960.00
	3	$69.13	$18,388.58
Ref #72	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (7786 LB)**	
	Awd	$3.00	$23,358.00
	2	$2.40	$18,686.40
	3	$3.42	$26,628.12
Ref #73	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (44 CY)**	
	Awd	$299.00	$13,156.00
	2	$560.00	$24,640.00
	3	$1,736.84	$76,420.96

Ref #74	**511E71100**	**CONCRETE, MISC.: CLASS QC SCC, RETAINING WALL ABOV, (23 CY)**	
	Awd	$2,061.00	$47,403.00
	2	$2,400.00	$55,200.00
	3	$6,231.73	$143,329.79
Ref #75	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (459 SY)**	
	Awd	$13.00	$5,967.00
	2	$12.00	$5,508.00
	3	$28.95	$13,288.05
Ref #76	**516E13601**	**1" PREFORMED EXPANSION JOINT FILLER, AS PER PLAN, (76 SF)**	
	Awd	$9.00	$684.00
	2	$24.00	$1,824.00
	3	$86.84	$6,599.84
Ref #77	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (81 CY)**	
	Awd	$120.00	$9,720.00
	2	$225.00	$18,225.00
	3	$163.46	$13,240.26
Ref #78	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (347 FT)**	
	Awd	$27.00	$9,369.00
	2	$15.00	$5,205.00
	3	$34.74	$12,054.78
Ref #79	**518E40011**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (160 FT)**	
	Awd	$38.00	$6,080.00
	2	$42.00	$6,720.00
	3	$46.32	$7,411.20
Ref #80	**530E00400**	**SPECIAL - STRUCTURES BRICK MASONRY ARCH REPAIR, (100 EACH)**	
	Awd	$183.00	$18,300.00
	2	$110.00	$11,000.00
	3	$150.37	$15,037.00
Ref #81	**530E00600**	**SPECIAL - STRUCTURES TUCK POINTING UNDERSIDE OF BR, (348 SF)**	
	Awd	$61.00	$21,228.00
	2	$65.00	$22,620.00
	3	$49.79	$17,326.92
Ref #82	**530E00800**	**SPECIAL - STRUCTURES CLEANING EXPOSED MASONRY SURF, (431 SY)**	
	Awd	$18.00	$7,758.00
	2	$25.00	$10,775.00
	3	$23.16	$9,981.96
Ref #83	**530E00800**	**SPECIAL - STRUCTURES TUCK POINTING SANDSTONE BLOCK, (392 SY)**	
	Awd	$42.00	$16,464.00
	2	$216.00	$84,672.00
	3	$34.11	$13,371.12
Ref #84	**530E01100**	**SPECIAL - STRUCTURES CELLULAR GROUT FILL, (813 CY)**	
	Awd	$248.00	$201,624.00
	2	$212.00	$172,356.00
	3	$287.35	$233,615.55
Ref #85	**530E01100**	**SPECIAL - STRUCTURES EXISTING SANDSTONE BLOCK RESE, (5 CY)**	
	Awd	$2,706.00	$13,530.00
	2	$1,600.00	$8,000.00
	3	$4,168.42	$20,842.10

Ref #86	**530E01100**	**SPECIAL - STRUCTURES SANDSTONE BLOCK FURNISHED AND, (2 CY)**	
	Awd	$8,735.00	$17,470.00
	2	$2,900.00	$5,800.00
	3	$6,368.42	$12,736.84
Ref #87	**530E01300**	**SPECIAL - STRUCTURES ARCH RING CRACK REPAIR, (26 FT)**	
	Awd	$484.00	$12,584.00
	2	$125.00	$3,250.00
	3	$478.95	$12,452.70

Section 10 - STRUCTURE REPAIR (CUY-03442-0031) - Totals

Awd	**$490,620.00**
2	**$506,224.40**
3	**$715,552.61**

Ref #88	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$9,894.00	$9,894.00
	2	$13,500.00	$13,500.00
	3	$32,947.37	$32,947.37
Ref #89	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$7,089.00	$7,089.00
	2	$8,000.00	$8,000.00
	3	$17,088.21	$17,088.21
Ref #90	**619E16011**	**FIELD OFFICE, TYPE B, AS PER PLAN, (6 MNTH)**	
	Awd	$1,845.00	$11,070.00
	2	$3,100.00	$18,600.00
	3	$1,736.84	$10,421.04
Ref #91	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$12,192.00	$12,192.00
	2	$4,875.00	$4,875.00
	3	$14,600.00	$14,600.00
Ref #92	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$6,003.00	$6,003.00
	2	$1,775.00	$1,775.00
	3	$7,052.75	$7,052.75
Ref #93	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$8,562.00	$8,562.00
	2	$1,775.00	$1,775.00
	3	$5,242.20	$5,242.20
Ref #94	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$61,027.00	$61,027.00
	2	$48,000.00	$48,000.00
	3	$43,176.54	$43,176.54

Section 11 - INCIDENTALS - Totals

Awd	**$115,837.00**
2	**$96,525.00**
3	**$130,528.11**