Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260234
PID 121603
CUY-South Park Shared Use Path
Federal
Type: BIKEWAYS
Letting Date: 5/7/2026
Completion Date: 7/30/2027

Contract Awarded To: PROTECT-A-COTE
Award Amount: $769,814.60

Engineer's Estimate: $725,000.00

Bidder 1
PROTECT-A-COTE
5801 HARVARD AVE
Cuyahoga
CLEVELAND, OH 44105
Bid $769,814.60

Bidder 2
ECLIPSE CO LLC
11554 EAST WASHINGTON ST
Geauga
CHAGRIN FALLS, OH 44023
Bid $814,856.73

Bidder 3
NORTHEAST OHIO TRENCHING SERVICE INC
17900 MILES RD

WARRENSVILLE HTS, OH 44128-3433
Bid $836,843.60

Bidder 4
GEAUGA HIGHWAY CO
14126 MAIN MARKET RD
Portage
HIRAM, OH 44234
Bid $843,680.80

Bidder 5
MADEX CONSTRUCTION CO
8300 BESSEMER AVE
Cuyahoga
CLEVELAND, OH 44127
Bid $854,153.36

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$178,000.00	$178,000.00
	2	$24,200.00	$24,200.00
	3	$23,415.00	$23,415.00
	4	$91,000.00	$91,000.00
	5	$28,947.37	$28,947.37
Ref #2	**202E23000**	**PAVEMENT REMOVED, (565 SY)**	
	Awd	$10.00	$5,650.00
	2	$37.13	$20,978.45
	3	$30.00	$16,950.00
	4	$25.00	$14,125.00
	5	$26.43	$14,932.95
Ref #3	**202E30000**	**WALK REMOVED, (2185 SF)**	
	Awd	$4.00	$8,740.00
	2	$5.89	$12,869.65
	3	$15.00	$32,775.00
	4	$2.25	$4,916.25
	5	$5.79	$12,651.15
Ref #4	**202E32000**	**CURB REMOVED, (27 FT)**	
	Awd	$4.00	$108.00
	2	$31.05	$838.35
	3	$35.00	$945.00
	4	$15.00	$405.00
	5	$15.30	$413.10
Ref #5	**202E38000**	**GUARDRAIL REMOVED, (502 FT)**	
	Awd	$3.00	$1,506.00
	2	$2.75	$1,380.50
	3	$3.00	$1,506.00
	4	$2.50	$1,255.00
	5	$5.79	$2,906.58
Ref #6	**202E75000**	**FENCE REMOVED, (183 FT)**	
	Awd	$10.00	$1,830.00
	2	$4.95	$905.85
	3	$8.00	$1,464.00
	4	$6.50	$1,189.50
	5	$11.58	$2,119.14
Ref #7	**203E10000**	**EXCAVATION, (1523 CY)**	
	Awd	$5.00	$7,615.00
	2	$44.88	$68,352.24
	3	$14.00	$21,322.00
	4	$60.00	$91,380.00
	5	$44.19	$67,301.37
Ref #8	**203E20000**	**EMBANKMENT, (233 CY)**	
	Awd	$5.00	$1,165.00
	2	$43.87	$10,221.71
	3	$16.00	$3,728.00
	4	$15.00	$3,495.00
	5	$47.10	$10,974.30

Ref #9	**204E10000**	**SUBGRADE COMPACTION, (3983 SY)**	
	Awd	$1.00	$3,983.00
	2	$3.23	$12,865.09
	3	$1.00	$3,983.00
	4	$2.25	$8,961.75
	5	$4.73	$18,839.59
Ref #10	**204E45000**	**PROOF ROLLING, (4 HOUR)**	
	Awd	$100.00	$400.00
	2	$311.49	$1,245.96
	3	$150.00	$600.00
	4	$100.00	$400.00
	5	$186.32	$745.28
Ref #11	**606E15050**	**GUARDRAIL, TYPE MGS, (387.5 FT)**	
	Awd	$22.00	$8,525.00
	2	$25.96	$10,059.50
	3	$25.00	$9,687.50
	4	$23.60	$9,145.00
	5	$30.11	$11,667.63
Ref #12	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (3 EACH)**	
	Awd	$1,550.00	$4,650.00
	2	$2,035.00	$6,105.00
	3	$2,152.50	$6,457.50
	4	$1,850.00	$5,550.00
	5	$2,200.00	$6,600.00
Ref #13	**608E10000**	**4" CONCRETE WALK, (122 SF)**	
	Awd	$30.00	$3,660.00
	2	$22.00	$2,684.00
	3	$25.00	$3,050.00
	4	$13.00	$1,586.00
	5	$16.21	$1,977.62
Ref #14	**608E52000**	**CURB RAMP, (76 SF)**	
	Awd	$30.00	$2,280.00
	2	$38.50	$2,926.00
	3	$25.00	$1,900.00
	4	$25.00	$1,900.00
	5	$40.53	$3,080.28
Ref #15	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,135.00	$3,135.00
	3	$3,145.00	$3,145.00
	4	$3,000.00	$3,000.00
	5	$6,947.37	$6,947.37
Ref #16	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,135.00	$3,135.00
	3	$3,145.00	$3,145.00
	4	$3,000.00	$3,000.00
	5	$6,947.37	$6,947.37

Section 1 - ROADWAY - Totals

Awd	**$234,112.00**
2	**$181,902.30**
3	**$134,073.00**
4	**$241,308.50**
5	**$197,051.10**

Ref #17	**601E34200**	**ROCK CHANNEL PROTECTION, TYPE C WITHOUT FILTER, (2 CY)**	
	Awd	$500.00	$1,000.00
	2	$284.78	$569.56
	3	$750.00	$1,500.00
	4	$400.00	$800.00
	5	$463.16	$926.32
Ref #18	**653E10000**	**TOPSOIL FURNISHED AND PLACED, (111 CY)**	
	Awd	$60.00	$6,660.00
	2	$75.99	$8,434.89
	3	$62.00	$6,882.00
	4	$75.00	$8,325.00
	5	$75.26	$8,353.86
Ref #19	**659E00100**	**SOIL ANALYSIS TEST, (1 EACH)**	
	Awd	$1,000.00	$1,000.00
	2	$88.00	$88.00
	3	$355.00	$355.00
	4	$150.00	$150.00
	5	$289.47	$289.47
Ref #20	**659E10001**	**SEEDING AND MULCHING, AS PER PLAN, (5209 SY)**	
	Awd	$1.00	$5,209.00
	2	$2.31	$12,032.79
	3	$3.00	$15,627.00
	4	$3.75	$19,533.75
	5	$3.47	$18,075.23
Ref #21	**659E20000**	**COMMERCIAL FERTILIZER, (0.7 TON)**	
	Awd	$100.00	$70.00
	2	$880.00	$616.00
	3	$1,064.29	$745.00
	4	$10.00	$7.00
	5	$2,315.79	$1,621.05
Ref #22	**659E31000**	**LIME, (1.08 ACRE)**	
	Awd	$100.00	$108.00
	2	$5.50	$5.94
	3	$1,537.04	$1,660.00
	4	$10.00	$10.80
	5	$868.42	$937.89
Ref #23	**659E35000**	**WATER, (28 MGAL)**	
	Awd	$1.00	$28.00
	2	$0.55	$15.40
	3	$142.00	$3,976.00
	4	$100.00	$2,800.00
	5	$70.53	$1,974.84

Ref #24	**659E40000**	**MOWING, (118 MSF)**	
	Awd	$1.00	$118.00
	2	$16.50	$1,947.00
	3	$15.00	$1,770.00
	4	$35.00	$4,130.00
	5	$5.79	$683.22
Ref #25	**670E00500**	**SLOPE EROSION PROTECTION, (997 SY)**	
	Awd	$3.00	$2,991.00
	2	$3.47	$3,459.59
	3	$1.50	$1,495.50
	4	$4.50	$4,486.50
	5	$4.63	$4,616.11
Ref #26	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,080.00	$3,080.00
	3	$2,940.00	$2,940.00
	4	$3,000.00	$3,000.00
	5	$2,894.74	$2,894.74
Ref #27	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$2,464.00	$2,464.00
	3	$3,528.00	$3,528.00
	4	$1,500.00	$1,500.00
	5	$4,052.63	$4,052.63
Ref #28	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$15,343.98	$15,343.98
	3	$3,833.00	$3,833.00
	4	$13,000.00	$13,000.00
	5	$10,421.05	$10,421.05
Ref #29	**832E30000**	**EROSION CONTROL, (38800 EACH)**	
	Awd	$1.00	$38,800.00
	2	$1.00	$38,800.00
	3	$1.00	$38,800.00
	4	$1.00	$38,800.00
	5	$1.00	$38,800.00

Section 2 - EROSION CONTROL - Totals

Awd	**$62,984.00**
2	**$86,857.15**
3	**$83,111.50**
4	**$96,543.05**
5	**$93,646.41**

Ref #30	**602E20000**	**CONCRETE MASONRY, (0.4 CY)**	
	Awd	$1,000.00	$400.00
	2	$4,116.62	$1,646.65
	3	$15,380.00	$6,152.00
	4	$2,500.00	$1,000.00
	5	$4,052.62	$1,621.05

Ref #31	**605E13411**	**6" UNCLASSIFIED PIPE UNDERDRAINS WITH GEOTEXTILE F, (946 FT)**	
	Awd	$20.00	$18,920.00
	2	$17.57	$16,621.22
	3	$40.00	$37,840.00
	4	$23.00	$21,758.00
	5	$27.73	$26,232.58
Ref #32	**605E14020**	**6" BASE PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (2509 FT)**	
	Awd	$20.00	$50,180.00
	2	$15.87	$39,817.83
	3	$40.00	$100,360.00
	4	$23.00	$57,707.00
	5	$26.74	$67,090.66
Ref #33	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (60 FT)**	
	Awd	$40.00	$2,400.00
	2	$30.10	$1,806.00
	3	$52.00	$3,120.00
	4	$30.00	$1,800.00
	5	$74.55	$4,473.00
Ref #34	**611E04400**	**12" CONDUIT, TYPE B, (178 FT)**	
	Awd	$100.00	$17,800.00
	2	$119.92	$21,345.76
	3	$158.00	$28,124.00
	4	$87.00	$15,486.00
	5	$144.74	$25,763.72
Ref #35	**611E04600**	**12" CONDUIT, TYPE C, (63 FT)**	
	Awd	$70.00	$4,410.00
	2	$132.77	$8,364.51
	3	$150.00	$9,450.00
	4	$65.00	$4,095.00
	5	$150.53	$9,483.39
Ref #36	**611E98470**	**CATCH BASIN, NO. 2-2B, (6 EACH)**	
	Awd	$6,000.00	$36,000.00
	2	$3,596.84	$21,581.04
	3	$2,710.00	$16,260.00
	4	$3,000.00	$18,000.00
	5	$3,242.11	$19,452.66
Ref #37	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$1,000.00	$1,000.00
	2	$714.10	$714.10
	3	$3,000.00	$3,000.00
	4	$1,100.00	$1,100.00
	5	$1,736.84	$1,736.84
Ref #38	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (1 EACH)**	
	Awd	$6,000.00	$6,000.00
	2	$1,100.00	$1,100.00
	3	$3,000.00	$3,000.00
	4	$1,500.00	$1,500.00
	5	$578.95	$578.95

Section 3 - DRAINAGE - Totals

Awd	**$137,110.00**
2	**$112,997.11**
3	**$207,306.00**
4	**$122,446.00**
5	**$156,432.85**

Ref #39	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (19 CY)**	
	Awd	$330.00	$6,270.00
	2	$440.00	$8,360.00
	3	$420.00	$7,980.00
	4	$500.00	$9,500.00
	5	$550.00	$10,450.00
Ref #40	**304E20001**	**AGGREGATE BASE, AS PER PLAN, (630 CY)**	
	Awd	$120.00	$75,600.00
	2	$107.46	$67,699.80
	3	$105.00	$66,150.00
	4	$124.00	$78,120.00
	5	$144.74	$91,186.20
Ref #41	**407E10000**	**TACK COAT, (186 GAL)**	
	Awd	$4.00	$744.00
	2	$2.20	$409.20
	3	$2.50	$465.00
	4	$3.50	$651.00
	5	$3.47	$645.42
Ref #42	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (149 CY)**	
	Awd	$350.00	$52,150.00
	2	$355.30	$52,939.70
	3	$375.00	$55,875.00
	4	$280.00	$41,720.00
	5	$443.47	$66,077.03
Ref #43	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (249 CY)**	
	Awd	$330.00	$82,170.00
	2	$258.50	$64,366.50
	3	$268.00	$66,732.00
	4	$268.00	$66,732.00
	5	$334.63	$83,322.87
Ref #44	**452E10050**	**6" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC MS, (165 SY)**	
	Awd	$100.00	$16,500.00
	2	$132.00	$21,780.00
	3	$105.00	$17,325.00
	4	$120.00	$19,800.00
	5	$123.16	$20,321.40
Ref #45	**609E26000**	**CURB, TYPE 6, (7 FT)**	
	Awd	$85.00	$595.00
	2	$38.50	$269.50
	3	$150.00	$1,050.00
	4	$75.00	$525.00
	5	$115.79	$810.53

Section 4 - PAVEMENT - Totals

Awd	**$234,029.00**
2	**$215,824.70**
3	**$215,577.00**
4	**$217,048.00**
5	**$272,813.45**

Ref #46	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$1,000.00	$1,000.00
	2	$483.14	$483.14
	3	$3,000.00	$3,000.00
	4	$1,100.00	$1,100.00
	5	$2,894.74	$2,894.74

Section 5 - SANITARY SEWER - Totals

Awd	**$1,000.00**
2	**$483.14**
3	**$3,000.00**
4	**$1,100.00**
5	**$2,894.74**

Ref #47	**620E00500**	**DELINEATOR, POST GROUND MOUNTED, (21 EACH)**	
	Awd	$85.00	$1,785.00
	2	$79.95	$1,678.95
	3	$100.00	$2,100.00
	4	$105.00	$2,205.00
	5	$110.00	$2,310.00
Ref #48	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BI-DIRECTIONAL, (10 EACH)**	
	Awd	$20.00	$200.00
	2	$14.30	$143.00
	3	$14.00	$140.00
	4	$25.00	$250.00
	5	$15.05	$150.50
Ref #49	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (222.4 FT)**	
	Awd	$14.00	$3,113.60
	2	$19.83	$4,410.19
	3	$24.00	$5,337.60
	4	$10.00	$2,224.00
	5	$28.95	$6,438.48
Ref #50	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (28 FT)**	
	Awd	$16.00	$448.00
	2	$21.48	$601.44
	3	$24.00	$672.00
	4	$15.00	$420.00
	5	$31.26	$875.28
Ref #51	**630E04100**	**GROUND MOUNTED SUPPORT, NO. 4 POST, (14.5 FT)**	
	Awd	$18.00	$261.00
	2	$28.08	$407.16
	3	$31.50	$456.75
	4	$20.00	$290.00
	5	$37.05	$537.23

Ref #52	**630E08600**	**SIGN POST REFLECTOR, (18 EACH)**	
	Awd	$65.00	$1,170.00
	2	$69.37	$1,248.66
	3	$47.50	$855.00
	4	$40.00	$720.00
	5	$57.89	$1,042.02
Ref #53	**630E80100**	**SIGN, FLAT SHEET, (94.5 SF)**	
	Awd	$16.00	$1,512.00
	2	$24.62	$2,326.59
	3	$27.50	$2,598.75
	4	$22.50	$2,126.25
	5	$34.74	$3,282.93
Ref #54	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (18 EACH)**	
	Awd	$30.00	$540.00
	2	$19.23	$346.14
	3	$10.50	$189.00
	4	$30.00	$540.00
	5	$70.53	$1,269.54
Ref #55	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (22 EACH)**	
	Awd	$40.00	$880.00
	2	$25.63	$563.86
	3	$21.00	$462.00
	4	$30.00	$660.00
	5	$34.74	$764.28
Ref #56	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.08 MILE)**	
	Awd	$7,500.00	$600.00
	2	$14,300.00	$1,144.00
	3	$14,000.00	$1,120.00
	4	$30,000.00	$2,400.00
	5	$16,210.50	$1,296.84

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$10,509.60**
2	**$12,869.99**
3	**$13,931.10**
4	**$11,835.25**
5	**$17,967.10**

Ref #57	**661E00501**	**MULCH, AS PER PLAN, (10 CY)**	
	Awd	$100.00	$1,000.00
	2	$115.50	$1,155.00
	3	$62.00	$620.00
	4	$125.00	$1,250.00
	5	$75.26	$752.60
Ref #58	**661E40060**	**DECIDUOUS TREE, 1-1/2" CALIPER ('AUTUMN FANTASY' M, (5 EACH)**	
	Awd	$400.00	$2,000.00
	2	$1,100.00	$5,500.00
	3	$439.00	$2,195.00
	4	$600.00	$3,000.00
	5	$868.42	$4,342.10

Ref #59	**661E40060**	**DECIDUOUS TREE, 1-1/2" CALIPER ('IVORY SILK' TREE , (8 EACH)**	
	Awd	$400.00	$3,200.00
	2	$1,100.00	$8,800.00
	3	$522.00	$4,176.00
	4	$600.00	$4,800.00
	5	$868.42	$6,947.36
Ref #60	**661E40060**	**DECIDUOUS TREE, 1-1/2" CALIPER (RED OAK), (5 EACH)**	
	Awd	$400.00	$2,000.00
	2	$1,100.00	$5,500.00
	3	$470.00	$2,350.00
	4	$600.00	$3,000.00
	5	$868.42	$4,342.10
Ref #61	**662E31001**	**LANDSCAPE WATERING, AS PER PLAN, (5400 GAL)**	
	Awd	$0.05	$270.00
	2	$1.32	$7,128.00
	3	$0.50	$2,700.00
	4	$1.00	$5,400.00
	5	$0.50	$2,700.00

Section 7 - LANDSCAPING - Totals

Awd	**$8,470.00**
2	**$28,083.00**
3	**$12,041.00**
4	**$17,450.00**
5	**$19,084.16**

Ref #62	**616E10000**	**WATER, (10 MGAL)**	
	Awd	$10.00	$100.00
	2	$56.30	$563.00
	3	$7.00	$70.00
	4	$55.00	$550.00
	5	$2.00	$20.00

Section 8 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$100.00**
2	**$563.00**
3	**$70.00**
4	**$550.00**
5	**$20.00**

Ref #63	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$9,939.28	$9,939.28
	3	$11,000.00	$11,000.00
	4	$8,000.00	$8,000.00
	5	$19,947.37	$19,947.37
Ref #64	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$86,125.22	$86,125.22
	3	$30,000.00	$30,000.00
	4	$95,000.00	$95,000.00
	5	$14,088.21	$14,088.21

Ref #65	**619E16011**	**FIELD OFFICE, TYPE B, AS PER PLAN, (9 MNTH)**	
	Awd	$500.00	$4,500.00
	2	$1,575.00	$14,175.00
	3	$1,142.00	$10,278.00
	4	$1,100.00	$9,900.00
	5	$1,736.84	$15,631.56
Ref #66	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$22,000.00	$22,000.00
	2	$7,800.47	$7,800.47
	3	$36,456.00	$36,456.00
	4	$18,000.00	$18,000.00
	5	$17,400.00	$17,400.00
Ref #67	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$57,236.37	$57,236.37
	3	$80,000.00	$80,000.00
	4	$4,500.00	$4,500.00
	5	$27,176.41	$27,176.41

Section 9 - INCIDENTALS - Totals

Awd	**$81,500.00**
2	**$175,276.34**
3	**$167,734.00**
4	**$135,400.00**
5	**$94,243.55**