Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260243
PID 121206
MIA-CR 15-05.57 BH
Federal
Type: BRIDGE REPAIR
Letting Date: 5/7/2026
Completion Date: 8/15/2027

Contract Awarded To: EAGLE BRIDGE CO
Award Amount: $2,560,670.43

Engineer's Estimate: $2,565,000.00

Bidder 1
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $2,560,670.43

Bidder 2
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $2,983,682.80

Bidder 3
BRUMBAUGH CONSTRUCTION INC
3520 St Rt 49 North
Darke
ARCANUM, OH 45304
Bid $3,000,000.00

Bidder 4
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $3,779,973.28

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00
	2	$8,000.00	$8,000.00
	3	$5,000.00	$5,000.00
	4	$4,143.62	$4,143.62
Ref #2	**202E23000**	**PAVEMENT REMOVED, (850 SY)**	
	Awd	$11.00	$9,350.00
	2	$12.00	$10,200.00
	3	$10.00	$8,500.00
	4	$28.98	$24,633.00
Ref #3	**202E30000**	**WALK REMOVED, (1075 SF)**	
	Awd	$1.50	$1,612.50
	2	$4.00	$4,300.00
	3	$4.00	$4,300.00
	4	$4.10	$4,407.50
Ref #4	**202E32000**	**CURB REMOVED, (317 FT)**	
	Awd	$5.00	$1,585.00
	2	$10.00	$3,170.00
	3	$15.00	$4,755.00
	4	$5.98	$1,895.66
Ref #5	**202E38000**	**GUARDRAIL REMOVED, (518 FT)**	
	Awd	$3.00	$1,554.00
	2	$2.10	$1,087.80
	3	$10.00	$5,180.00
	4	$6.97	$3,610.46
Ref #6	**202E75000**	**FENCE REMOVED, (57 FT)**	
	Awd	$4.00	$228.00
	2	$4.00	$228.00
	3	$20.00	$1,140.00
	4	$27.83	$1,586.31
Ref #7	**203E10000**	**EXCAVATION, (239 CY)**	
	Awd	$60.00	$14,340.00
	2	$45.00	$10,755.00
	3	$25.00	$5,975.00
	4	$47.03	$11,240.17
Ref #8	**203E20000**	**EMBANKMENT, (8 CY)**	
	Awd	$150.00	$1,200.00
	2	$60.00	$480.00
	3	$25.00	$200.00
	4	$53.18	$425.44
Ref #9	**204E10000**	**SUBGRADE COMPACTION, (1290 SY)**	
	Awd	$4.50	$5,805.00
	2	$5.00	$6,450.00
	3	$2.00	$2,580.00
	4	$7.20	$9,288.00
Ref #10	**204E45000**	**PROOF ROLLING, (1 HOUR)**	
	Awd	$125.00	$125.00
	2	$250.00	$250.00
	3	$200.00	$200.00
	4	$476.75	$476.75

Ref #11	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (363 FT)**	
	Awd	$28.00	$10,164.00
	2	$26.60	$9,655.80
	3	$30.00	$10,890.00
	4	$33.00	$11,979.00
Ref #12	**606E26100**	**ANCHOR ASSEMBLY, TYPE E, (2 EACH)**	
	Awd	$2,440.00	$4,880.00
	2	$2,585.00	$5,170.00
	3	$2,500.00	$5,000.00
	4	$2,650.00	$5,300.00
Ref #13	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (2 EACH)**	
	Awd	$2,650.00	$5,300.00
	2	$2,545.00	$5,090.00
	3	$2,700.00	$5,400.00
	4	$2,250.00	$4,500.00
Ref #14	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (2 EACH)**	
	Awd	$550.00	$1,100.00
	2	$835.00	$1,670.00
	3	$600.00	$1,200.00
	4	$350.00	$700.00
Ref #15	**607E23000**	**FENCE, TYPE CLT, (57 FT)**	
	Awd	$75.00	$4,275.00
	2	$56.00	$3,192.00
	3	$70.00	$3,990.00
	4	$80.00	$4,560.00

Section 1 - ROADWAY - Totals

Awd	**$65,018.50**
2	**$69,698.60**
3	**$64,310.00**
4	**$88,745.91**

Ref #16	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (69 SY)**	
	Awd	$60.00	$4,140.00
	2	$118.00	$8,142.00
	3	$115.00	$7,935.00
	4	$122.64	$8,462.16
Ref #17	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$100.00	$200.00
	2	$70.00	$140.00
	3	$250.00	$500.00
	4	$54.67	$109.34
Ref #18	**659E00300**	**TOPSOIL, (8 CY)**	
	Awd	$35.00	$280.00
	2	$80.00	$640.00
	3	$90.00	$720.00
	4	$144.79	$1,158.32
Ref #19	**659E10000**	**SEEDING AND MULCHING, (71 SY)**	
	Awd	$30.00	$2,130.00
	2	$22.00	$1,562.00
	3	$10.00	$710.00
	4	$11.84	$840.64

Ref #20	**659E14000**	**REPAIR SEEDING AND MULCHING, (4 SY)**	
	Awd	$5.00	$20.00
	2	$22.00	$88.00
	3	$2.00	$8.00
	4	$0.28	$1.12
Ref #21	**659E20000**	**COMMERCIAL FERTILIZER, (0.01 TON)**	
	Awd	$2,000.00	$20.00
	2	$800.00	$8.00
	3	$2,500.00	$25.00
	4	$346.00	$3.46
Ref #22	**659E31000**	**LIME, (0.02 ACRE)**	
	Awd	$1.00	$0.02
	2	$5.00	$0.10
	3	$1.00	$0.02
	4	$52.00	$1.04
Ref #23	**659E35000**	**WATER, (0.39 MGAL)**	
	Awd	$10.00	$3.90
	2	$0.51	$0.20
	3	$5.00	$1.95
	4	$1.38	$0.54
Ref #24	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00
	4	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$7,793.92**
2	**$11,580.30**
3	**$10,899.97**
4	**$11,576.62**

Ref #25	**605E11100**	**6" SHALLOW PIPE UNDERDRAINS, (589 FT)**	
	Awd	$13.00	$7,657.00
	2	$38.00	$22,382.00
	3	$20.00	$11,780.00
	4	$18.12	$10,672.68
Ref #26	**611E00410**	**4" CONDUIT, TYPE F FOR UNDERDRAIN OUTLET, (20 FT)**	
	Awd	$30.00	$600.00
	2	$45.00	$900.00
	3	$25.00	$500.00
	4	$80.44	$1,608.80
Ref #27	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (2 EACH)**	
	Awd	$375.00	$750.00
	2	$340.00	$680.00
	3	$300.00	$600.00
	4	$340.95	$681.90

Section 3 - DRAINAGE - Totals

Awd	**$9,007.00**
2	**$23,962.00**
3	**$12,880.00**
4	**$12,963.38**

Ref #28	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (213 CY)**	
	Awd	$315.00	$67,095.00
	2	$410.00	$87,330.00
	3	$325.00	$69,225.00
	4	$275.00	$58,575.00
Ref #29	**304E20000**	**AGGREGATE BASE, (190 CY)**	
	Awd	$100.00	$19,000.00
	2	$115.00	$21,850.00
	3	$90.00	$17,100.00
	4	$118.33	$22,482.70
Ref #30	**407E10000**	**TACK COAT, (117 GAL)**	
	Awd	$1.00	$117.00
	2	$5.00	$585.00
	3	$10.00	$1,170.00
	4	$2.00	$234.00
Ref #31	**441E70100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (37 CY)**	
	Awd	$395.00	$14,615.00
	2	$660.00	$24,420.00
	3	$410.00	$15,170.00
	4	$500.00	$18,500.00
Ref #32	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (52 CY)**	
	Awd	$380.00	$19,760.00
	2	$440.00	$22,880.00
	3	$340.00	$17,680.00
	4	$375.00	$19,500.00
Ref #33	**609E12001**	**COMBINATION CURB AND GUTTER, TYPE 2, AS PER PLAN, (286 FT)**	
	Awd	$39.00	$11,154.00
	2	$67.00	$19,162.00
	3	$80.00	$22,880.00
	4	$83.42	$23,858.12
Ref #34	**609E24510**	**CURB, TYPE 4-C, (27 FT)**	
	Awd	$31.00	$837.00
	2	$200.00	$5,400.00
	3	$95.00	$2,565.00
	4	$104.53	$2,822.31

Section 4 - PAVEMENT - Totals

Awd	**$132,578.00**
2	**$181,627.00**
3	**$145,790.00**
4	**$145,972.13**

Ref #35	**625E00450**	**CONNECTION, FUSED PULL APART, (6 EACH)**	
	Awd	$97.82	$586.92
	2	$210.00	$1,260.00
	3	$200.00	$1,200.00
	4	$155.00	$930.00
Ref #36	**625E00460**	**CONNECTION, UNFUSED PULL APART, (3 EACH)**	
	Awd	$94.58	$283.74
	2	$200.00	$600.00
	3	$190.00	$570.00
	4	$155.00	$465.00
Ref #37	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (6 EACH)**	
	Awd	$48.24	$289.44
	2	$175.00	$1,050.00
	3	$170.00	$1,020.00
	4	$155.00	$930.00
Ref #38	**625E10490**	**LIGHT POLE, CONVENTIONAL, A12B30 (LOW-RISE), (3 EACH)**	
	Awd	$3,633.60	$10,900.80
	2	$4,900.00	$14,700.00
	3	$2,800.00	$8,400.00
	4	$5,000.00	$15,000.00
Ref #39	**625E10614**	**LIGHT POLE ANCHOR BOLTS ON STRUCTURE, (12 EACH)**	
	Awd	$92.46	$1,109.52
	2	$300.00	$3,600.00
	3	$280.00	$3,360.00
	4	$400.00	$4,800.00
Ref #40	**625E22990**	**NO. 6 AWG 600 VOLT DISTRIBUTION CABLE, (1575 FT)**	
	Awd	$1.57	$2,472.75
	2	$4.00	$6,300.00
	3	$3.00	$4,725.00
	4	$8.00	$12,600.00
Ref #41	**625E25400**	**CONDUIT, 2", 725.04, (495 FT)**	
	Awd	$13.45	$6,657.75
	2	$40.00	$19,800.00
	3	$20.00	$9,900.00
	4	$25.00	$12,375.00
Ref #42	**625E26252**	**LUMINAIRE, CONVENTIONAL, SOLID STATE (LED), 250 WA, (3 EACH)**	
	Awd	$414.00	$1,242.00
	2	$800.00	$2,400.00
	3	$600.00	$1,800.00
	4	$1,200.00	$3,600.00
Ref #43	**625E29000**	**TRENCH, (50 FT)**	
	Awd	$22.50	$1,125.00
	2	$26.00	$1,300.00
	3	$13.00	$650.00
	4	$20.00	$1,000.00
Ref #44	**625E29920**	**STRUCTURE JUNCTION BOX, (3 EACH)**	
	Awd	$3,508.62	$10,525.86
	2	$3,500.00	$10,500.00
	3	$3,800.00	$11,400.00
	4	$3,150.00	$9,450.00

Ref #45	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$14,250.00	$14,250.00
	2	$18,000.00	$18,000.00
	3	$21,000.00	$21,000.00
	4	$22,500.00	$22,500.00
Ref #46	**625E75402**	**LIGHT POLE REMOVED FOR STORAGE, (3 EACH)**	
	Awd	$750.00	$2,250.00
	2	$1,200.00	$3,600.00
	3	$450.00	$1,350.00
	4	$1,200.00	$3,600.00
Ref #47	**625E75504**	**LUMINAIRE REMOVED FOR STORAGE, (3 EACH)**	
	Awd	$500.00	$1,500.00
	2	$300.00	$900.00
	3	$110.00	$330.00
	4	$250.00	$750.00
Ref #48	**625E75800**	**DISCONNECT CIRCUIT, (2 EACH)**	
	Awd	$1,750.00	$3,500.00
	2	$600.00	$1,200.00
	3	$700.00	$1,400.00
	4	$250.00	$500.00

Section 5 - LIGHTING - Totals

Awd	**$56,693.78**
2	**$85,210.00**
3	**$67,105.00**
4	**$88,500.00**

Ref #49	**626E00102**	**BARRIER REFLECTOR, TYPE 1 (BIDIRECTIONAL), (15 EACH)**	
	Awd	$12.50	$187.50
	2	$14.00	$210.00
	3	$15.00	$225.00
	4	$9.00	$135.00
Ref #50	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (4 FT)**	
	Awd	$30.00	$120.00
	2	$120.00	$480.00
	3	$75.00	$300.00
	4	$15.50	$62.00
Ref #51	**630E80100**	**SIGN, FLAT SHEET, (7 SF)**	
	Awd	$16.00	$112.00
	2	$35.00	$245.00
	3	$25.00	$175.00
	4	$16.00	$112.00
Ref #52	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (2 EACH)**	
	Awd	$25.00	$50.00
	2	$15.00	$30.00
	3	$25.00	$50.00
	4	$20.00	$40.00
Ref #53	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (2 EACH)**	
	Awd	$20.00	$40.00
	2	$20.00	$40.00
	3	$30.00	$60.00
	4	$25.00	$50.00

Ref #54	**644E00100**	**EDGE LINE, 4", (0.1 MILE)**	
	Awd	$9,160.00	$916.00
	2	$11,900.00	$1,190.00
	3	$10,000.00	$1,000.00
	4	$9,160.00	$916.00
Ref #55	**644E00300**	**CENTER LINE, (0.06 MILE)**	
	Awd	$22,900.00	$1,374.00
	2	$30,000.00	$1,800.00
	3	$25,000.00	$1,500.00
	4	$22,900.00	$1,374.00
Ref #56	**644E01500**	**DOTTED LINE, 4", (85 FT)**	
	Awd	$5.00	$425.00
	2	$6.50	$552.50
	3	$5.00	$425.00
	4	$5.00	$425.00
Ref #57	**646E10000**	**EDGE LINE, 4", (0.18 MILE)**	
	Awd	$11,403.00	$2,052.54
	2	$15,000.00	$2,700.00
	3	$12,000.00	$2,160.00
	4	$11,403.00	$2,052.54
Ref #58	**646E10200**	**CENTER LINE, (0.09 MILE)**	
	Awd	$22,806.00	$2,052.54
	2	$30,000.00	$2,700.00
	3	$24,000.00	$2,160.00
	4	$22,806.00	$2,052.54

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$7,329.58**
2	**$9,947.50**
3	**$8,055.00**
4	**$7,219.08**

Ref #59	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$230,000.00	$230,000.00
	2	$300,000.00	$300,000.00
	3	$350,000.00	$350,000.00
	4	$315,851.35	$315,851.35
Ref #60	**202E22900**	**APPROACH SLAB REMOVED, (167 SY)**	
	Awd	$50.00	$8,350.00
	2	$66.00	$11,022.00
	3	$45.00	$7,515.00
	4	$60.20	$10,053.40
Ref #61	**503E21101**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (200 CY)**	
	Awd	$100.00	$20,000.00
	2	$145.00	$29,000.00
	3	$40.00	$8,000.00
	4	$137.16	$27,432.00
Ref #62	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (146105 LB)**	
	Awd	$1.50	$219,157.50
	2	$1.50	$219,157.50
	3	$1.25	$182,631.25
	4	$1.57	$229,384.85

Ref #63	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (6967 FT)**	
	Awd	$1.70	$11,843.90
	2	$1.95	$13,585.65
	3	$2.25	$15,675.75
	4	$1.43	$9,962.81
Ref #64	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (80 EACH)**	
	Awd	$20.00	$1,600.00
	2	$30.00	$2,400.00
	3	$15.00	$1,200.00
	4	$23.85	$1,908.00
Ref #65	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (585 CY)**	
	Awd	$975.00	$570,375.00
	2	$1,200.00	$702,000.00
	3	$1,300.00	$760,500.00
	4	$2,102.84	$1,230,161.40
Ref #66	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (124 CY)**	
	Awd	$700.00	$86,800.00
	2	$1,100.00	$136,400.00
	3	$850.00	$105,400.00
	4	$741.88	$91,993.12
Ref #67	**511E45712**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT, (5 CY)**	
	Awd	$2,000.00	$10,000.00
	2	$12,000.00	$60,000.00
	3	$2,500.00	$12,500.00
	4	$5,225.63	$26,128.15
Ref #68	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (1598 SY)**	
	Awd	$26.75	$42,746.50
	2	$26.75	$42,746.50
	3	$30.00	$47,940.00
	4	$26.75	$42,746.50
Ref #69	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (3960 EACH)**	
	Awd	$6.50	$25,740.00
	2	$5.60	$22,176.00
	3	$8.00	$31,680.00
	4	$6.50	$25,740.00
Ref #70	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (35110 SF)**	
	Awd	$11.00	$386,210.00
	2	$11.00	$386,210.00
	3	$12.00	$421,320.00
	4	$11.37	$399,200.70
Ref #71	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (35110 SF)**	
	Awd	$4.00	$140,440.00
	2	$4.00	$140,440.00
	3	$3.10	$108,841.00
	4	$4.14	$145,355.40
Ref #72	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (35110 SF)**	
	Awd	$3.00	$105,330.00
	2	$3.00	$105,330.00
	3	$3.10	$108,841.00
	4	$3.10	$108,841.00

Ref #73	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (35110 SF)**	
	Awd	$2.00	$70,220.00
	2	$2.00	$70,220.00
	3	$3.10	$108,841.00
	4	$2.07	$72,677.70
Ref #74	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (16 MNHR)**	
	Awd	$150.00	$2,400.00
	2	$150.00	$2,400.00
	3	$90.00	$1,440.00
	4	$155.06	$2,480.96
Ref #75	**514E10000**	**FINAL INSPECTION REPAIR, (5 EACH)**	
	Awd	$250.00	$1,250.00
	2	$250.00	$1,250.00
	3	$325.00	$1,625.00
	4	$258.44	$1,292.20
Ref #76	**514E27702**	**FIELD PAINTING, MISC.: COATING OF BEAM ENDS, (10 EACH)**	
	Awd	$3,500.00	$35,000.00
	2	$3,500.00	$35,000.00
	3	$5,500.00	$55,000.00
	4	$3,618.11	$36,181.10
Ref #77	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (15 SF)**	
	Awd	$5.00	$75.00
	2	$15.00	$225.00
	3	$5.00	$75.00
	4	$9.54	$143.10
Ref #78	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (178 SF)**	
	Awd	$6.00	$1,068.00
	2	$12.00	$2,136.00
	3	$8.00	$1,424.00
	4	$7.18	$1,278.04
Ref #79	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (109 FT)**	
	Awd	$60.00	$6,540.00
	2	$50.00	$5,450.00
	3	$50.00	$5,450.00
	4	$50.00	$5,450.00
Ref #80	**516E44101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (10 EACH)**	
	Awd	$2,250.00	$22,500.00
	2	$1,800.00	$18,000.00
	3	$3,000.00	$30,000.00
	4	$2,795.11	$27,951.10
Ref #81	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$31,000.00	$31,000.00
	3	$60,000.00	$60,000.00
	4	$19,500.00	$19,500.00
Ref #82	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (67 CY)**	
	Awd	$150.00	$10,050.00
	2	$125.00	$8,375.00
	3	$100.00	$6,700.00
	4	$138.58	$9,284.86

Ref #83	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (32 FT)**	
	Awd	$25.00	$800.00
	2	$20.00	$640.00
	3	$15.00	$480.00
	4	$25.93	$829.76
Ref #84	**526E10010**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (130 SY)**	
	Awd	$325.00	$42,250.00
	2	$480.00	$62,400.00
	3	$400.00	$52,000.00
	4	$386.50	$50,245.00

Section 7 - STRUCTURE OVER 20 FEET, MIA-CR 16-0557 (- Totals

Awd	**$2,070,745.90**
2	**$2,407,563.65**
3	**$2,485,079.00**
4	**$2,892,072.50**

Ref #85	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$43,000.00	$43,000.00
	2	$19,000.00	$19,000.00
	3	$50,000.00	$50,000.00
	4	$19,209.49	$19,209.49
Ref #86	**108E10000**	**CPM PROGRESS SCHEDULE, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$2,500.00	$2,500.00
	3	$5,000.00	$5,000.00
	4	$3,120.00	$3,120.00
Ref #87	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$14,000.00	$14,000.00
	3	$5,000.00	$5,000.00
	4	$18,853.05	$18,853.05
Ref #88	**619E16010**	**FIELD OFFICE, TYPE B, (6 MNTH)**	
	Awd	$3,500.00	$21,000.00
	2	$3,500.00	$21,000.00
	3	$1,200.00	$7,200.00
	4	$4,310.69	$25,864.14
Ref #89	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$22,000.00	$22,000.00
	3	$35,000.00	$35,000.00
	4	$39,150.00	$39,150.00
Ref #90	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$120,000.00	$120,000.00
	2	$110,000.00	$110,000.00
	3	$98,673.53	$98,673.53
	4	$421,352.26	$421,352.26
Ref #100	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$5,500.00	$5,500.00
	3	$5,000.00	$5,000.00
	4	$5,170.00	$5,170.00

Ref #101	616E10000	WATER, (0.75 MGAL)	
	Awd	$5.00	$3.75
	2	$125.00	$93.75
	3	$10.00	$7.50
	4	$272.96	$204.72

Section 8 - INCIDENTALS - Totals

Awd	**$211,503.75**
2	**$194,093.75**
3	**$205,881.03**
4	**$532,923.66**