Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260247
PID 120336
ROS-SR 207-08.31
Federal
Type: CULVERT REPLACEMENT
Letting Date: 5/7/2026
Completion Date: 8/31/2026

Contract Awarded To: AXIS CIVIL CONSTRUCTION LLC
Award Amount: $343,331.90

Engineer's Estimate: $456,000.00

Bidder 1
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $343,331.90

Bidder 2
FILLMORE CONSTRUCTION
11741 St Rt 72
Highland
Leesburg, OH 45135
Bid $416,796.70

Bidder 3
R C CONSTRUCTION COMPANY AND SON INC
8096 FEDERAL ROAD
Washington
CUTLER, OH 45724
Bid $433,744.80

Bidder 4
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $456,806.04

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$5,000.00	$5,000.00
	3	$4,500.00	$4,500.00
	4	$5,678.82	$5,678.82
Ref #2	**202E23000**	**PAVEMENT REMOVED, (478 SY)**	
	Awd	$15.00	$7,170.00
	2	$10.00	$4,780.00
	3	$20.00	$9,560.00
	4	$23.32	$11,146.96
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (204 FT)**	
	Awd	$9.00	$1,836.00
	2	$10.00	$2,040.00
	3	$5.00	$1,020.00
	4	$11.38	$2,321.52
Ref #4	**202E42000**	**ANCHOR ASSEMBLY REMOVED, TYPE A, (4 EACH)**	
	Awd	$450.00	$1,800.00
	2	$500.00	$2,000.00
	3	$500.00	$2,000.00
	4	$284.85	$1,139.40
Ref #5	**202E75000**	**FENCE REMOVED, (290 FT)**	
	Awd	$3.50	$1,015.00
	2	$10.00	$2,900.00
	3	$10.00	$2,900.00
	4	$5.41	$1,568.90
Ref #6	**202E98100**	**REMOVAL MISC.:METAL POSTS, (5 EACH)**	
	Awd	$10.00	$50.00
	2	$50.00	$250.00
	3	$100.00	$500.00
	4	$48.25	$241.25
Ref #7	**202E98200**	**REMOVAL MISC.:RETAINING WALL, (48 FT)**	
	Awd	$30.00	$1,440.00
	2	$100.00	$4,800.00
	3	$100.00	$4,800.00
	4	$52.35	$2,512.80
Ref #8	**203E10000**	**EXCAVATION, (362 CY)**	
	Awd	$22.00	$7,964.00
	2	$30.00	$10,860.00
	3	$25.00	$9,050.00
	4	$18.46	$6,682.52
Ref #9	**203E20000**	**EMBANKMENT, (678 CY)**	
	Awd	$22.00	$14,916.00
	2	$34.00	$23,052.00
	3	$25.00	$16,950.00
	4	$28.17	$19,099.26
Ref #10	**204E10000**	**SUBGRADE COMPACTION, (634 SY)**	
	Awd	$2.50	$1,585.00
	2	$5.00	$3,170.00
	3	$2.00	$1,268.00
	4	$6.07	$3,848.38

Ref #11	**623E40500**	**REFERENCE MONUMENT, TYPE A, (6 EACH)**	
	Awd	$750.00	$4,500.00
	2	$1,000.00	$6,000.00
	3	$1,000.00	$6,000.00
	4	$770.79	$4,624.74

Section 1 - ROADWAY - Totals

Awd	**$45,276.00**
2	**$64,852.00**
3	**$58,548.00**
4	**$58,864.55**

Ref #12	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (124 SY)**	
	Awd	$56.00	$6,944.00
	2	$80.00	$9,920.00
	3	$25.00	$3,100.00
	4	$142.07	$17,616.68
Ref #13	**659E10000**	**SEEDING AND MULCHING, (1481 SY)**	
	Awd	$2.20	$3,258.20
	2	$2.00	$2,962.00
	3	$10.00	$14,810.00
	4	$2.90	$4,294.90
Ref #14	**659E14000**	**REPAIR SEEDING AND MULCHING, (74 SY)**	
	Awd	$2.20	$162.80
	2	$2.20	$162.80
	3	$0.20	$14.80
	4	$2.51	$185.74
Ref #15	**659E20000**	**COMMERCIAL FERTILIZER, (0.2 TON)**	
	Awd	$1,250.00	$250.00
	2	$1,400.00	$280.00
	3	$2,000.00	$400.00
	4	$1,597.50	$319.50
Ref #16	**659E31000**	**LIME, (0.31 ACRE)**	
	Awd	$150.00	$46.50
	2	$450.00	$139.50
	3	$1,800.00	$558.00
	4	$513.48	$159.18
Ref #17	**659E35000**	**WATER, (9 MGAL)**	
	Awd	$1.00	$9.00
	2	$10.00	$90.00
	3	$1.00	$9.00
	4	$1.39	$12.51
Ref #18	**832E30000**	**EROSION CONTROL, (13700 EACH)**	
	Awd	$1.00	$13,700.00
	2	$1.00	$13,700.00
	3	$1.00	$13,700.00
	4	$1.00	$13,700.00

Section 2 - EROSION CONTROL - Totals

Awd	**$24,370.50**
2	**$27,254.30**
3	**$32,591.80**
4	**$36,288.51**

Ref #19	**202E11000**	**STRUCTURE REMOVED, (LUMP SUM)**	
	Awd	$8,500.00	$8,500.00
	2	$7,500.00	$7,500.00
	3	$15,000.00	$15,000.00
	4	$9,821.21	$9,821.21
Ref #20	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$8,500.00	$8,500.00
	2	$7,500.00	$7,500.00
	3	$15,000.00	$15,000.00
	4	$11,389.00	$11,389.00
Ref #21	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$7,500.00	$7,500.00
	3	$15,000.00	$15,000.00
	4	$18,843.91	$18,843.91
Ref #22	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (10 CY)**	
	Awd	$150.00	$1,500.00
	2	$180.00	$1,800.00
	3	$275.00	$2,750.00
	4	$255.47	$2,554.70
Ref #23	**601E32110**	**ROCK CHANNEL PROTECTION, TYPE B WITH AGGREGATE FIL, (30 CY)**	
	Awd	$120.00	$3,600.00
	2	$180.00	$5,400.00
	3	$250.00	$7,500.00
	4	$206.11	$6,183.30
Ref #24	**602E20000**	**CONCRETE MASONRY, (35 CY)**	
	Awd	$1,365.00	$47,775.00
	2	$2,000.00	$70,000.00
	3	$1,400.00	$49,000.00
	4	$1,612.70	$56,444.50
Ref #25	**605E31100**	**AGGREGATE DRAINS, (63 FT)**	
	Awd	$20.00	$1,260.00
	2	$30.00	$1,890.00
	3	$40.00	$2,520.00
	4	$25.94	$1,634.22
Ref #26	**611E26001**	**72" CONDUIT, TYPE A, AS PER PLAN , SEE P.18 FOR AL, (80 FT)**	
	Awd	$715.00	$57,200.00
	2	$900.00	$72,000.00
	3	$650.00	$52,000.00
	4	$631.98	$50,558.40

Section 3 - DRAINAGE - Totals

Awd	**$135,835.00**
2	**$173,590.00**
3	**$158,770.00**
4	**$157,429.24**

Ref #27	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (52 FT)**	
	Awd	$4.00	$208.00
	2	$20.00	$1,040.00
	3	$100.00	$5,200.00
	4	$26.92	$1,399.84
Ref #28	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (96 CY)**	
	Awd	$285.00	$27,360.00
	2	$210.00	$20,160.00
	3	$350.00	$33,600.00
	4	$295.00	$28,320.00
Ref #29	**304E20000**	**AGGREGATE BASE, (84 CY)**	
	Awd	$105.00	$8,820.00
	2	$100.00	$8,400.00
	3	$175.00	$14,700.00
	4	$113.69	$9,549.96
Ref #30	**407E10000**	**TACK COAT, (94 GAL)**	
	Awd	$7.00	$658.00
	2	$5.00	$470.00
	3	$20.00	$1,880.00
	4	$4.50	$423.00
Ref #31	**411E10000**	**STABILIZED CRUSHED AGGREGATE, (30 CY)**	
	Awd	$141.00	$4,230.00
	2	$100.00	$3,000.00
	3	$175.00	$5,250.00
	4	$170.05	$5,101.50
Ref #32	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (57 CY)**	
	Awd	$280.00	$15,960.00
	2	$280.00	$15,960.00
	3	$425.00	$24,225.00
	4	$325.00	$18,525.00

Section 4 - PAVEMENT - Totals

Awd	**$57,236.00**
2	**$49,030.00**
3	**$84,855.00**
4	**$63,319.30**

Ref #33	**621E00100**	**RPM, (6 EACH)**	
	Awd	$295.00	$1,770.00
	2	$296.00	$1,776.00
	3	$950.00	$5,700.00
	4	$296.00	$1,776.00

Ref #34	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (6 EACH)**	
	Awd	$50.00	$300.00
	2	$10.00	$60.00
	3	$100.00	$600.00
	4	$48.83	$292.98
Ref #35	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.12 MILE)**	
	Awd	$12,070.00	$1,448.40
	2	$12,070.00	$1,448.40
	3	$18,500.00	$2,220.00
	4	$12,070.00	$1,448.40
Ref #36	**642E00300**	**CENTER LINE, TYPE 1, (0.06 MILE)**	
	Awd	$18,100.00	$1,086.00
	2	$18,100.00	$1,086.00
	3	$35,000.00	$2,100.00
	4	$18,100.00	$1,086.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$4,604.40**
2	**$4,370.40**
3	**$10,620.00**
4	**$4,603.38**

Ref #37	**253E02000**	**PAVEMENT REPAIR, (50 CY)**	
	Awd	$180.00	$9,000.00
	2	$400.00	$20,000.00
	3	$25.00	$1,250.00
	4	$687.71	$34,385.50
Ref #38	**407E10000**	**TACK COAT, (110 GAL)**	
	Awd	$6.00	$660.00
	2	$5.00	$550.00
	3	$1.00	$110.00
	4	$4.50	$495.00
Ref #39	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (50 CY)**	
	Awd	$185.00	$9,250.00
	2	$400.00	$20,000.00
	3	$25.00	$1,250.00
	4	$375.00	$18,750.00
Ref #40	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$7,150.00	$7,150.00
	3	$20,000.00	$20,000.00
	4	$8,505.57	$8,505.57
Ref #41	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (50 CY)**	
	Awd	$190.00	$9,500.00
	2	$400.00	$20,000.00
	3	$25.00	$1,250.00
	4	$338.25	$16,912.50

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$36,410.00**
2	**$67,700.00**
3	**$23,860.00**
4	**$79,048.57**

Ref #42	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$4,500.00	$4,500.00
	2	$7,500.00	$7,500.00
	3	$16,500.00	$16,500.00
	4	$3,289.01	$3,289.01
Ref #43	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$5,000.00	$5,000.00
	3	$20,000.00	$20,000.00
	4	$4,855.57	$4,855.57
Ref #44	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$8,500.00	$8,500.00
	2	$5,000.00	$5,000.00
	3	$10,000.00	$10,000.00
	4	$9,200.00	$9,200.00
Ref #45	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$800.00	$800.00
	2	$2,500.00	$2,500.00
	3	$1,500.00	$1,500.00
	4	$1,400.00	$1,400.00
Ref #46	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$800.00	$800.00
	2	$2,500.00	$2,500.00
	3	$1,500.00	$1,500.00
	4	$1,400.00	$1,400.00
Ref #47	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$7,500.00	$7,500.00
	3	$15,000.00	$15,000.00
	4	$37,107.91	$37,107.91

Section 7 - INCIDENTALS - Totals

Awd	**$39,600.00**
2	**$30,000.00**
3	**$64,500.00**
4	**$57,252.49**