Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260249
PID 124218
SCI-/ROS-SR 73/US 50-10.63/19.26
Federal
Type: BRIDGE REPAIR
Letting Date: 5/7/2026
Completion Date: 10/31/2026

Contract Awarded To: BCC OHIO INC
Award Amount: $670,731.35

Engineer's Estimate: $830,000.00

Bidder 1
BCC OHIO INC
P O BOX 229
Huron
NEW LONDON, OH 44851
Bid $670,731.35

Bidder 2
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $732,899.74

Bidder 3
DOUBLE Z CONSTRUCTION COMPANY
2550 HARRISON RD
Franklin
COLUMBUS, OH 43204
Bid $765,033.36

Bidder 4
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $939,217.30

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$1,548.00	$1,548.00
	2	$3,000.00	$3,000.00
	3	$1,500.00	$1,500.00
	4	$10,000.00	$10,000.00
Ref #2	**202E38200**	**GUARDRAIL REMOVED FOR REUSE, (25 FT)**	
	Awd	$5.46	$136.50
	2	$5.20	$130.00
	3	$12.50	$312.50
	4	$12.50	$312.50
Ref #3	**606E16000**	**GUARDRAIL REBUILT, (25 FT)**	
	Awd	$79.59	$1,989.75
	2	$75.80	$1,895.00
	3	$66.94	$1,673.50
	4	$25.00	$625.00

Section 1 - ROADWAY - Totals

Awd	**$3,674.25**
2	**$5,025.00**
3	**$3,486.00**
4	**$10,937.50**

Ref #4	**659E10000**	**SEEDING AND MULCHING, (460 SY)**	
	Awd	$3.08	$1,416.80
	2	$7.00	$3,220.00
	3	$10.00	$4,600.00
	4	$3.60	$1,656.00
Ref #5	**659E14000**	**REPAIR SEEDING AND MULCHING, (23 SY)**	
	Awd	$1.05	$24.15
	2	$7.00	$161.00
	3	$7.00	$161.00
	4	$3.60	$82.80
Ref #6	**659E20000**	**COMMERCIAL FERTILIZER, (0.06 TON)**	
	Awd	$603.83	$36.23
	2	$1,250.00	$75.00
	3	$1,250.00	$75.00
	4	$600.00	$36.00
Ref #7	**659E31000**	**LIME, (0.09 ACRE)**	
	Awd	$52.56	$4.73
	2	$150.00	$13.50
	3	$150.00	$13.50
	4	$350.00	$31.50
Ref #8	**659E35000**	**WATER, (3 MGAL)**	
	Awd	$1.05	$3.15
	2	$1.00	$3.00
	3	$1.00	$3.00
	4	$1.00	$3.00
Ref #9	**832E30000**	**EROSION CONTROL, (2023 EACH)**	
	Awd	$1.00	$2,023.00
	2	$1.00	$2,023.00
	3	$1.00	$2,023.00
	4	$1.00	$2,023.00

Section 2 - EROSION CONTROL - Totals

Awd	**$3,508.06**
2	**$5,495.50**
3	**$6,875.50**
4	**$3,832.30**

Ref #10	**407E10000**	**TACK COAT, (18 GAL)**	
	Awd	$4.31	$77.58
	2	$20.00	$360.00
	3	$5.00	$90.00
	4	$6.00	$108.00
Ref #11	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (6 CY)**	
	Awd	$1,811.25	$10,867.50
	2	$1,000.00	$6,000.00
	3	$1,000.00	$6,000.00
	4	$1,400.00	$8,400.00

Section 3 - PAVEMENT - Totals

Awd	**$10,945.08**
2	**$6,360.00**
3	**$6,090.00**
4	**$8,508.00**

Ref #12	**621E00100**	**RPM, (2 EACH)**	
	Awd	$262.50	$525.00
	2	$1,000.00	$2,000.00
	3	$1,000.00	$2,000.00
	4	$1,500.00	$3,000.00
Ref #13	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (2 EACH)**	
	Awd	$20.64	$41.28
	2	$50.00	$100.00
	3	$20.00	$40.00
	4	$50.00	$100.00
Ref #14	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.12 MILE)**	
	Awd	$8,715.00	$1,045.80
	2	$8,300.00	$996.00
	3	$8,300.00	$996.00
	4	$9,200.00	$1,104.00
Ref #15	**642E00300**	**CENTER LINE, TYPE 1, (0.06 MILE)**	
	Awd	$8,715.00	$522.90
	2	$8,300.00	$498.00
	3	$8,300.00	$498.00
	4	$15,250.00	$915.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$2,134.98**
2	**$3,594.00**
3	**$3,534.00**
4	**$5,119.00**

Ref #16	**614E11630**	**INCREASED BARRIER DELINEATION, (160 FT)**	
	Awd	$1.92	$307.20
	2	$1.83	$292.80
	3	$1.83	$292.80
	4	$0.90	$144.00
Ref #17	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (2 EACH)**	
	Awd	$2,348.40	$4,696.80
	2	$2,300.00	$4,600.00
	3	$2,300.00	$4,600.00
	4	$4,400.00	$8,800.00
Ref #18	**614E13310**	**BARRIER REFLECTOR, TYPE 1 BI-DIRECTIONAL, (7 EACH)**	
	Awd	$12.06	$84.42
	2	$30.00	$210.00
	3	$30.00	$210.00
	4	$19.00	$133.00
Ref #19	**614E13314**	**BARRIER REFLECTOR, TYPE 3, BI-DIRECTIONAL, (3 EACH)**	
	Awd	$12.06	$36.18
	2	$30.00	$90.00
	3	$30.00	$90.00
	4	$19.00	$57.00
Ref #20	**614E13360**	**OBJECT MARKER, TWO WAY, (10 EACH)**	
	Awd	$22.70	$227.00
	2	$22.00	$220.00
	3	$20.00	$200.00
	4	$25.00	$250.00
Ref #21	**614E21200**	**WORK ZONE CENTER LINE, CLASS I, 740.06, TYPE I, (0.19 MILE)**	
	Awd	$15,887.63	$3,018.65
	2	$15,150.00	$2,878.50
	3	$15,131.05	$2,874.90
	4	$11,500.00	$2,185.00
Ref #22	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (0.2 MILE)**	
	Awd	$12,535.55	$2,507.11
	2	$12,000.00	$2,400.00
	3	$11,938.60	$2,387.72
	4	$10,800.00	$2,160.00
Ref #23	**614E26400**	**WORK ZONE STOP LINE, CLASS I, 740.06, TYPE I, (24 FT)**	
	Awd	$7.94	$190.56
	2	$7.56	$181.44
	3	$7.56	$181.44
	4	$15.00	$360.00
Ref #24	**616E10000**	**WATER, (2 MGAL)**	
	Awd	$9.00	$18.00
	2	$150.00	$300.00
	3	$25.00	$50.00
	4	$1.00	$2.00
Ref #25	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (440 FT)**	
	Awd	$30.85	$13,574.00
	2	$30.00	$13,200.00
	3	$55.00	$24,200.00
	4	$24.00	$10,560.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$24,659.92**
2	**$24,372.74**
3	**$35,086.86**
4	**$24,651.00**

Ref #26	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$37,356.00	$37,356.00
	2	$80,000.00	$80,000.00
	3	$57,000.00	$57,000.00
	4	$62,000.00	$62,000.00
Ref #27	**254E01010**	**PAVEMENT PLANING, PORTLAND CEMENT CONCRETE, (0.5"), (1052 SY)**	
	Awd	$18.43	$19,388.36
	2	$15.00	$15,780.00
	3	$20.00	$21,040.00
	4	$15.00	$15,780.00
Ref #28	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (482 LB)**	
	Awd	$4.93	$2,376.26
	2	$5.00	$2,410.00
	3	$5.00	$2,410.00
	4	$6.00	$2,892.00
Ref #29	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (76 EACH)**	
	Awd	$29.88	$2,270.88
	2	$24.00	$1,824.00
	3	$30.00	$2,280.00
	4	$45.00	$3,420.00
Ref #30	**511E34410**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (11 CY)**	
	Awd	$2,758.77	$30,346.47
	2	$4,500.00	$49,500.00
	3	$3,200.00	$35,200.00
	4	$3,950.00	$43,450.00
Ref #31	**516E11211**	**STRUCTURAL EXPANSION JOINT INCLUDING ELASTOMERIC S, (78 FT)**	
	Awd	$1,212.78	$94,596.84
	2	$1,100.00	$85,800.00
	3	$1,200.00	$93,600.00
	4	$4,100.00	$319,800.00
Ref #32	**516E31000**	**JOINT SEALER, (78 FT)**	
	Awd	$38.04	$2,967.12
	2	$28.00	$2,184.00
	3	$30.00	$2,340.00
	4	$40.00	$3,120.00
Ref #33	**517E75600**	**DEEP BEAM BRIDGE RETROFIT RAILING, (437.5 FT)**	
	Awd	$128.94	$56,411.25
	2	$123.00	$53,812.50
	3	$130.00	$56,875.00
	4	$125.00	$54,687.50
Ref #34	**848E10200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDR, (1052 SY)**	
	Awd	$90.44	$95,142.88
	2	$85.00	$89,420.00
	3	$135.00	$142,020.00
	4	$110.00	$115,720.00

Ref #35	**848E20000**	**SURFACE PREPARATION USING HYDRODEMOLITION, (1052 SY)**	
	Awd	$41.88	$44,057.76
	2	$115.00	$120,980.00
	3	$83.00	$87,316.00
	4	$93.00	$97,836.00
Ref #36	**848E30200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE , (15 CY)**	
	Awd	$447.19	$6,707.85
	2	$360.00	$5,400.00
	3	$350.00	$5,250.00
	4	$310.00	$4,650.00
Ref #37	**848E50000**	**HAND CHIPPING, (84 SY)**	
	Awd	$235.77	$19,804.68
	2	$90.00	$7,560.00
	3	$100.00	$8,400.00
	4	$110.00	$9,240.00
Ref #38	**848E50100**	**TEST SLAB, (LUMP SUM)**	
	Awd	$2,772.00	$2,772.00
	2	$1,500.00	$1,500.00
	3	$500.00	$500.00
	4	$3,000.00	$3,000.00
Ref #39	**848E50200**	**FULL-DEPTH REPAIR, (12 CY)**	
	Awd	$1,995.19	$23,942.28
	2	$600.00	$7,200.00
	3	$1,200.00	$14,400.00
	4	$3,800.00	$45,600.00

Section 6 - STRUCTURE OVER 20 FOOT SPAN (BRIDGE NO.S - Totals

Awd	**$438,140.63**
2	**$523,370.50**
3	**$528,631.00**
4	**$781,195.50**

Ref #40	**513E10201**	**STRUCTURAL STEEL MEMBERS, LEVEL UF, AS PER PLAN, (1206 LB)**	
	Awd	$42.77	$51,580.62
	2	$47.00	$56,682.00
	3	$55.00	$66,330.00
	4	$29.00	$34,974.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (BRIDGE NO. - Totals

Awd	**$51,580.62**
2	**$56,682.00**
3	**$66,330.00**
4	**$34,974.00**

Ref #41	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$8,280.61	$8,280.61
	2	$6,000.00	$6,000.00
	3	$5,000.00	$5,000.00
	4	$7,500.00	$7,500.00

Ref #42	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$62,022.00	$62,022.00
	2	$68,000.00	$68,000.00
	3	$76,000.00	$76,000.00
	4	$22,000.00	$22,000.00
Ref #43	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$3,390.00	$3,390.00
	2	$4,000.00	$4,000.00
	3	$3,000.00	$3,000.00
	4	$6,500.00	$6,500.00
Ref #44	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$62,395.20	$62,395.20
	2	$30,000.00	$30,000.00
	3	$31,000.00	$31,000.00
	4	$34,000.00	$34,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$136,087.81**
2	**$108,000.00**
3	**$115,000.00**
4	**$70,000.00**