Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 264012
PID 113285
RIC-US 42-(06.01)(06.02)
Federal
Type: CULVERT REPLACEMENT
Letting Date: 5/7/2026
Completion Date: 10/3/2026

Contract Awarded To: EIUS COMPANY
Award Amount: $312,796.06

Engineer's Estimate: $294,000.00

Bidder 1
EIUS COMPANY
PO BOX 133
Huron
NEW LONDON, OH 44851
Bid $312,796.06

Bidder 2
CRAWFORD CONSTRUCTION COMPANY INC
782 CHARLES ST

GALION, OH 44833-0148
Bid $361,843.20

Ref #1	**202E20010**	**HEADWALL REMOVED, (1 EACH)**	
	Awd	$1,290.00	$1,290.00
	2	$1,500.00	$1,500.00
Ref #2	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (35 FT)**	
	Awd	$12.90	$451.50
	2	$31.00	$1,085.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (37.5 FT)**	
	Awd	$2.52	$94.50
	2	$15.00	$562.50
Ref #4	**202E42806**	**ANCHOR ASSEMBLY REMOVED FOR REUSE, (1 EACH)**	
	Awd	$231.00	$231.00
	2	$253.00	$253.00
Ref #5	**202E70130**	**SPECIAL - PIPE CLEANOUT OVER 48", (79 FT)**	
	Awd	$48.36	$3,820.44
	2	$98.00	$7,742.00
Ref #6	**203E10000**	**EXCAVATION, (41 CY)**	
	Awd	$25.80	$1,057.80
	2	$73.00	$2,993.00
Ref #7	**203E20000**	**EMBANKMENT, (14 CY)**	
	Awd	$25.80	$361.20
	2	$107.00	$1,498.00
Ref #8	**204E10000**	**SUBGRADE COMPACTION, (11 SY)**	
	Awd	$25.80	$283.80
	2	$1.00	$11.00
Ref #9	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (37.5 FT)**	
	Awd	$75.60	$2,835.00
	2	$82.00	$3,075.00
Ref #10	**606E27860**	**ANCHOR ASSEMBLY REBUILT, MGS TYPE E, (1 EACH)**	
	Awd	$3,108.00	$3,108.00
	2	$3,400.00	$3,400.00
Ref #11	**606E27910**	**ANCHOR ASSEMBLY REBUILT, MGS TYPE T, (1 EACH)**	
	Awd	$1,496.25	$1,496.25
	2	$1,600.00	$1,600.00
Ref #12	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$1,470.00	$1,470.00
	2	$2,000.00	$2,000.00

Section 1 - ROADWAY - Totals

Awd	**$16,499.49**
2	**$25,719.50**

Ref #13	**601E11000**	**RIPRAP, TYPE D, (36 SY)**	
	Awd	$449.41	$16,178.76
	2	$213.00	$7,668.00
Ref #14	**601E32104**	**ROCK CHANNEL PROTECTION, TYPE B WITH GEOTEXTILE FA, (92 CY)**	
	Awd	$168.28	$15,481.76
	2	$168.00	$15,456.00

Ref #15	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$63.00	$126.00
	2	$25.00	$50.00
Ref #16	**659E00300**	**TOPSOIL, (15 CY)**	
	Awd	$55.80	$837.00
	2	$186.00	$2,790.00
Ref #17	**659E10000**	**SEEDING AND MULCHING, (135 SY)**	
	Awd	$3.15	$425.25
	2	$18.00	$2,430.00
Ref #18	**659E14000**	**REPAIR SEEDING AND MULCHING, (7 SY)**	
	Awd	$2.89	$20.23
	2	$1.00	$7.00
Ref #19	**659E15000**	**INTER-SEEDING, (7 SY)**	
	Awd	$1.05	$7.35
	2	$1.00	$7.00
Ref #20	**659E20000**	**COMMERCIAL FERTILIZER, (0.02 TON)**	
	Awd	$787.50	$15.75
	2	$1,300.00	$26.00
Ref #21	**659E31000**	**LIME, (0.03 ACRE)**	
	Awd	$105.00	$3.15
	2	$475.00	$14.25
Ref #22	**659E35000**	**WATER, (0.75 MGAL)**	
	Awd	$4.20	$3.15
	2	$32.00	$24.00
Ref #23	**670E00520**	**SLOPE EROSION PROTECTION MAT, TYPE B, (84 SY)**	
	Awd	$8.40	$705.60
	2	$9.20	$772.80
Ref #24	**832E30000**	**EROSION CONTROL, (2000 EACH)**	
	Awd	$1.00	$2,000.00
	2	$1.00	$2,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$35,804.00**
2	**$31,245.05**

Ref #25	**602E20000**	**CONCRETE MASONRY, (0.5 CY)**	
	Awd	$1,482.00	$741.00
	2	$1,150.00	$575.00
Ref #26	**611E01100**	**6" CONDUIT, TYPE C, (4 FT)**	
	Awd	$69.75	$279.00
	2	$118.00	$472.00
Ref #27	**611E04600**	**12" CONDUIT, TYPE C, (7 FT)**	
	Awd	$94.46	$661.22
	2	$84.00	$588.00
Ref #28	**611E10400**	**24" CONDUIT, TYPE B, 706.02, 707.33, (24 FT)**	
	Awd	$329.63	$7,911.12
	2	$296.00	$7,104.00

Ref #29	**611E97400**	**CONDUIT, MISC.: VIDEO LOG, (79 FT)**	
	Awd	$3.27	$258.33
	2	$57.00	$4,503.00
Ref #30	**833E12000**	**CONDUIT RENEWAL USING SPRAY APPLIED STRUCTURAL LIN, (79 FT)**	
	Awd	$1,242.58	$98,163.82
	2	$1,670.00	$131,930.00

Section 3 - DRAINAGE - Totals

Awd	**$108,014.49**
2	**$145,172.00**

Ref #31	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449) (8.0"), (2.5 CY)**	
	Awd	$1,052.40	$2,631.00
	2	$1,350.00	$3,375.00
Ref #32	**304E20000**	**AGGREGATE BASE (6.0"), (2 CY)**	
	Awd	$358.50	$717.00
	2	$400.00	$800.00
Ref #33	**407E10000**	**TACK COAT (0.05 GAL/SY), (1.7 GAL)**	
	Awd	$55.59	$94.50
	2	$10.00	$17.00
Ref #34	**442E22000**	**ASPHALT CONCRETE SURFACE COURSE, 9.5 MM, TYPE A (4, (1 CY)**	
	Awd	$1,137.00	$1,137.00
	2	$1,500.00	$1,500.00

Section 4 - PAVEMENT - Totals

Awd	**$4,579.50**
2	**$5,692.00**

Ref #35	**642E00104**	**EDGE LINE, 6", TYPE 1 (WHITE), (0.01 MILE)**	
	Awd	$52,500.00	$525.00
	2	$57,500.00	$575.00
Ref #36	**644E00404**	**CHANNELIZING LINE, 12", (112 FT)**	
	Awd	$7.35	$823.20
	2	$8.05	$901.60
Ref #37	**644E00500**	**STOP LINE, (48 FT)**	
	Awd	$21.00	$1,008.00
	2	$23.00	$1,104.00
Ref #38	**644E01300**	**LANE ARROW (LEFT), (2 EACH)**	
	Awd	$262.50	$525.00
	2	$287.50	$575.00
Ref #39	**644E01400**	**WORD ON PAVEMENT, 72" (ONLY), (2 EACH)**	
	Awd	$315.00	$630.00
	2	$345.00	$690.00
Ref #40	**644E30000**	**REMOVAL OF PAVEMENT MARKING (CHANNELIZING LINE), (112 FT)**	
	Awd	$7.35	$823.20
	2	$8.05	$901.60
Ref #41	**644E30000**	**REMOVAL OF PAVEMENT MARKING (STOP LINE), (48 FT)**	
	Awd	$15.75	$756.00
	2	$17.25	$828.00

Ref #42	**644E30020**	**REMOVAL OF PAVEMENT MARKING (LEFT), (2 EACH)**	
	Awd	$315.00	$630.00
	2	$345.00	$690.00
Ref #43	**644E30020**	**REMOVAL OF PAVEMENT MARKING(ONLY), (2 EACH)**	
	Awd	$315.00	$630.00
	2	$345.00	$690.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$6,350.40**
2	**$6,955.20**

Ref #44	**632E25000**	**COVERING OF VEHICULAR SIGNAL HEAD, (2 EACH)**	
	Awd	$157.50	$315.00
	2	$1,100.00	$2,200.00

Section 6 - TRAFFIC SIGNALS - Totals

Awd	**$315.00**
2	**$2,200.00**

Ref #45	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (60 HOUR)**	
	Awd	$88.20	$5,292.00
	2	$25.00	$1,500.00
Ref #46	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (2 EACH)**	
	Awd	$2,205.00	$4,410.00
	2	$3,400.00	$6,800.00
Ref #47	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$2,100.00	$2,100.00
	2	$2,875.00	$2,875.00
Ref #48	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (BI-DIRECTIONAL), (5 EACH)**	
	Awd	$12.60	$63.00
	2	$21.00	$105.00
Ref #49	**614E13360**	**OBJECT MARKER, TWO WAY, (5 EACH)**	
	Awd	$14.70	$73.50
	2	$40.25	$201.25
Ref #50	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (8 SNMT)**	
	Awd	$647.50	$5,180.00
	2	$500.00	$4,000.00
Ref #51	**614E21200**	**WORK ZONE CENTER LINE, CLASS I, 740.06, TYPE I (BL, (0.07 MILE)**	
	Awd	$31,500.00	$2,205.00
	2	$34,500.00	$2,415.00
Ref #52	**614E21200**	**WORK ZONE CENTER LINE, CLASS I, 740.06, TYPE I (YE, (0.07 MILE)**	
	Awd	$31,500.00	$2,205.00
	2	$29,600.00	$2,072.00
Ref #53	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I (, (0.09 MILE)**	
	Awd	$21,000.00	$1,890.00
	2	$23,000.00	$2,070.00
Ref #54	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (240 FT)**	
	Awd	$18.33	$4,399.20
	2	$93.00	$22,320.00

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$27,817.70**
2	**$44,358.25**

Ref #55	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$13,327.05	$13,327.05
	2	$5,500.00	$5,500.00
Ref #56	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$8,040.00	$8,040.00
	2	$12,500.00	$12,500.00
Ref #57	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (1996 LB)**	
	Awd	$2.64	$5,269.44
	2	$3.70	$7,385.20
Ref #58	**511E46010**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (6 CY)**	
	Awd	$1,638.25	$9,829.50
	2	$1,800.00	$10,800.00
Ref #59	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (15 CY)**	
	Awd	$1,358.00	$20,370.00
	2	$900.00	$13,500.00
Ref #60	**511E46610**	**CLASS QC1 CONCRETE, HEADWALL, (2 CY)**	
	Awd	$1,647.00	$3,294.00
	2	$1,850.00	$3,700.00
Ref #61	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (17 SY)**	
	Awd	$42.42	$721.14
	2	$135.00	$2,295.00
Ref #62	**518E21230**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (LUMP SUM)**	
	Awd	$1,966.32	$1,966.32
	2	$2,800.00	$2,800.00

Section 8 - STRUCTURE 20 FOOT SPAN AND UNDER (RIC-42 - Totals

Awd	**$62,817.45**
2	**$58,480.20**

Ref #63	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$3,875.53	$3,875.53
	2	$4,358.00	$4,358.00
Ref #64	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$12,139.50	$12,139.50
	2	$863.00	$863.00
Ref #65	**619E16010**	**FIELD OFFICE, TYPE B, (4 MNTH)**	
	Awd	$2,130.50	$8,522.00
	2	$500.00	$2,000.00
Ref #66	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$3,180.00	$3,180.00
	2	$4,500.00	$4,500.00
Ref #67	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$22,881.00	$22,881.00
	2	$30,300.00	$30,300.00

Section 9 - INCIDENTALS - Totals

Awd	**$50,598.03**
2	**$42,021.00**