Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260288
PID 121472
HAM-/CLE-US 52-35.22/00.00
Federal
Type: SPOT PATCHING / PAVEMENT REPAIR
Letting Date: 6/11/2026
Completion Date: 11/20/2026

Contract Awarded To: JOHN R JURGENSEN COMPANY
Award Amount: $908,492.01

Engineer's Estimate: $723,000.00

Bidder 1
JOHN R JURGENSEN COMPANY
11641 MOSTELLER RD
Hamilton
CINCINNATI, OH 45241
Bid $908,492.01

Bidder 2
BARRETT PAVING MATERIALS INC
3751 COMMERCE DR
Warren
MIDDLETOWN, OH 45005
Bid $1,014,655.00

Ref #1	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00

Section 1 - EROSION CONTROL - Totals

Awd	**$1,000.00**
2	**$1,000.00**

Ref #2	**252E01001**	**FULL DEPTH RIGID PAVEMENT REMOVAL AND FLEXIBLE REP, (1500 SY)**	
	Awd	$469.31	$703,965.00
	2	$452.00	$678,000.00
Ref #3	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (12000 FT)**	
	Awd	$2.10	$25,200.00
	2	$3.38	$40,560.00

Section 2 - PAVEMENT - Totals

Awd	**$729,165.00**
2	**$718,560.00**

Ref #4	**621E00100**	**RPM, (10 EACH)**	
	Awd	$278.00	$2,780.00
	2	$278.00	$2,780.00
Ref #5	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (10 EACH)**	
	Awd	$33.22	$332.20
	2	$30.00	$300.00
Ref #6	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.3 MILE)**	
	Awd	$8,461.00	$2,538.30
	2	$8,461.00	$2,538.30
Ref #7	**642E00204**	**LANE LINE, 6", TYPE 1, (0.15 MILE)**	
	Awd	$4,384.00	$657.60
	2	$4,384.00	$657.60
Ref #8	**642E00404**	**CHANNELIZING LINE, 12", TYPE 1, (10 FT)**	
	Awd	$3.07	$30.70
	2	$3.07	$30.70

Section 3 - TRAFFIC CONTROL - Totals

Awd	**$6,338.80**
2	**$6,306.60**

Ref #9	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (100 HOUR)**	
	Awd	$183.22	$18,322.00
	2	$125.00	$12,500.00
Ref #10	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (6 SNMT)**	
	Awd	$925.00	$5,550.00
	2	$925.00	$5,550.00

Section 4 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$23,872.00**
2	**$18,050.00**

Ref #11	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$4,173.95	$4,173.95
	2	$5,738.40	$5,738.40
Ref #12	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$92,413.60	$92,413.60
	2	$220,000.00	$220,000.00
Ref #13	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$6,528.66	$6,528.66
	2	$5,000.00	$5,000.00
Ref #14	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$45,000.00	$45,000.00
	2	$40,000.00	$40,000.00

Section 5 - INCIDENTALS - Totals

Awd	**$148,116.21**
2	**$270,738.40**