Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260304
PID 118856
BRO-SR 32-15.29
Federal
Type: MICROSURFACING
Letting Date: 6/25/2026
Completion Date: 10/31/2026

Contract Awarded To:	STRAWSER CONSTRUCTION INC
Award Amount:	$1,813,630.40
Engineer's Estimate:	$1,830,000.00

Bidder 1
STRAWSER CONSTRUCTION INC
1392 DUBLIN RD
Franklin
COLUMBUS, OH 43215
Bid $1,813,630.40

Ref #1	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00

Section 1 - EROSION CONTROL - Totals

Awd	**$1,000.00**

Ref #2	**251E01001**	**PARTIAL DEPTH PAVEMENT REPAIR (441), AS PER PLAN, (2000 SY)**	
	Awd	$57.00	$114,000.00
Ref #3	**421E10010**	**MICROSURFACING, SURFACE COURSE, (209970 SY)**	
	Awd	$3.00	$629,910.00
Ref #4	**421E10020**	**MICROSURFACING, LEVELING COURSE, (209970 SY)**	
	Awd	$2.00	$419,940.00
Ref #5	**618E40600**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (18.15 MILE)**	
	Awd	$800.00	$14,520.00
Ref #6	**897E01011**	**PAVEMENT PLANING, ASPHALT CONCRETE, CLASS A, AS PE, (3854 SY)**	
	Awd	$11.00	$42,394.00

Section 2 - PAVEMENT - Totals

Awd	**$1,220,764.00**

Ref #7	**621E00100**	**RPM, (630 EACH)**	
	Awd	$41.00	$25,830.00
Ref #8	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (630 EACH)**	
	Awd	$21.00	$13,230.00
Ref #9	**644E00300**	**CENTER LINE, (0.03 MILE)**	
	Awd	$13,500.00	$405.00
Ref #10	**644E00500**	**STOP LINE, (390 FT)**	
	Awd	$9.50	$3,705.00
Ref #11	**644E00720**	**CHEVRON MARKING, (308 FT)**	
	Awd	$9.25	$2,849.00
Ref #12	**644E00900**	**ISLAND MARKING, (750 SF)**	
	Awd	$2.65	$1,987.50
Ref #13	**644E01300**	**LANE ARROW, (12 EACH)**	
	Awd	$110.00	$1,320.00
Ref #14	**644E01510**	**DOTTED LINE, 6", (3445 FT)**	
	Awd	$0.95	$3,272.75
Ref #15	**644E30000**	**REMOVAL OF PAVEMENT MARKING, (5893 FT)**	
	Awd	$0.35	$2,062.55
Ref #16	**644E30010**	**REMOVAL OF PAVEMENT MARKING, (750 SF)**	
	Awd	$1.75	$1,312.50
Ref #17	**644E30020**	**REMOVAL OF PAVEMENT MARKING, (12 EACH)**	
	Awd	$90.00	$1,080.00
Ref #18	**644E30030**	**REMOVAL OF PAVEMENT MARKING, (27.23 MILE)**	
	Awd	$950.00	$25,868.50
Ref #19	**807E14010**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, EDG, (18.15 MILE)**	
	Awd	$4,800.00	$87,120.00

Ref #20	**807E14110**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, LAN, (9.08 MILE)**	
	Awd	$2,300.00	$20,884.00
Ref #21	**807E14310**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, CHA, (1750 FT)**	
	Awd	$3.25	$5,687.50
Ref #22	**850E10010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (27.23 MILE)**	
	Awd	$1,500.00	$40,845.00
Ref #23	**850E10130**	**GROOVING FOR 12" RECESSED PAVEMENT MARKING, (ASPHA, (1750 FT)**	
	Awd	$2.15	$3,762.50

Section 3 - TRAFFIC CONTROL - Totals

Awd	**$241,221.80**

Ref #24	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (80 HOUR)**	
	Awd	$120.00	$9,600.00
Ref #25	**614E12460**	**WORK ZONE MARKING SIGN, (28 EACH)**	
	Awd	$135.00	$3,780.00
Ref #26	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (8 EACH)**	
	Awd	$235.00	$1,880.00
Ref #27	**614E12600**	**REPLACEMENT DRUM, (50 EACH)**	
	Awd	$50.00	$2,500.00
Ref #28	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (27.24 MILE)**	
	Awd	$550.00	$14,982.00
Ref #29	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (54.45 MILE)**	
	Awd	$600.00	$32,670.00
Ref #30	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (0.43 MILE)**	
	Awd	$8,500.00	$3,655.00
Ref #31	**614E23690**	**WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (4050 FT)**	
	Awd	$0.90	$3,645.00
Ref #32	**614E24402**	**WORK ZONE DOTTED LINE, CLASS I, 6", 740.06, TYPE I, (2280 FT)**	
	Awd	$0.80	$1,824.00
Ref #33	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (924 FT)**	
	Awd	$2.65	$2,448.60
Ref #34	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (12 SNMT)**	
	Awd	$1,300.00	$15,600.00

Section 4 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$92,584.60**

Ref #35	**103E06000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND, PAYMENT BON, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
Ref #36	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$141,060.00	$141,060.00
Ref #37	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00
Ref #38	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$103,500.00	$103,500.00

Section 5 - INCIDENTALS - Totals

Awd	**$258,060.00**