Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260313
PID 122032
HAS-SR 9-10.24
Federal
Type: SLIDE REPAIR
Letting Date: 6/25/2026
Completion Date: 10/31/2026

Contract Awarded To: OHIO-WEST VIRGINIA EXCAVATING CO
Award Amount: $529,237.00

Engineer's Estimate: $563,000.00

Bidder 1
OHIO-WEST VIRGINIA EXCAVATING CO
56461 FERRY LANDING ROAD
Belmont
SHADYSIDE, OH 43947
Bid $529,237.00

Bidder 2
CRAIG EDWARD SUSANY INC
13535 MARKET STREET
Mahoning
NORTH LIMA, OH 44452
Bid $574,981.00

Bidder 3
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $612,052.93

Bidder 4
DENNISON BRIDGE INC
500 STILLWATER AVE
Tuscarawas
DENNISON, OH 44621
Bid $618,885.00

Bidder 5
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $623,773.37

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$100.00	$100.00
	3	$7,500.00	$7,500.00
	4	$2,500.00	$2,500.00
	5	$5,900.00	$5,900.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (470 SY)**	
	Awd	$18.00	$8,460.00
	2	$25.00	$11,750.00
	3	$14.00	$6,580.00
	4	$35.00	$16,450.00
	5	$27.00	$12,690.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (350 FT)**	
	Awd	$10.00	$3,500.00
	2	$2.00	$700.00
	3	$4.00	$1,400.00
	4	$2.00	$700.00
	5	$2.20	$770.00
Ref #4	**202E98000**	**REMOVAL MISC.: PILING AND LAGGING REMOVED, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$1,000.00	$1,000.00
	3	$8,000.00	$8,000.00
	4	$2,500.00	$2,500.00
	5	$6,100.00	$6,100.00
Ref #5	**203E20000**	**EMBANKMENT, (153 CY)**	
	Awd	$50.00	$7,650.00
	2	$20.00	$3,060.00
	3	$25.00	$3,825.00
	4	$30.00	$4,590.00
	5	$30.00	$4,590.00
Ref #6	**203E35001**	**GRANULAR EMBANKMENT, AS PER PLAN, (12 CY)**	
	Awd	$205.00	$2,460.00
	2	$135.00	$1,620.00
	3	$110.00	$1,320.00
	4	$115.00	$1,380.00
	5	$215.00	$2,580.00
Ref #7	**204E10000**	**SUBGRADE COMPACTION, (528 SY)**	
	Awd	$5.00	$2,640.00
	2	$4.00	$2,112.00
	3	$4.00	$2,112.00
	4	$4.00	$2,112.00
	5	$7.00	$3,696.00
Ref #8	**606E15150**	**GUARDRAIL, TYPE MGS HALF POST SPACING, (350 FT)**	
	Awd	$50.00	$17,500.00
	2	$48.00	$16,800.00
	3	$47.00	$16,450.00
	4	$47.50	$16,625.00
	5	$42.40	$14,840.00

Section 1 - ROADWAY - Totals

Awd	**$46,710.00**
2	**$37,142.00**
3	**$47,187.00**
4	**$46,857.00**
5	**$51,166.00**

Ref #9	**659E10001**	**SEEDING AND MULCHING, AS PER PLAN, (389 SY)**	
	Awd	$10.00	$3,890.00
	2	$7.00	$2,723.00
	3	$4.00	$1,556.00
	4	$7.00	$2,723.00
	5	$8.40	$3,267.60
Ref #10	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00
	4	$1.00	$1,000.00
	5	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$4,890.00**
2	**$3,723.00**
3	**$2,556.00**
4	**$3,723.00**
5	**$4,267.60**

Ref #11	**605E14020**	**6" BASE PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (350 FT)**	
	Awd	$19.00	$6,650.00
	2	$25.00	$8,750.00
	3	$35.00	$12,250.00
	4	$30.00	$10,500.00
	5	$22.00	$7,700.00
Ref #12	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (12 FT)**	
	Awd	$65.00	$780.00
	2	$25.00	$300.00
	3	$50.00	$600.00
	4	$40.00	$480.00
	5	$55.00	$660.00
Ref #13	**611E99711**	**PRECAST REINFORCED CONCRETE OUTLET, AS PER PLAN, (1 EACH)**	
	Awd	$250.00	$250.00
	2	$275.00	$275.00
	3	$400.00	$400.00
	4	$400.00	$400.00
	5	$390.00	$390.00

Section 3 - DRAINAGE - Totals

Awd	**$7,680.00**
2	**$9,325.00**
3	**$13,250.00**
4	**$11,380.00**
5	**$8,750.00**

Ref #14	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (3"), (36 SY)**	
	Awd	$35.00	$1,260.00
	2	$75.00	$2,700.00
	3	$100.00	$3,600.00
	4	$30.00	$1,080.00
	5	$23.50	$846.00
Ref #15	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (125 CY)**	
	Awd	$245.00	$30,625.00
	2	$400.00	$50,000.00
	3	$320.00	$40,000.00
	4	$360.00	$45,000.00
	5	$350.00	$43,750.00
Ref #16	**304E20000**	**AGGREGATE BASE, (122 CY)**	
	Awd	$145.00	$17,690.00
	2	$135.00	$16,470.00
	3	$110.00	$13,420.00
	4	$140.00	$17,080.00
	5	$165.00	$20,130.00
Ref #17	**407E10000**	**TACK COAT, (84 GAL)**	
	Awd	$11.00	$924.00
	2	$4.00	$336.00
	3	$3.00	$252.00
	4	$4.00	$336.00
	5	$3.50	$294.00
Ref #18	**408E10001**	**PRIME COAT, AS PER PLAN, (63 GAL)**	
	Awd	$12.00	$756.00
	2	$5.00	$315.00
	3	$5.00	$315.00
	4	$35.00	$2,205.00
	5	$5.00	$315.00
Ref #19	**441E70100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (42 CY)**	
	Awd	$335.00	$14,070.00
	2	$550.00	$23,100.00
	3	$470.00	$19,740.00
	4	$650.00	$27,300.00
	5	$500.00	$21,000.00

Section 4 - PAVEMENT - Totals

Awd	**$65,325.00**
2	**$92,921.00**
3	**$77,327.00**
4	**$93,001.00**
5	**$86,335.00**

Ref #20	**621E00100**	**RPM, (10 EACH)**	
	Awd	$275.00	$2,750.00
	2	$250.00	$2,500.00
	3	$280.00	$2,800.00
	4	$375.00	$3,750.00
	5	$250.00	$2,500.00
Ref #21	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (10 EACH)**	
	Awd	$40.00	$400.00
	2	$10.00	$100.00
	3	$20.00	$200.00
	4	$25.00	$250.00
	5	$25.00	$250.00
Ref #22	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BIDIRECTIONAL), (8 EACH)**	
	Awd	$23.00	$184.00
	2	$12.00	$96.00
	3	$15.00	$120.00
	4	$13.00	$104.00
	5	$12.50	$100.00
Ref #23	**646E10010**	**EDGE LINE, 6", (0.14 MILE)**	
	Awd	$18,000.00	$2,520.00
	2	$19,000.00	$2,660.00
	3	$29,000.00	$4,060.00
	4	$20,000.00	$2,800.00
	5	$16,500.00	$2,310.00
Ref #24	**646E10200**	**CENTER LINE, (0.07 MILE)**	
	Awd	$30,000.00	$2,100.00
	2	$19,000.00	$1,330.00
	3	$50,000.00	$3,500.00
	4	$20,000.00	$1,400.00
	5	$28,200.00	$1,974.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$7,954.00**
2	**$6,686.00**
3	**$10,680.00**
4	**$8,304.00**
5	**$7,134.00**

Ref #25	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (2 EACH)**	
	Awd	$3,200.00	$6,400.00
	2	$2,200.00	$4,400.00
	3	$3,400.00	$6,800.00
	4	$3,000.00	$6,000.00
	5	$3,420.00	$6,840.00
Ref #26	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (10 CY)**	
	Awd	$335.00	$3,350.00
	2	$350.00	$3,500.00
	3	$500.00	$5,000.00
	4	$200.00	$2,000.00
	5	$320.00	$3,200.00

Ref #27	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (0.07 MILE)**	
	Awd	$8,000.00	$560.00
	2	$7,200.00	$504.00
	3	$8,500.00	$595.00
	4	$8,000.00	$560.00
	5	$7,554.00	$528.78
Ref #28	**614E21200**	**WORK ZONE CENTER LINE, CLASS I, 740.06, TYPE I, (0.07 MILE)**	
	Awd	$17,000.00	$1,190.00
	2	$12,000.00	$840.00
	3	$18,000.00	$1,260.00
	4	$13,000.00	$910.00
	5	$15,550.00	$1,088.50
Ref #29	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (0.14 MILE)**	
	Awd	$4,200.00	$588.00
	2	$7,200.00	$1,008.00
	3	$4,500.00	$630.00
	4	$8,000.00	$1,120.00
	5	$4,000.00	$560.00
Ref #30	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (0.14 MILE)**	
	Awd	$11,000.00	$1,540.00
	2	$10,000.00	$1,400.00
	3	$12,000.00	$1,680.00
	4	$10,000.00	$1,400.00
	5	$10,595.00	$1,483.30
Ref #31	**615E25001**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS B, AS PER , (142 SY)**	
	Awd	$150.00	$21,300.00
	2	$200.00	$28,400.00
	3	$200.00	$28,400.00
	4	$230.00	$32,660.00
	5	$230.00	$32,660.00
Ref #32	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (510 FT)**	
	Awd	$20.00	$10,200.00
	2	$20.00	$10,200.00
	3	$30.00	$15,300.00
	4	$25.00	$12,750.00
	5	$45.00	$22,950.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$45,128.00**
2	**$50,252.00**
3	**$59,665.00**
4	**$57,400.00**
5	**$69,310.58**

Ref #33	**507E00400**	**STEEL PILES, MISC.: W16x40 STEEL BEAM, FURNISHED, (2205 FT)**	
	Awd	$60.00	$132,300.00
	2	$54.00	$119,070.00
	3	$51.00	$112,455.00
	4	$60.00	$132,300.00
	5	$56.00	$123,480.00

Ref #34	**524E94503**	**DRILLED SHAFTS, 24" DIAMETER, ABOVE BEDROCK, AS PE, (1346 FT)**	
	Awd	$50.00	$67,300.00
	2	$62.00	$83,452.00
	3	$58.00	$78,068.00
	4	$70.00	$94,220.00
	5	$62.00	$83,452.00
Ref #35	**524E94505**	**DRILLED SHAFTS, 24" DIAMETER, INTO BEDROCK, AS PER, (630 FT)**	
	Awd	$75.00	$47,250.00
	2	$67.00	$42,210.00
	3	$58.00	$36,540.00
	4	$80.00	$50,400.00
	5	$60.00	$37,800.00
Ref #36	**524E95000**	**DRILLED SHAFTS, MISC.: PLUG PILE, 30" DIAMETER, UN, (620 FT)**	
	Awd	$85.00	$52,700.00
	2	$80.00	$49,600.00
	3	$120.00	$74,400.00
	4	$90.00	$55,800.00
	5	$89.00	$55,180.00

Section 7 - RETAINING WALLS (RW 1015030) - Totals

Awd	**$299,550.00**
2	**$294,332.00**
3	**$301,463.00**
4	**$332,720.00**
5	**$299,912.00**

Ref #37	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$19,000.00	$19,000.00
	3	$5,000.00	$5,000.00
	4	$7,000.00	$7,000.00
	5	$4,498.19	$4,498.19
Ref #38	**614E11001**	**MAINTAINING TRAFFIC, AS PER PLAN, (LUMP SUM)**	
	Awd	$22,000.00	$22,000.00
	2	$26,000.00	$26,000.00
	3	$40,924.93	$40,924.93
	4	$25,000.00	$25,000.00
	5	$35,500.00	$35,500.00
Ref #39	**619E16010**	**FIELD OFFICE, TYPE B, (4 MNTH)**	
	Awd	$1,500.00	$6,000.00
	2	$1,900.00	$7,600.00
	3	$1,000.00	$4,000.00
	4	$1,500.00	$6,000.00
	5	$3,900.00	$15,600.00
Ref #40	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$1,500.00	$1,500.00
	2	$8,000.00	$8,000.00
	3	$10,000.00	$10,000.00
	4	$2,500.00	$2,500.00
	5	$11,300.00	$11,300.00

Ref #41	624E10000	MOBILIZATION, (LUMP SUM)	
	Awd	$15,000.00	$15,000.00
	2	$20,000.00	$20,000.00
	3	$40,000.00	$40,000.00
	4	$25,000.00	$25,000.00
	5	$30,000.00	$30,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$52,000.00**
2	**$80,600.00**
3	**$99,924.93**
4	**$65,500.00**
5	**$96,898.19**