Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260323
PID 124326
POR-Ravenna Rd (Parking Lot)
Non-Federal
Type: PARKING AREAS
Letting Date: 6/25/2026
Completion Date: 10/15/2026

Contract Awarded To: MADEX CONSTRUCTION CO
Award Amount: $274,978.63

Engineer's Estimate: $270,000.00

Bidder 1
MADEX CONSTRUCTION CO
8300 BESSEMER AVE
Cuyahoga
CLEVELAND, OH 44127
Bid $274,978.63

Bidder 2
PROTECT-A-COTE
5801 HARVARD AVE
Cuyahoga
CLEVELAND, OH 44105
Bid $297,422.00

Bidder 3
ECLIPSE CO LLC
11554 EAST WASHINGTON ST
Geauga
CHAGRIN FALLS, OH 44023
Bid $312,524.19

Bidder 4
GEAUGA HIGHWAY CO
14126 MAIN MARKET RD
Portage
HIRAM, OH 44234
Bid $339,049.75

Bidder 5
MATT WINTERS EXCAVATION LLC
3310 Kent Rd., Ste 6
Summit
Stow, OH 44224
Bid $345,768.00

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$3,781.27	$3,781.27
	2	$28,000.00	$28,000.00
	3	$12,000.00	$12,000.00
	4	$4,000.00	$4,000.00
	5	$12,500.00	$12,500.00
Ref #2	**202E23001**	**PAVEMENT REMOVED, AS PER PLAN (ASPHALT), (318 SY)**	
	Awd	$22.52	$7,161.36
	2	$10.00	$3,180.00
	3	$18.51	$5,886.18
	4	$18.00	$5,724.00
	5	$30.00	$9,540.00
Ref #3	**202E23001**	**PAVEMENT REMOVED, AS PER PLAN (GRAVEL), (352 SY)**	
	Awd	$20.02	$7,047.04
	2	$10.00	$3,520.00
	3	$9.23	$3,248.96
	4	$11.00	$3,872.00
	5	$25.00	$8,800.00
Ref #4	**202E98100**	**REMOVAL MISC.: INSPECTION WELL, (2 EACH)**	
	Awd	$426.06	$852.12
	2	$2,000.00	$4,000.00
	3	$230.00	$460.00
	4	$650.00	$1,300.00
	5	$200.00	$400.00
Ref #5	**202E98100**	**REMOVAL MISC.:BOLLARDS REMOVED, (3 EACH)**	
	Awd	$275.35	$826.05
	2	$100.00	$300.00
	3	$72.33	$216.99
	4	$150.00	$450.00
	5	$500.00	$1,500.00
Ref #6	**202E98200**	**REMOVAL MISC.: CONDUIT, (70 FT)**	
	Awd	$27.79	$1,945.30
	2	$10.00	$700.00
	3	$28.00	$1,960.00
	4	$10.00	$700.00
	5	$35.00	$2,450.00
Ref #7	**203E10000**	**EXCAVATION, (520 CY)**	
	Awd	$28.95	$15,054.00
	2	$20.00	$10,400.00
	3	$20.95	$10,894.00
	4	$75.00	$39,000.00
	5	$45.00	$23,400.00
Ref #8	**203E20000**	**EMBANKMENT, (520 CY)**	
	Awd	$28.95	$15,054.00
	2	$20.00	$10,400.00
	3	$25.55	$13,286.00
	4	$70.00	$36,400.00
	5	$75.00	$39,000.00

Ref #9	**203E20001**	**EMBANKMENT, AS PER PLAN, (50 CY)**	
	Awd	$28.95	$1,447.50
	2	$20.00	$1,000.00
	3	$55.00	$2,750.00
	4	$70.00	$3,500.00
	5	$75.00	$3,750.00
Ref #10	**203E98600**	**ROADWAY, MISC.:TONE BLOCK DELIVERY AND PLACEMENT, (2 EACH)**	
	Awd	$1,601.16	$3,202.32
	2	$200.00	$400.00
	3	$742.58	$1,485.16
	4	$750.00	$1,500.00
	5	$2,500.00	$5,000.00
Ref #11	**204E10000**	**SUBGRADE COMPACTION, (1875 SY)**	
	Awd	$2.32	$4,350.00
	2	$1.00	$1,875.00
	3	$1.74	$3,262.50
	4	$1.75	$3,281.25
	5	$5.00	$9,375.00
Ref #12	**204E13000**	**EXCAVATION OF SUBGRADE, (29 CY)**	
	Awd	$28.95	$839.55
	2	$20.00	$580.00
	3	$62.90	$1,824.10
	4	$60.00	$1,740.00
	5	$25.00	$725.00
Ref #13	**204E30010**	**GRANULAR MATERIAL, TYPE B, (29 CY)**	
	Awd	$99.58	$2,887.82
	2	$50.00	$1,450.00
	3	$112.58	$3,264.82
	4	$70.00	$2,030.00
	5	$100.00	$2,900.00
Ref #14	**204E45000**	**PROOF ROLLING, (1 HOUR)**	
	Awd	$211.59	$211.59
	2	$100.00	$100.00
	3	$647.00	$647.00
	4	$100.00	$100.00
	5	$500.00	$500.00
Ref #15	**204E50000**	**GEOTEXTILE FABRIC, (98 SY)**	
	Awd	$8.86	$868.28
	2	$5.00	$490.00
	3	$12.96	$1,270.08
	4	$5.50	$539.00
	5	$16.00	$1,568.00
Ref #16	**651E10001**	**TOPSOIL STOCKPILED, AS PER PLAN, (200 CY)**	
	Awd	$28.95	$5,790.00
	2	$20.00	$4,000.00
	3	$8.29	$1,658.00
	4	$35.00	$7,000.00
	5	$20.00	$4,000.00

Ref #17	**653E10001**	**TOPSOIL FURNISHED AND PLACED, AS PER PLAN, (200 CY)**	
	Awd	$28.95	$5,790.00
	2	$20.00	$4,000.00
	3	$47.45	$9,490.00
	4	$35.00	$7,000.00
	5	$75.00	$15,000.00
Ref #18	**690E50500**	**SPECIAL - CONCRETE PARKING BLOCK, (24 EACH)**	
	Awd	$231.58	$5,557.92
	2	$200.00	$4,800.00
	3	$199.68	$4,792.32
	4	$250.00	$6,000.00
	5	$150.00	$3,600.00
Ref #19	**690E50600**	**SPECIAL - BOLLARD, (2 EACH)**	
	Awd	$2,142.11	$4,284.22
	2	$2,000.00	$4,000.00
	3	$3,151.55	$6,303.10
	4	$1,350.00	$2,700.00
	5	$900.00	$1,800.00
Ref #20	**690E91000**	**SPECIAL - AS-BUILT CONSTRUCTION PLANS, (LUMP SUM)**	
	Awd	$4,631.58	$4,631.58
	2	$4,500.00	$4,500.00
	3	$5,354.85	$5,354.85
	4	$5,000.00	$5,000.00
	5	$4,000.00	$4,000.00
Ref #21	**690E98400**	**SPECIAL - SURVEY CONTROL VERIFICATION, (LUMP SUM)**	
	Awd	$5,210.53	$5,210.53
	2	$2,380.00	$2,380.00
	3	$4,239.26	$4,239.26
	4	$3,500.00	$3,500.00
	5	$2,000.00	$2,000.00

Section 1 - ROADWAY - Totals

Awd	**$96,792.45**
2	**$90,075.00**
3	**$94,293.32**
4	**$135,336.25**
5	**$151,808.00**

Ref #22	**659E10001**	**SEEDING AND MULCHING, AS PER PLAN, (841 SY)**	
	Awd	$4.63	$3,893.83
	2	$4.00	$3,364.00
	3	$12.85	$10,806.85
	4	$8.50	$7,148.50
	5	$12.00	$10,092.00
Ref #23	**832E30000**	**EROSION CONTROL, (9000 EACH)**	
	Awd	$1.00	$9,000.00
	2	$1.00	$9,000.00
	3	$1.00	$9,000.00
	4	$1.00	$9,000.00
	5	$1.00	$9,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$12,893.83**
2	**$12,364.00**
3	**$19,806.85**
4	**$16,148.50**
5	**$19,092.00**

Ref #24	**611E97400**	**CONDUIT, MISC.: TYPE C FOR DRAINAGE DISCHARGE CONT, (20 FT)**	
	Awd	$7.89	$157.80
	2	$100.00	$2,000.00
	3	$53.00	$1,060.00
	4	$80.00	$1,600.00
	5	$84.00	$1,680.00
Ref #25	**611E97400**	**CONDUIT, MISC.: TYPE E FOR DRAINAGE DISCHARGE CONT, (20 FT)**	
	Awd	$7.89	$157.80
	2	$100.00	$2,000.00
	3	$53.00	$1,060.00
	4	$80.00	$1,600.00
	5	$84.00	$1,680.00
Ref #26	**611E97400**	**CONDUIT, MISC.: TYPE F FOR DRAINAGE DISCHARGE CONT, (20 FT)**	
	Awd	$7.89	$157.80
	2	$100.00	$2,000.00
	3	$53.00	$1,060.00
	4	$80.00	$1,600.00
	5	$84.00	$1,680.00
Ref #27	**611E99720**	**INSPECTION WELL, (1 EACH)**	
	Awd	$178.95	$178.95
	2	$2,000.00	$2,000.00
	3	$2,500.00	$2,500.00
	4	$1,250.00	$1,250.00
	5	$1,250.00	$1,250.00

Section 3 - DRAINAGE - Totals

Awd	**$652.35**
2	**$8,000.00**
3	**$5,680.00**
4	**$6,050.00**
5	**$6,290.00**

Ref #28	**304E20000**	**AGGREGATE BASE, (306.7 CY)**	
	Awd	$104.21	$31,961.21
	2	$100.00	$30,670.00
	3	$104.29	$31,985.74
	4	$115.00	$35,270.50
	5	$150.00	$46,005.00
Ref #29	**407E10000**	**TACK COAT (0.055 GAL/SY), (86 GAL)**	
	Awd	$3.47	$298.42
	2	$4.00	$344.00
	3	$2.58	$221.88
	4	$3.00	$258.00
	5	$3.50	$301.00

Ref #30	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (66 CY)**	
	Awd	$405.26	$26,747.16
	2	$330.00	$21,780.00
	3	$343.87	$22,695.42
	4	$275.00	$18,150.00
	5	$355.00	$23,430.00
Ref #31	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (112 CY)**	
	Awd	$312.63	$35,014.56
	2	$330.00	$36,960.00
	3	$296.22	$33,176.64
	4	$270.00	$30,240.00
	5	$275.00	$30,800.00
Ref #32	**451E10011**	**6" REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, AS P, (142 SY)**	
	Awd	$125.42	$17,809.64
	2	$130.00	$18,460.00
	3	$129.01	$18,319.42
	4	$130.00	$18,460.00
	5	$150.00	$21,300.00

Section 4 - PAVEMENT - Totals

Awd	**$111,830.99**
2	**$108,214.00**
3	**$106,399.10**
4	**$102,378.50**
5	**$121,836.00**

Ref #33	**620E00500**	**DELINEATOR, POST GROUND MOUNTED, (7 EACH)**	
	Awd	$202.63	$1,418.41
	2	$110.00	$770.00
	3	$88.77	$621.39
	4	$145.00	$1,015.00
	5	$85.00	$595.00
Ref #34	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (20 FT)**	
	Awd	$70.53	$1,410.60
	2	$6.00	$120.00
	3	$63.99	$1,279.80
	4	$40.00	$800.00
	5	$60.00	$1,200.00
Ref #35	**630E80100**	**SIGN, FLAT SHEET, (6.5 SF)**	
	Awd	$70.53	$458.45
	2	$60.00	$390.00
	3	$65.66	$426.79
	4	$55.00	$357.50
	5	$60.00	$390.00
Ref #36	**630E97700**	**SIGNING, MISC.:ADDITIONAL SIGNS, GROUND MOUNTED, (5 EACH)**	
	Awd	$289.47	$1,447.35
	2	$50.00	$250.00
	3	$320.93	$1,604.65
	4	$200.00	$1,000.00
	5	$290.00	$1,450.00

Ref #37	**646E10400**	**STOP LINE, (17 FT)**	
	Awd	$34.74	$590.58
	2	$5.00	$85.00
	3	$32.35	$549.95
	4	$50.00	$850.00
	5	$30.00	$510.00
Ref #38	**646E10600**	**TRANSVERSE/DIAGONAL LINE, (372 FT)**	
	Awd	$23.16	$8,615.52
	2	$5.00	$1,860.00
	3	$21.20	$7,886.40
	4	$25.00	$9,300.00
	5	$20.00	$7,440.00
Ref #39	**646E20200**	**PARKING LOT STALL MARKING, (414 FT)**	
	Awd	$3.47	$1,436.58
	2	$3.00	$1,242.00
	3	$3.07	$1,270.98
	4	$10.00	$4,140.00
	5	$3.00	$1,242.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$15,377.49**
2	**$4,717.00**
3	**$13,639.96**
4	**$17,462.50**
5	**$12,827.00**

Ref #40	**661E20041**	**DECIDUOUS SHRUB, 2' HEIGHT, AS PER PLAN PANICUM VI, (10 EACH)**	
	Awd	$173.68	$1,736.80
	2	$100.00	$1,000.00
	3	$1,664.51	$16,645.10
	4	$125.00	$1,250.00
	5	$350.00	$3,500.00
Ref #41	**661E99930**	**PLANTING, MISC.:, #3 WASHED RIVER STONE MULCH, (13 SY)**	
	Awd	$89.07	$1,157.91
	2	$200.00	$2,600.00
	3	$37.49	$487.37
	4	$100.00	$1,300.00
	5	$230.00	$2,990.00

Section 6 - LANDSCAPING - Totals

Awd	**$2,894.71**
2	**$3,600.00**
3	**$17,132.47**
4	**$2,550.00**
5	**$6,490.00**

Ref #42	**616E10000**	**WATER, (2.8 MGAL)**	
	Awd	$7.53	$21.08
	2	$100.00	$280.00
	3	$43.64	$122.19
	4	$100.00	$280.00
	5	$700.00	$1,960.00

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$21.08**
2	**$280.00**
3	**$122.19**
4	**$280.00**
5	**$1,960.00**

Ref #43	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$6,136.84	$6,136.84
	2	$10,000.00	$10,000.00
	3	$4,499.86	$4,499.86
	4	$344.00	$344.00
	5	$7,000.00	$7,000.00
Ref #44	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$5,210.53	$5,210.53
	2	$10,000.00	$10,000.00
	3	$4,910.29	$4,910.29
	4	$50,000.00	$50,000.00
	5	$4,500.00	$4,500.00
Ref #45	**619E16010**	**FIELD OFFICE, TYPE B, (4 MNTH)**	
	Awd	$736.84	$2,947.36
	2	$1,000.00	$4,000.00
	3	$1,908.66	$7,634.64
	4	$375.00	$1,500.00
	5	$150.00	$600.00
Ref #46	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$9,263.16	$9,263.16
	2	$6,172.00	$6,172.00
	3	$5,405.51	$5,405.51
	4	$5,000.00	$5,000.00
	5	$3,365.00	$3,365.00
Ref #47	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$10,957.84	$10,957.84
	2	$40,000.00	$40,000.00
	3	$33,000.00	$33,000.00
	4	$2,000.00	$2,000.00
	5	$10,000.00	$10,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$34,515.73**
2	**$70,172.00**
3	**$55,450.30**
4	**$58,844.00**
5	**$25,465.00**