Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260324
PID 117969
PER-SR 345-06.48
Federal
Type: BRIDGE REPAIR
Letting Date: 6/25/2026
Completion Date: 11/1/2026

Contract Awarded To: BUDS INC
Award Amount: $867,500.40

Engineer's Estimate: $1,030,000.00

Bidder 1
BUDS INC
6260 NEWARK RD
Muskingum
NASHPORT, OH 43830
Bid $867,500.40

Bidder 2
DOUBLE Z CONSTRUCTION COMPANY
2550 HARRISON RD
Franklin
COLUMBUS, OH 43204
Bid $868,767.65

Bidder 3
MILLER BROS CONST INC
1613 S DEFIANCE ST P O BOX 30
Fulton
ARCHBOLD, OH 43502
Bid $920,156.94

Bidder 4
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $945,964.40

Bidder 5
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $1,148,207.45

Bidder 6
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $1,162,100.80

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$7,000.00	$7,000.00
	2	$6,000.00	$6,000.00
	3	$1,150.80	$1,150.80
	4	$12,500.00	$12,500.00
	5	$3,000.00	$3,000.00
	6	$21,000.00	$21,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (358 SY)**	
	Awd	$21.00	$7,518.00
	2	$26.00	$9,308.00
	3	$13.25	$4,743.50
	4	$10.00	$3,580.00
	5	$20.00	$7,160.00
	6	$20.00	$7,160.00
Ref #3	**202E23500**	**WEARING COURSE REMOVED, (333 SY)**	
	Awd	$15.00	$4,995.00
	2	$18.00	$5,994.00
	3	$9.20	$3,063.60
	4	$10.00	$3,330.00
	5	$40.00	$13,320.00
	6	$20.00	$6,660.00
Ref #4	**202E38000**	**GUARDRAIL REMOVED, (400 FT)**	
	Awd	$4.00	$1,600.00
	2	$5.00	$2,000.00
	3	$3.36	$1,344.00
	4	$6.80	$2,720.00
	5	$10.00	$4,000.00
	6	$5.50	$2,200.00
Ref #5	**202E75000**	**FENCE REMOVED, (80 FT)**	
	Awd	$4.00	$320.00
	2	$3.00	$240.00
	3	$7.50	$600.00
	4	$6.00	$480.00
	5	$40.00	$3,200.00
	6	$6.50	$520.00
Ref #6	**203E10000**	**EXCAVATION, (101 CY)**	
	Awd	$65.00	$6,565.00
	2	$40.00	$4,040.00
	3	$65.81	$6,646.81
	4	$34.00	$3,434.00
	5	$30.00	$3,030.00
	6	$50.00	$5,050.00
Ref #7	**203E20000**	**EMBANKMENT, (277 CY)**	
	Awd	$65.00	$18,005.00
	2	$55.00	$15,235.00
	3	$33.08	$9,163.16
	4	$40.00	$11,080.00
	5	$35.00	$9,695.00
	6	$65.00	$18,005.00

Ref #8	**204E10000**	**SUBGRADE COMPACTION, (736 SY)**	
	Awd	$5.00	$3,680.00
	2	$7.00	$5,152.00
	3	$4.91	$3,613.76
	4	$3.00	$2,208.00
	5	$9.00	$6,624.00
	6	$9.50	$6,992.00
Ref #9	**209E15000**	**RESHAPING UNDER GUARDRAIL, (5 STA)**	
	Awd	$10.00	$50.00
	2	$100.00	$500.00
	3	$209.36	$1,046.80
	4	$10.00	$50.00
	5	$500.00	$2,500.00
	6	$10.00	$50.00
Ref #10	**606E15050**	**GUARDRAIL, TYPE MGS, (300 FT)**	
	Awd	$24.00	$7,200.00
	2	$25.98	$7,794.00
	3	$25.98	$7,794.00
	4	$24.00	$7,200.00
	5	$25.98	$7,794.00
	6	$30.00	$9,000.00
Ref #11	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, (4 EACH)**	
	Awd	$2,700.00	$10,800.00
	2	$2,300.00	$9,200.00
	3	$2,300.00	$9,200.00
	4	$2,700.00	$10,800.00
	5	$2,300.00	$9,200.00
	6	$2,300.00	$9,200.00
Ref #12	**606E34600**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE TST-2, (4 EACH)**	
	Awd	$2,700.00	$10,800.00
	2	$2,290.00	$9,160.00
	3	$2,290.00	$9,160.00
	4	$2,700.00	$10,800.00
	5	$2,290.00	$9,160.00
	6	$2,300.00	$9,200.00
Ref #13	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00
	2	$500.00	$500.00
	3	$3,138.00	$3,138.00
	4	$1,600.00	$1,600.00
	5	$3,000.00	$3,000.00
	6	$3,700.00	$3,700.00
Ref #14	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$500.00	$500.00
	3	$1,964.00	$1,964.00
	4	$1,600.00	$1,600.00
	5	$3,000.00	$3,000.00
	6	$3,700.00	$3,700.00

Section 1 - ROADWAY - Totals

Awd	**$84,033.00**
2	**$75,623.00**
3	**$62,628.43**
4	**$71,382.00**
5	**$84,683.00**
6	**$102,437.00**

Ref #15	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (7 SY)**	
	Awd	$150.00	$1,050.00
	2	$215.00	$1,505.00
	3	$147.98	$1,035.86
	4	$185.00	$1,295.00
	5	$250.00	$1,750.00
	6	$200.00	$1,400.00
Ref #16	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (24 CY)**	
	Awd	$110.00	$2,640.00
	2	$110.00	$2,640.00
	3	$157.17	$3,772.08
	4	$145.00	$3,480.00
	5	$195.00	$4,680.00
	6	$150.00	$3,600.00
Ref #17	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (4 EACH)**	
	Awd	$150.00	$600.00
	2	$400.00	$1,600.00
	3	$545.92	$2,183.68
	4	$450.00	$1,800.00
	5	$500.00	$2,000.00
	6	$350.00	$1,400.00
Ref #18	**659E00510**	**SEEDING AND MULCHING, CLASS 2, (1493 SY)**	
	Awd	$3.50	$5,225.50
	2	$5.00	$7,465.00
	3	$2.10	$3,135.30
	4	$2.10	$3,135.30
	5	$2.10	$3,135.30
	6	$3.00	$4,479.00
Ref #19	**659E20000**	**COMMERCIAL FERTILIZER, (0.2 TON)**	
	Awd	$750.00	$150.00
	2	$1,250.00	$250.00
	3	$1,250.00	$250.00
	4	$1,250.00	$250.00
	5	$1,250.00	$250.00
	6	$680.00	$136.00
Ref #20	**659E31000**	**LIME, (0.31 ACRE)**	
	Awd	$200.00	$62.00
	2	$150.00	$46.50
	3	$150.00	$46.50
	4	$150.00	$46.50
	5	$150.00	$46.50
	6	$980.00	$303.80

Ref #21	**659E35000**	**WATER, (4 MGAL)**	
	Awd	$0.50	$2.00
	2	$1.00	$4.00
	3	$1.00	$4.00
	4	$1.00	$4.00
	5	$1.00	$4.00
	6	$120.00	$480.00
Ref #22	**832E30000**	**EROSION CONTROL, (3000 EACH)**	
	Awd	$1.00	$3,000.00
	2	$1.00	$3,000.00
	3	$1.00	$3,000.00
	4	$1.00	$3,000.00
	5	$1.00	$3,000.00
	6	$1.00	$3,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$12,729.50**
2	**$16,510.50**
3	**$13,427.42**
4	**$13,010.80**
5	**$14,865.80**
6	**$14,798.80**

Ref #23	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, VARIABLE DEPTH, (638 SY)**	
	Awd	$16.00	$10,208.00
	2	$11.00	$7,018.00
	3	$11.00	$7,018.00
	4	$11.00	$7,018.00
	5	$11.00	$7,018.00
	6	$20.00	$12,760.00
Ref #24	**255E20000**	**FULL DEPTH PAVEMENT SAWING, (562 FT)**	
	Awd	$4.00	$2,248.00
	2	$2.50	$1,405.00
	3	$5.00	$2,810.00
	4	$3.00	$1,686.00
	5	$3.45	$1,938.90
	6	$6.50	$3,653.00
Ref #25	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (89 CY)**	
	Awd	$295.00	$26,255.00
	2	$300.00	$26,700.00
	3	$300.00	$26,700.00
	4	$300.00	$26,700.00
	5	$300.00	$26,700.00
	6	$350.00	$31,150.00
Ref #26	**304E20000**	**AGGREGATE BASE, (113 CY)**	
	Awd	$110.00	$12,430.00
	2	$110.00	$12,430.00
	3	$138.40	$15,639.20
	4	$115.00	$12,995.00
	5	$95.00	$10,735.00
	6	$110.00	$12,430.00

Ref #27	**407E20000**	**NON-TRACKING TACK COAT, (154 GAL)**	
	Awd	$4.10	$631.40
	2	$4.50	$693.00
	3	$4.50	$693.00
	4	$4.50	$693.00
	5	$4.50	$693.00
	6	$6.50	$1,001.00
Ref #28	**441E70100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (48 CY)**	
	Awd	$315.00	$15,120.00
	2	$405.00	$19,440.00
	3	$405.00	$19,440.00
	4	$405.00	$19,440.00
	5	$405.00	$19,440.00
	6	$480.00	$23,040.00
Ref #29	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (56 CY)**	
	Awd	$290.00	$16,240.00
	2	$325.00	$18,200.00
	3	$325.00	$18,200.00
	4	$325.00	$18,200.00
	5	$325.00	$18,200.00
	6	$380.00	$21,280.00

Section 3 - PAVEMENT - Totals

Awd	**$83,132.40**
2	**$85,886.00**
3	**$90,500.20**
4	**$86,732.00**
5	**$84,724.90**
6	**$105,314.00**

Ref #30	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (8 EACH)**	
	Awd	$10.00	$80.00
	2	$10.00	$80.00
	3	$34.29	$274.32
	4	$50.00	$400.00
	5	$75.00	$600.00
	6	$30.00	$240.00
Ref #31	**626E00110**	**BARRIER REFLECTOR, TYPE 2 BIDIRECTIONAL, (10 EACH)**	
	Awd	$13.00	$130.00
	2	$12.00	$120.00
	3	$12.00	$120.00
	4	$12.50	$125.00
	5	$12.00	$120.00
	6	$15.00	$150.00
Ref #32	**630E03101**	**GROUND MOUNTED SUPPORT, NO. 3 POST, AS PER PLAN, (96 FT)**	
	Awd	$20.00	$1,920.00
	2	$20.00	$1,920.00
	3	$25.93	$2,489.28
	4	$20.00	$1,920.00
	5	$20.00	$1,920.00
	6	$30.00	$2,880.00

Ref #33	**630E80100**	**SIGN, FLAT SHEET, (14 SF)**	
	Awd	$28.00	$392.00
	2	$32.00	$448.00
	3	$26.43	$370.02
	4	$28.00	$392.00
	5	$32.00	$448.00
	6	$30.00	$420.00
Ref #34	**630E85101**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, AS , (3 EACH)**	
	Awd	$75.00	$225.00
	2	$75.00	$225.00
	3	$48.04	$144.12
	4	$75.00	$225.00
	5	$75.00	$225.00
	6	$60.00	$180.00
Ref #35	**630E86003**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (4 EACH)**	
	Awd	$25.00	$100.00
	2	$15.00	$60.00
	3	$22.08	$88.32
	4	$25.00	$100.00
	5	$15.00	$60.00
	6	$25.00	$100.00
Ref #36	**646E10010**	**EDGE LINE, 6", (0.17 MILE)**	
	Awd	$12,000.00	$2,040.00
	2	$27,280.00	$4,637.60
	3	$18,000.00	$3,060.00
	4	$18,000.00	$3,060.00
	5	$18,000.00	$3,060.00
	6	$22,000.00	$3,740.00
Ref #37	**646E10200**	**CENTER LINE, (0.09 MILE)**	
	Awd	$20,000.00	$1,800.00
	2	$36,255.00	$3,262.95
	3	$18,000.00	$1,620.00
	4	$18,000.00	$1,620.00
	5	$18,000.00	$1,620.00
	6	$22,000.00	$1,980.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$6,687.00**
2	**$10,753.55**
3	**$8,166.06**
4	**$7,842.00**
5	**$8,053.00**
6	**$9,690.00**

Ref #38	**410E13000**	**TRAFFIC COMPACTED SURFACE, TYPE C, (10 CY)**	
	Awd	$60.00	$600.00
	2	$65.00	$650.00
	3	$161.38	$1,613.80
	4	$100.00	$1,000.00
	5	$75.00	$750.00
	6	$390.00	$3,900.00

Ref #39	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$5,100.00	$5,100.00
	2	$7,000.00	$7,000.00
	3	$4,365.80	$4,365.80
	4	$4,400.00	$4,400.00
	5	$10,500.00	$10,500.00
	6	$5,900.00	$5,900.00
Ref #40	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (10 CY)**	
	Awd	$110.00	$1,100.00
	2	$200.00	$2,000.00
	3	$500.00	$5,000.00
	4	$250.00	$2,500.00
	5	$750.00	$7,500.00
	6	$600.00	$6,000.00
Ref #41	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (6 SNMT)**	
	Awd	$1,650.00	$9,900.00
	2	$400.00	$2,400.00
	3	$1,006.39	$6,038.34
	4	$1,000.00	$6,000.00
	5	$1,010.00	$6,060.00
	6	$1,800.00	$10,800.00
Ref #42	**616E10000**	**WATER, (1 MGAL)**	
	Awd	$0.50	$0.50
	2	$50.00	$50.00
	3	$152.46	$152.46
	4	$1.00	$1.00
	5	$90.00	$90.00
	6	$1.00	$1.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$16,700.50**
2	**$12,100.00**
3	**$17,170.40**
4	**$13,901.00**
5	**$24,900.00**
6	**$26,601.00**

Ref #43	**202E11200**	**PORTIONS OF STRUCTURE REMOVED (SUPERSTRUCTURE), (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$40,000.00	$40,000.00
	3	$39,785.37	$39,785.37
	4	$65,000.00	$65,000.00
	5	$135,000.00	$135,000.00
	6	$55,000.00	$55,000.00
Ref #44	**202E11301**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN (SUBSTR, (34 CY)**	
	Awd	$700.00	$23,800.00
	2	$450.00	$15,300.00
	3	$356.14	$12,108.76
	4	$1,100.00	$37,400.00
	5	$950.00	$32,300.00
	6	$600.00	$20,400.00

Ref #45	**202E22900**	**APPROACH SLAB REMOVED, (142 SY)**	
	Awd	$45.00	$6,390.00
	2	$50.00	$7,100.00
	3	$52.65	$7,476.30
	4	$50.00	$7,100.00
	5	$120.00	$17,040.00
	6	$60.00	$8,520.00
Ref #46	**202E38500**	**BRIDGE RAILING REMOVED, (125 FT)**	
	Awd	$10.00	$1,250.00
	2	$10.00	$1,250.00
	3	$9.86	$1,232.50
	4	$18.00	$2,250.00
	5	$65.00	$8,125.00
	6	$60.00	$7,500.00
Ref #47	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$3,000.00	$3,000.00
	3	$1.20	$1.20
	4	$7,500.00	$7,500.00
	5	$500.00	$500.00
	6	$500.00	$500.00
Ref #48	**503E21301**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (LUMP SUM)**	
	Awd	$34,000.00	$34,000.00
	2	$30,000.00	$30,000.00
	3	$48,558.62	$48,558.62
	4	$28,000.00	$28,000.00
	5	$40,000.00	$40,000.00
	6	$30,000.00	$30,000.00
Ref #49	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (12108 LB)**	
	Awd	$3.00	$36,324.00
	2	$2.20	$26,637.60
	3	$2.20	$26,637.60
	4	$3.20	$38,745.60
	5	$2.00	$24,216.00
	6	$2.50	$30,270.00
Ref #50	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (152 EACH)**	
	Awd	$75.00	$11,400.00
	2	$25.00	$3,800.00
	3	$29.71	$4,515.92
	4	$40.00	$6,080.00
	5	$15.00	$2,280.00
	6	$35.00	$5,320.00
Ref #51	**511E31610**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (43 CY)**	
	Awd	$1,500.00	$64,500.00
	2	$1,800.00	$77,400.00
	3	$1,855.63	$79,792.09
	4	$1,920.00	$82,560.00
	5	$2,055.00	$88,365.00
	6	$2,200.00	$94,600.00

Ref #52	**511E44110**	**CLASS QC1 CONCRETE, ABUTMENT NOT INCLUDING FOOTING, (52 CY)**	
	Awd	$1,080.00	$56,160.00
	2	$1,100.00	$57,200.00
	3	$895.47	$46,564.44
	4	$1,150.00	$59,800.00
	5	$975.00	$50,700.00
	6	$1,100.00	$57,200.00
Ref #53	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (95 SY)**	
	Awd	$35.00	$3,325.00
	2	$58.00	$5,510.00
	3	$40.20	$3,819.00
	4	$58.00	$5,510.00
	5	$58.00	$5,510.00
	6	$55.00	$5,225.00
Ref #54	**515E12051**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (8 EACH)**	
	Awd	$4,500.00	$36,000.00
	2	$3,500.00	$28,000.00
	3	$6,978.78	$55,830.24
	4	$3,010.00	$24,080.00
	5	$10,000.00	$80,000.00
	6	$3,900.00	$31,200.00
Ref #55	**516E13601**	**1" PREFORMED EXPANSION JOINT FILLER, AS PER PLAN, (118 SF)**	
	Awd	$20.00	$2,360.00
	2	$16.00	$1,888.00
	3	$9.81	$1,157.58
	4	$11.00	$1,298.00
	5	$25.00	$2,950.00
	6	$15.00	$1,770.00
Ref #56	**516E13901**	**2" PREFORMED EXPANSION JOINT FILLER, AS PER PLAN, (36 SF)**	
	Awd	$30.00	$1,080.00
	2	$24.00	$864.00
	3	$16.37	$589.32
	4	$40.00	$1,440.00
	5	$40.00	$1,440.00
	6	$35.00	$1,260.00
Ref #57	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (77 FT)**	
	Awd	$50.00	$3,850.00
	2	$36.00	$2,772.00
	3	$38.75	$2,983.75
	4	$62.00	$4,774.00
	5	$55.00	$4,235.00
	6	$45.00	$3,465.00
Ref #58	**516E14600**	**STRUCTURAL JOINT OR JOINT SEALER, MISC.: TEAR WEB , (67 FT)**	
	Awd	$300.00	$20,100.00
	2	$450.00	$30,150.00
	3	$498.35	$33,389.45
	4	$92.00	$6,164.00
	5	$875.00	$58,625.00
	6	$400.00	$26,800.00

Ref #59	**516E31010**	**2" DEEP JOINT SEALER, (67 FT)**	
	Awd	$35.00	$2,345.00
	2	$30.00	$2,010.00
	3	$14.38	$963.46
	4	$21.00	$1,407.00
	5	$32.25	$2,160.75
	6	$110.00	$7,370.00
Ref #60	**516E43101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES, AS PE, (32 EACH)**	
	Awd	$135.00	$4,320.00
	2	$50.00	$1,600.00
	3	$123.82	$3,962.24
	4	$51.00	$1,632.00
	5	$150.00	$4,800.00
	6	$180.00	$5,760.00
Ref #61	**517E70100**	**RAILING (THREE STEEL TUBE BRIDGE RAILING), (126 FT)**	
	Awd	$450.00	$56,700.00
	2	$423.00	$53,298.00
	3	$423.00	$53,298.00
	4	$440.00	$55,440.00
	5	$440.00	$55,440.00
	6	$520.00	$65,520.00
Ref #62	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (62 CY)**	
	Awd	$120.00	$7,440.00
	2	$125.00	$7,750.00
	3	$128.85	$7,988.70
	4	$165.00	$10,230.00
	5	$95.00	$5,890.00
	6	$110.00	$6,820.00
Ref #63	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (129 FT)**	
	Awd	$20.00	$2,580.00
	2	$25.00	$3,225.00
	3	$22.72	$2,930.88
	4	$25.00	$3,225.00
	5	$16.00	$2,064.00
	6	$40.00	$5,160.00
Ref #64	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (111 FT)**	
	Awd	$14.00	$1,554.00
	2	$10.00	$1,110.00
	3	$12.48	$1,385.28
	4	$16.00	$1,776.00
	5	$15.00	$1,665.00
	6	$25.00	$2,775.00
Ref #65	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (60 FT)**	
	Awd	$14.00	$840.00
	2	$18.00	$1,080.00
	3	$18.89	$1,133.40
	4	$16.00	$960.00
	5	$20.00	$1,200.00
	6	$15.00	$900.00

Ref #66	**526E10001**	**REINFORCED CONCRETE APPROACH SLABS (T=12"), AS PER, (107 SY)**	
	Awd	$600.00	$64,200.00
	2	$450.00	$48,150.00
	3	$457.10	$48,909.70
	4	$675.00	$72,225.00
	5	$425.00	$45,475.00
	6	$775.00	$82,925.00
Ref #67	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (4 EACH)**	
	Awd	$3,800.00	$15,200.00
	2	$4,000.00	$16,000.00
	3	$13,750.00	$55,000.00
	4	$7,500.00	$30,000.00
	5	$12,000.00	$48,000.00
	6	$15,000.00	$60,000.00

Section 6 - STRUCTURE OVER 20 FOOT SPAN (SFN 6402666 - Totals

Awd	**$482,718.00**
2	**$465,094.60**
3	**$540,013.80**
4	**$554,596.60**
5	**$717,980.75**
6	**$616,260.00**

Ref #68	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$6,000.00	$6,000.00
	3	$4,529.31	$4,529.31
	4	$8,500.00	$8,500.00
	5	$8,000.00	$8,000.00
	6	$12,000.00	$12,000.00
Ref #69	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00
	2	$3,000.00	$3,000.00
	3	$4,592.07	$4,592.07
	4	$7,500.00	$7,500.00
	5	$6,000.00	$6,000.00
	6	$15,000.00	$15,000.00
Ref #70	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$8,800.00	$8,800.00
	3	$5,178.00	$5,178.00
	4	$7,500.00	$7,500.00
	5	$12,000.00	$12,000.00
	6	$25,000.00	$25,000.00
Ref #71	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$50,000.00	$50,000.00
	3	$38,951.25	$38,951.25
	4	$40,000.00	$40,000.00
	5	$61,000.00	$61,000.00
	6	$100,000.00	$100,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$46,500.00**
2	**$67,800.00**
3	**$53,250.63**
4	**$63,500.00**
5	**$87,000.00**
6	**$152,000.00**

Ref #72	**614E15000**	**SPECIAL - CALENDAR DAYS OF CONTRACT TIME FOR OPENI, (3000 DLR)**	
	Awd	$45.00	$135,000.00
	2	$45.00	$135,000.00
	3	$45.00	$135,000.00
	4	$45.00	$135,000.00
	5	$42.00	$126,000.00
	6	$45.00	$135,000.00

Section 8 - PART B - Totals

Awd	**$135,000.00**
2	**$135,000.00**
3	**$135,000.00**
4	**$135,000.00**
5	**$126,000.00**
6	**$135,000.00**