Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 268014
PID 112177
POR-/SUM Culverts FY2026
Federal
Type: CULVERT REPLACEMENT
Letting Date: 6/25/2026
Completion Date: 11/30/2026

Contract Awarded To: ECLIPSE CO LLC
Award Amount: $1,233,249.97

Engineer's Estimate: $1,323,000.00

Bidder 1
ECLIPSE CO LLC
11554 EAST WASHINGTON ST
Geauga
CHAGRIN FALLS, OH 44023
Bid $1,233,249.97

Bidder 2
S E T INC
235 EAST WATER ST
Mahoning
LOWELLVILLE, OH 44436
Bid $1,349,753.70

Bidder 3
KENMORE CONSTRUCTION CO INC
700 HOME AVE
Summit
AKRON, OH 44310
Bid $1,436,427.76

Ref #1	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN (POR-225-9.196), (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$8,000.00	$8,000.00
	3	$5,000.00	$5,000.00
Ref #2	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN (POR-422-0.934), (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$10,000.00	$10,000.00
	3	$5,000.00	$5,000.00
Ref #3	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN (SUM-176-5.094), (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$8,000.00	$8,000.00
	3	$5,000.00	$5,000.00
Ref #4	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN (SUM-303-3.216), (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$10,000.00	$10,000.00
	3	$15,000.00	$15,000.00
Ref #5	**202E11000**	**STRUCTURE REMOVED (SUM-176-5.094), (LUMP SUM)**	
	Awd	$3,207.83	$3,207.83
	2	$2,000.00	$2,000.00
	3	$15,000.00	$15,000.00
Ref #6	**202E11001**	**STRUCTURE REMOVED, AS PER PLAN (SUM-303-3.216), (LUMP SUM)**	
	Awd	$4,717.11	$4,717.11
	2	$20,000.00	$20,000.00
	3	$20,000.00	$20,000.00
Ref #7	**202E20010**	**HEADWALL REMOVED, (2 EACH)**	
	Awd	$377.31	$754.62
	2	$1,000.00	$2,000.00
	3	$2,000.00	$4,000.00
Ref #8	**202E20010**	**HEADWALL REMOVED (SUM-303-3.216), (1 EACH)**	
	Awd	$1,509.26	$1,509.26
	2	$1,500.00	$1,500.00
	3	$3,000.00	$3,000.00
Ref #9	**202E23000**	**PAVEMENT REMOVED, (433 SY)**	
	Awd	$69.93	$30,279.69
	2	$25.00	$10,825.00
	3	$28.00	$12,124.00
Ref #10	**202E23000**	**PAVEMENT REMOVED (SUM-303-3.216), (177 SY)**	
	Awd	$72.56	$12,843.12
	2	$25.00	$4,425.00
	3	$28.00	$4,956.00
Ref #11	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (60 FT)**	
	Awd	$34.60	$2,076.00
	2	$20.00	$1,200.00
	3	$24.00	$1,440.00
Ref #12	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (SUM-303-3.2, (50 FT)**	
	Awd	$37.74	$1,887.00
	2	$25.00	$1,250.00
	3	$50.00	$2,500.00

Ref #13	**202E35200**	**PIPE REMOVED, OVER 24" DIAMETER, (151 FT)**	
	Awd	$30.55	$4,613.05
	2	$40.00	$6,040.00
	3	$110.00	$16,610.00
Ref #14	**202E38000**	**GUARDRAIL REMOVED, (762.5 FT)**	
	Awd	$2.40	$1,830.00
	2	$5.00	$3,812.50
	3	$4.00	$3,050.00
Ref #15	**202E38000**	**GUARDRAIL REMOVED (SUM-303-3.216), (412.5 FT)**	
	Awd	$2.40	$990.00
	2	$5.00	$2,062.50
	3	$4.00	$1,650.00
Ref #16	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (4 EACH)**	
	Awd	$165.00	$660.00
	2	$225.00	$900.00
	3	$200.00	$800.00
Ref #17	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E (SUM-303-3.216), (5 EACH)**	
	Awd	$165.00	$825.00
	2	$225.00	$1,125.00
	3	$200.00	$1,000.00
Ref #18	**202E58100**	**CATCH BASIN REMOVED, (1 EACH)**	
	Awd	$786.24	$786.24
	2	$900.00	$900.00
	3	$500.00	$500.00
Ref #19	**203E10000**	**EXCAVATION, (843 CY)**	
	Awd	$47.41	$39,966.63
	2	$28.00	$23,604.00
	3	$40.00	$33,720.00
Ref #20	**203E10000**	**EXCAVATION (SUM-303-3.216), (1067 CY)**	
	Awd	$15.12	$16,133.04
	2	$28.00	$29,876.00
	3	$40.00	$42,680.00
Ref #21	**203E20000**	**EMBANKMENT, (434 CY)**	
	Awd	$15.53	$6,740.02
	2	$25.00	$10,850.00
	3	$30.00	$13,020.00
Ref #22	**203E20000**	**EMBANKMENT (SUM-303-3.216), (1668 CY)**	
	Awd	$8.08	$13,477.44
	2	$28.00	$46,704.00
	3	$20.00	$33,360.00
Ref #23	**204E10000**	**SUBGRADE COMPACTION, (400 SY)**	
	Awd	$2.27	$908.00
	2	$4.00	$1,600.00
	3	$5.00	$2,000.00
Ref #24	**204E10000**	**SUBGRADE COMPACTION (SUM-303-3.216), (199 SY)**	
	Awd	$1.71	$340.29
	2	$4.00	$796.00
	3	$5.00	$995.00

Ref #25	**209E60201**	**LINEAR GRADING, AS PER PLAN, (4 STA)**	
	Awd	$125.00	$500.00
	2	$300.00	$1,200.00
	3	$500.00	$2,000.00
Ref #26	**606E15050**	**GUARDRAIL, TYPE MGS, (200 FT)**	
	Awd	$22.80	$4,560.00
	2	$25.00	$5,000.00
	3	$31.00	$6,200.00
Ref #27	**606E15050**	**GUARDRAIL, TYPE MGS (SUM-303-3.216), (375 FT)**	
	Awd	$22.80	$8,550.00
	2	$25.00	$9,375.00
	3	$31.00	$11,625.00
Ref #28	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (675 FT)**	
	Awd	$27.40	$18,495.00
	2	$30.00	$20,250.00
	3	$37.00	$24,975.00
Ref #29	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (4 EACH)**	
	Awd	$2,620.00	$10,480.00
	2	$3,000.00	$12,000.00
	3	$2,950.00	$11,800.00
Ref #30	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016) (SUM-303-, (4 EACH)**	
	Awd	$2,620.00	$10,480.00
	2	$3,000.00	$12,000.00
	3	$2,950.00	$11,800.00
Ref #31	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (2 EACH)**	
	Awd	$1,385.00	$2,770.00
	2	$1,500.00	$3,000.00
	3	$1,750.00	$3,500.00
Ref #32	**690E21000**	**SPECIAL - MAINTAIN EXISTING SANITARY LINE (SUM-30, (LUMP SUM)**	
	Awd	$6,582.70	$6,582.70
	2	$7,000.00	$7,000.00
	3	$5,000.00	$5,000.00
Ref #33	**690E91000**	**SPECIAL - AS-BUILT CONSTRUCTION PLANS, (LUMP SUM)**	
	Awd	$1,717.68	$1,717.68
	2	$8,000.00	$8,000.00
	3	$2,500.00	$2,500.00
Ref #34	**690E91000**	**SPECIAL - AS-BUILT CONSTRUCTION PLANS (SUM-303-3.2, (LUMP SUM)**	
	Awd	$687.08	$687.08
	2	$3,500.00	$3,500.00
	3	$2,000.00	$2,000.00

Section 1 - ROADWAY - Totals

Awd	**$234,366.80**
2	**$288,795.00**
3	**$323,805.00**

Ref #35	**601E11000**	**RIPRAP, TYPE D, (13 SY)**	
	Awd	$731.91	$9,514.83
	2	$225.00	$2,925.00
	3	$300.00	$3,900.00

Ref #36	**601E11000**	**RIPRAP, TYPE D (SUM-303-3.216), (36 SY)**	
	Awd	$281.78	$10,144.08
	2	$180.00	$6,480.00
	3	$250.00	$9,000.00
Ref #37	**601E32000**	**ROCK CHANNEL PROTECTION, TYPE A WITH FILTER (SUM-3, (121 CY)**	
	Awd	$145.14	$17,561.94
	2	$140.00	$16,940.00
	3	$220.00	$26,620.00
Ref #38	**601E32100**	**ROCK CHANNEL PROTECTION, TYPE B WITH FILTER, (13 CY)**	
	Awd	$223.01	$2,899.13
	2	$190.00	$2,470.00
	3	$300.00	$3,900.00
Ref #39	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (12 CY)**	
	Awd	$224.56	$2,694.72
	2	$190.00	$2,280.00
	3	$300.00	$3,600.00
Ref #40	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER (SUM-3, (1 CY)**	
	Awd	$795.48	$795.48
	2	$300.00	$300.00
	3	$800.00	$800.00
Ref #41	**659E00100**	**SOIL ANALYSIS TEST, (6 EACH)**	
	Awd	$60.00	$360.00
	2	$70.00	$420.00
	3	$25.00	$150.00
Ref #42	**659E00100**	**SOIL ANALYSIS TEST (SUM-303-3.216), (2 EACH)**	
	Awd	$60.00	$120.00
	2	$70.00	$140.00
	3	$25.00	$50.00
Ref #43	**659E00300**	**TOPSOIL, (453 CY)**	
	Awd	$112.88	$51,134.64
	2	$75.00	$33,975.00
	3	$24.00	$10,872.00
Ref #44	**659E00300**	**TOPSOIL (SUM-303-3.216), (257 CY)**	
	Awd	$100.48	$25,823.36
	2	$80.00	$20,560.00
	3	$24.00	$6,168.00
Ref #45	**659E00500**	**SEEDING AND MULCHING, CLASS 1, (4068 SY)**	
	Awd	$2.05	$8,339.40
	2	$3.00	$12,204.00
	3	$5.00	$20,340.00
Ref #46	**659E00500**	**SEEDING AND MULCHING, CLASS 1 (SUM-303-3.216), (2315 SY)**	
	Awd	$2.05	$4,745.75
	2	$3.00	$6,945.00
	3	$5.00	$11,575.00
Ref #47	**659E14000**	**REPAIR SEEDING AND MULCHING (SUM-303-3.216), (116 SY)**	
	Awd	$2.00	$232.00
	2	$2.00	$232.00
	3	$5.00	$580.00

Ref #48	**659E15000**	**INTER-SEEDING (SUM-303-3.216), (116 SY)**	
	Awd	$0.60	$69.60
	2	$1.00	$116.00
	3	$3.00	$348.00
Ref #49	**659E20000**	**COMMERCIAL FERTILIZER, (0.56 TON)**	
	Awd	$800.00	$448.00
	2	$850.00	$476.00
	3	$250.00	$140.00
Ref #50	**659E20000**	**COMMERCIAL FERTILIZER (SUM-303-3.216), (0.32 TON)**	
	Awd	$800.00	$256.00
	2	$850.00	$272.00
	3	$250.00	$80.00
Ref #51	**659E31000**	**LIME, (0.84 ACRE)**	
	Awd	$0.30	$0.25
	2	$60.00	$50.40
	3	$25.00	$21.00
Ref #52	**659E31000**	**LIME (SUM-303-3.216), (0.48 ACRE)**	
	Awd	$0.29	$0.14
	2	$60.00	$28.80
	3	$25.00	$12.00
Ref #53	**659E35000**	**WATER, (22 MGAL)**	
	Awd	$0.30	$6.60
	2	$1.00	$22.00
	3	$10.00	$220.00
Ref #54	**659E35000**	**WATER (SUM-303-3.216), (13 MGAL)**	
	Awd	$0.30	$3.90
	2	$1.00	$13.00
	3	$10.00	$130.00
Ref #55	**670E00500**	**SLOPE EROSION PROTECTION, (232 SY)**	
	Awd	$4.00	$928.00
	2	$5.00	$1,160.00
	3	$1.25	$290.00
Ref #56	**670E00720**	**DITCH EROSION PROTECTION MAT, TYPE B, (94 SY)**	
	Awd	$4.00	$376.00
	2	$5.00	$470.00
	3	$1.35	$126.90
Ref #57	**832E30000**	**EROSION CONTROL, (46000 EACH)**	
	Awd	$1.00	$46,000.00
	2	$1.00	$46,000.00
	3	$1.00	$46,000.00
Ref #58	**832E30000**	**EROSION CONTROL (SUM-303-3.216), (113500 EACH)**	
	Awd	$1.00	$113,500.00
	2	$1.00	$113,500.00
	3	$1.00	$113,500.00
Ref #59	**836E10000**	**SEEDING AND EROSION CONTROL WITH TURF REINFORCING , (405 SY)**	
	Awd	$4.00	$1,620.00
	2	$9.00	$3,645.00
	3	$4.00	$1,620.00

Ref #60	**836E10020**	**SEEDING AND EROSION CONTROL WITH TURF REINFORCING , (67 SY)**	
	Awd	$4.00	$268.00
	2	$11.00	$737.00
	3	$5.00	$335.00

Section 2 - EROSION CONTROL - Totals

Awd	**$297,841.82**
2	**$272,361.20**
3	**$260,377.90**

Ref #61	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING (POR-225-9.196), (LUMP SUM)**	
	Awd	$14,000.00	$14,000.00
	2	$25,000.00	$25,000.00
	3	$3,000.00	$3,000.00
Ref #62	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING (POR-422-0.934), (LUMP SUM)**	
	Awd	$14,000.00	$14,000.00
	2	$65,000.00	$65,000.00
	3	$5,000.00	$5,000.00
Ref #63	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING (SUM-176-5.094), (LUMP SUM)**	
	Awd	$14,000.00	$14,000.00
	2	$25,000.00	$25,000.00
	3	$5,000.00	$5,000.00
Ref #64	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING (SUM-303-3.216), (LUMP SUM)**	
	Awd	$23,000.00	$23,000.00
	2	$65,000.00	$65,000.00
	3	$15,000.00	$15,000.00
Ref #65	**602E20000**	**CONCRETE MASONRY, (7 CY)**	
	Awd	$2,593.94	$18,157.58
	2	$1,700.00	$11,900.00
	3	$2,900.00	$20,300.00
Ref #66	**602E20000**	**CONCRETE MASONRY (SUM-303-3.216), (9.2 CY)**	
	Awd	$1,583.70	$14,570.04
	2	$1,700.00	$15,640.00
	3	$2,000.00	$18,400.00
Ref #67	**611E04400**	**12" CONDUIT, TYPE B, (30 FT)**	
	Awd	$90.00	$2,700.00
	2	$105.00	$3,150.00
	3	$135.00	$4,050.00
Ref #68	**611E04400**	**12" CONDUIT, TYPE B (SUM-303-3.216), (10 FT)**	
	Awd	$65.00	$650.00
	2	$130.00	$1,300.00
	3	$150.00	$1,500.00
Ref #69	**611E04600**	**12" CONDUIT, TYPE C, (30 FT)**	
	Awd	$90.00	$2,700.00
	2	$95.00	$2,850.00
	3	$135.00	$4,050.00
Ref #70	**611E04600**	**12" CONDUIT, TYPE C (SUM-303-3.216), (10 FT)**	
	Awd	$65.00	$650.00
	2	$110.00	$1,100.00
	3	$200.00	$2,000.00

Ref #71	**611E05100**	**12" CONDUIT, TYPE E, (30 FT)**	
	Awd	$90.00	$2,700.00
	2	$80.00	$2,400.00
	3	$135.00	$4,050.00
Ref #72	**611E05100**	**12" CONDUIT, TYPE E (SUM-303-3.216), (10 FT)**	
	Awd	$65.00	$650.00
	2	$90.00	$900.00
	3	$200.00	$2,000.00
Ref #73	**611E05200**	**12" CONDUIT, TYPE F, (30 FT)**	
	Awd	$90.00	$2,700.00
	2	$80.00	$2,400.00
	3	$135.00	$4,050.00
Ref #74	**611E05200**	**12" CONDUIT, TYPE F (SUM-303-3.216), (10 FT)**	
	Awd	$65.00	$650.00
	2	$90.00	$900.00
	3	$200.00	$2,000.00
Ref #75	**611E06100**	**15" CONDUIT, TYPE C, 706.02, (8 FT)**	
	Awd	$93.40	$747.20
	2	$160.00	$1,280.00
	3	$520.00	$4,160.00
Ref #76	**611E07600**	**18" CONDUIT, TYPE C (SUM-303-3.216), (84 FT)**	
	Awd	$148.79	$12,498.36
	2	$130.00	$10,920.00
	3	$160.00	$13,440.00
Ref #77	**611E07600**	**18" CONDUIT, TYPE C, 706.02, (39 FT)**	
	Awd	$231.62	$9,033.18
	2	$165.00	$6,435.00
	3	$400.00	$15,600.00
Ref #78	**611E19200**	**42" CONDUIT, TYPE A, 706.02, 707.33 OR 707.01 (0.0, (140 FT)**	
	Awd	$339.51	$47,531.40
	2	$275.00	$38,500.00
	3	$510.00	$71,400.00
Ref #79	**611E22200**	**54" CONDUIT, TYPE A, 706.02, 707.33 OR 707.01 (0.0, (71 FT)**	
	Awd	$373.43	$26,513.53
	2	$325.00	$23,075.00
	3	$610.00	$43,310.00
Ref #80	**611E29001**	**90" CONDUIT, TYPE A, AS PER PLAN, 707.02 (0.138) W, (90 FT)**	
	Awd	$1,079.24	$97,131.60
	2	$1,325.00	$119,250.00
	3	$1,705.00	$153,450.00
Ref #81	**611E53000**	**38" X 60" CONDUIT, TYPE A, 706.04, (60 FT)**	
	Awd	$538.60	$32,316.00
	2	$550.00	$33,000.00
	3	$1,200.00	$72,000.00
Ref #82	**611E99574**	**MANHOLE, NO. 3, (2 EACH)**	
	Awd	$8,663.93	$17,327.86
	2	$4,500.00	$9,000.00
	3	$6,500.00	$13,000.00

Section 3 - DRAINAGE - Totals

Awd	**$354,226.75**
2	**$464,000.00**
3	**$476,760.00**

Ref #83	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (78 CY)**	
	Awd	$500.00	$39,000.00
	2	$500.00	$39,000.00
	3	$350.00	$27,300.00
Ref #84	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449) (SUM-303-3.2, (40 CY)**	
	Awd	$500.00	$20,000.00
	2	$415.00	$16,600.00
	3	$375.00	$15,000.00
Ref #85	**304E20000**	**AGGREGATE BASE, (50 CY)**	
	Awd	$174.52	$8,726.00
	2	$90.00	$4,500.00
	3	$110.00	$5,500.00
Ref #86	**304E20000**	**AGGREGATE BASE (SUM-303-3.216), (40 CY)**	
	Awd	$164.15	$6,566.00
	2	$90.00	$3,600.00
	3	$110.00	$4,400.00
Ref #87	**407E20000**	**NON-TRACKING TACK COAT, (53 GAL)**	
	Awd	$25.00	$1,325.00
	2	$4.00	$212.00
	3	$10.00	$530.00
Ref #88	**407E20000**	**NON-TRACKING TACK COAT (SUM-303-3.216), (30 GAL)**	
	Awd	$25.00	$750.00
	2	$4.00	$120.00
	3	$10.00	$300.00
Ref #89	**408E10001**	**PRIME COAT, AS PER PLAN, (9 GAL)**	
	Awd	$25.00	$225.00
	2	$70.00	$630.00
	3	$20.00	$180.00
Ref #90	**408E10001**	**PRIME COAT, AS PER PLAN (SUM-303-3.216), (12 GAL)**	
	Awd	$25.00	$300.00
	2	$70.00	$840.00
	3	$20.00	$240.00
Ref #91	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (30 CY)**	
	Awd	$850.00	$25,500.00
	2	$1,300.00	$39,000.00
	3	$525.00	$15,750.00
Ref #92	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (15 CY)**	
	Awd	$850.00	$12,750.00
	2	$715.00	$10,725.00
	3	$600.00	$9,000.00
Ref #93	**441E70801**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (449, (15 CY)**	
	Awd	$850.00	$12,750.00
	2	$925.00	$13,875.00
	3	$500.00	$7,500.00

Ref #94	**617E10101**	**COMPACTED AGGREGATE, AS PER PLAN, (2 CY)**	
	Awd	$500.00	$1,000.00
	2	$125.00	$250.00
	3	$300.00	$600.00
Ref #95	**617E10101**	**COMPACTED AGGREGATE, AS PER PLAN (SUM-303-3.216), (1 CY)**	
	Awd	$500.00	$500.00
	2	$150.00	$150.00
	3	$300.00	$300.00

Section 4 - PAVEMENT - Totals

Awd	**$129,392.00**
2	**$129,502.00**
3	**$86,600.00**

Ref #96	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (2 EACH)**	
	Awd	$65.00	$130.00
	2	$30.00	$60.00
	3	$5.00	$10.00
Ref #97	**621E54000**	**RAISED PAVEMENT MARKER REMOVED (SUM-303-3.216), (9 EACH)**	
	Awd	$65.00	$585.00
	2	$30.00	$270.00
	3	$5.00	$45.00
Ref #98	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (24 EACH)**	
	Awd	$14.00	$336.00
	2	$15.00	$360.00
	3	$13.00	$312.00
Ref #99	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL (SUM-303, (11 EACH)**	
	Awd	$14.00	$154.00
	2	$15.00	$165.00
	3	$13.00	$143.00
Ref #100	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (45 FT)**	
	Awd	$26.00	$1,170.00
	2	$30.00	$1,350.00
	3	$25.00	$1,125.00
Ref #101	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST (SUM-303-3.216), (15 FT)**	
	Awd	$26.00	$390.00
	2	$30.00	$450.00
	3	$25.00	$375.00
Ref #102	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST (SUM-303-3.216), (24 FT)**	
	Awd	$34.00	$816.00
	2	$30.00	$720.00
	3	$27.50	$660.00
Ref #103	**630E08600**	**SIGN POST REFLECTOR (SUM-303-3.216), (1 EACH)**	
	Awd	$45.00	$45.00
	2	$50.00	$50.00
	3	$40.00	$40.00
Ref #104	**630E80100**	**SIGN, FLAT SHEET (SUM-303-3.216), (16.3 SF)**	
	Awd	$30.00	$489.00
	2	$35.00	$570.50
	3	$32.20	$524.86

Ref #105	**630E80100**	**SIGN, FLAT SHEET, 730.20, (6 SF)**	
	Awd	$30.00	$180.00
	2	$35.00	$210.00
	3	$32.50	$195.00
Ref #106	**630E80100**	**SIGN, FLAT SHEET, 730.20 (SUM-303-3.216), (2 SF)**	
	Awd	$30.00	$60.00
	2	$35.00	$70.00
	3	$32.50	$65.00
Ref #107	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (6 EACH)**	
	Awd	$15.00	$90.00
	2	$20.00	$120.00
	3	$15.00	$90.00
Ref #108	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL (SUM-3, (5 EACH)**	
	Awd	$15.00	$75.00
	2	$20.00	$100.00
	3	$15.00	$75.00
Ref #109	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (6 EACH)**	
	Awd	$20.00	$120.00
	2	$20.00	$120.00
	3	$15.00	$90.00
Ref #110	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (4 EACH)**	
	Awd	$20.00	$80.00
	2	$20.00	$80.00
	3	$15.00	$60.00
Ref #111	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.08 MILE)**	
	Awd	$29,610.00	$2,368.80
	2	$30,000.00	$2,400.00
	3	$25,000.00	$2,000.00
Ref #112	**642E00104**	**EDGE LINE, 6", TYPE 1 (SUM-303-3.216), (0.03 MILE)**	
	Awd	$29,610.00	$888.30
	2	$30,000.00	$900.00
	3	$25,000.00	$750.00
Ref #113	**642E00300**	**CENTER LINE, TYPE 1, (0.05 MILE)**	
	Awd	$39,480.00	$1,974.00
	2	$30,000.00	$1,500.00
	3	$27,500.00	$1,375.00
Ref #114	**642E00300**	**CENTER LINE, TYPE 1 (SUM-303-3.216), (0.02 MILE)**	
	Awd	$39,480.00	$789.60
	2	$30,000.00	$600.00
	3	$27,500.00	$550.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$10,740.70**
2	**$10,095.50**
3	**$8,484.86**

Ref #115	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (30 HOUR)**	
	Awd	$80.00	$2,400.00
	2	$90.00	$2,700.00
	3	$120.00	$3,600.00

Ref #116	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (10 HOUR)**	
	Awd	$90.00	$900.00
	2	$90.00	$900.00
	3	$120.00	$1,200.00
Ref #117	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$23,135.80	$23,135.80
	2	$22,000.00	$22,000.00
	3	$30,000.00	$30,000.00
Ref #118	**614E12420**	**DETOUR SIGNING (SUM-303-3.216), (LUMP SUM)**	
	Awd	$8,274.58	$8,274.58
	2	$7,000.00	$7,000.00
	3	$10,000.00	$10,000.00
Ref #119	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (10 SNMT)**	
	Awd	$1,096.57	$10,965.70
	2	$950.00	$9,500.00
	3	$1,300.00	$13,000.00
Ref #120	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN (SUM, (2 SNMT)**	
	Awd	$1,096.57	$2,193.14
	2	$950.00	$1,900.00
	3	$1,300.00	$2,600.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$47,869.22**
2	**$44,000.00**
3	**$60,400.00**

Ref #121	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$13,576.74	$13,576.74
	2	$15,000.00	$15,000.00
	3	$25,000.00	$25,000.00
Ref #122	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$9,653.56	$9,653.56
	2	$28,000.00	$28,000.00
	3	$25,000.00	$25,000.00
Ref #123	**619E16010**	**FIELD OFFICE, TYPE B, (12 MNTH)**	
	Awd	$1,622.53	$19,470.36
	2	$1,500.00	$18,000.00
	3	$3,500.00	$42,000.00
Ref #124	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$13,266.15	$13,266.15
	2	$30,000.00	$30,000.00
	3	$18,000.00	$18,000.00
Ref #125	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$102,845.87	$102,845.87
	2	$50,000.00	$50,000.00
	3	$110,000.00	$110,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$158,812.68**
2	**$141,000.00**
3	**$220,000.00**