Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260342
PID 112133
ALL-SR 65-13.25
Federal
Type: BRIDGE REPAIR
Letting Date: 7/30/2026
Completion Date: 11/1/2027

Contract Awarded To: EAGLE BRIDGE CO
Award Amount: $2,008,663.62

Engineer's Estimate: $2,440,000.00

Bidder 1
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $2,008,663.62

Bidder 2
VERNON NAGEL INC
O154 CO RD 11-C
Henry
NAPOLEON, OH 43545
Bid $2,028,631.82

Bidder 3
MILLER BROS CONST INC
1613 S DEFIANCE ST P O BOX 30
Fulton
ARCHBOLD, OH 43502
Bid $2,074,381.64

Bidder 4
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $2,155,802.51

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$100.00	$100.00
	2	$5,000.00	$5,000.00
	3	$1,345.06	$1,345.06
	4	$4,000.00	$4,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (690 SY)**	
	Awd	$15.00	$10,350.00
	2	$30.00	$20,700.00
	3	$12.40	$8,556.00
	4	$22.00	$15,180.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (600 FT)**	
	Awd	$2.00	$1,200.00
	2	$4.00	$2,400.00
	3	$3.80	$2,280.00
	4	$2.00	$1,200.00
Ref #4	**203E10000**	**EXCAVATION, (159 CY)**	
	Awd	$55.00	$8,745.00
	2	$30.00	$4,770.00
	3	$54.25	$8,625.75
	4	$32.00	$5,088.00
Ref #5	**203E20000**	**EMBANKMENT, (60 CY)**	
	Awd	$55.00	$3,300.00
	2	$20.00	$1,200.00
	3	$89.26	$5,355.60
	4	$40.00	$2,400.00
Ref #6	**204E10000**	**SUBGRADE COMPACTION, (797 SY)**	
	Awd	$7.00	$5,579.00
	2	$1.00	$797.00
	3	$3.23	$2,574.31
	4	$4.50	$3,586.50
Ref #7	**209E15050**	**RESHAPING UNDER GUARDRAIL, (0.1 MILE)**	
	Awd	$2,500.00	$250.00
	2	$2,500.00	$250.00
	3	$5,000.00	$500.00
	4	$2,500.00	$250.00
Ref #8	**606E15051**	**GUARDRAIL, TYPE MGS, AS PER PLAN, (450 FT)**	
	Awd	$27.20	$12,240.00
	2	$27.20	$12,240.00
	3	$27.50	$12,375.00
	4	$27.20	$12,240.00
Ref #9	**606E35003**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, AS PER PLAN, (4 EACH)**	
	Awd	$2,820.00	$11,280.00
	2	$2,820.00	$11,280.00
	3	$2,750.00	$11,000.00
	4	$2,820.00	$11,280.00
Ref #10	**609E24510**	**CURB, TYPE 4-C, (105 FT)**	
	Awd	$55.00	$5,775.00
	2	$92.00	$9,660.00
	3	$86.69	$9,102.45
	4	$60.00	$6,300.00

Ref #11	**623E39500**	**MONUMENT ASSEMBLY ADJUSTED TO GRADE, (2 EACH)**	
	Awd	$1,250.00	$2,500.00
	2	$410.00	$820.00
	3	$1,000.00	$2,000.00
	4	$500.00	$1,000.00
Ref #12	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$1,850.00	$1,850.00
	3	$2,500.00	$2,500.00
	4	$2,400.00	$2,400.00
Ref #13	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$1,850.00	$1,850.00
	3	$2,500.00	$2,500.00
	4	$2,400.00	$2,400.00

Section 1 - ROADWAY - Totals

Awd	**$66,319.00**
2	**$72,817.00**
3	**$68,714.17**
4	**$67,324.50**

Ref #14	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (198 SY)**	
	Awd	$65.00	$12,870.00
	2	$95.00	$18,810.00
	3	$97.08	$19,221.84
	4	$105.00	$20,790.00
Ref #15	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (3 CY)**	
	Awd	$250.00	$750.00
	2	$240.00	$720.00
	3	$403.21	$1,209.63
	4	$300.00	$900.00
Ref #16	**602E20000**	**CONCRETE MASONRY, (0.4 CY)**	
	Awd	$4,000.00	$1,600.00
	2	$5,300.00	$2,120.00
	3	$8,152.37	$3,260.95
	4	$3,000.00	$1,200.00
Ref #17	**659E10000**	**SEEDING AND MULCHING, (530 SY)**	
	Awd	$7.00	$3,710.00
	2	$3.25	$1,722.50
	3	$2.60	$1,378.00
	4	$6.37	$3,376.10
Ref #18	**659E20000**	**COMMERCIAL FERTILIZER, (0.07 TON)**	
	Awd	$1,500.00	$105.00
	2	$800.00	$56.00
	3	$800.00	$56.00
	4	$1,052.00	$73.64
Ref #19	**659E35000**	**WATER, (2.86 MGAL)**	
	Awd	$10.00	$28.60
	2	$0.10	$0.29
	3	$0.10	$0.29
	4	$1.00	$2.86

Ref #20	**832E30000**	**EROSION CONTROL, (10000 EACH)**	
	Awd	$1.00	$10,000.00
	2	$1.00	$10,000.00
	3	$1.00	$10,000.00
	4	$1.00	$10,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$29,063.60**
2	**$33,428.79**
3	**$35,126.71**
4	**$36,342.60**

Ref #21	**605E31100**	**AGGREGATE DRAINS, (102.3 FT)**	
	Awd	$15.00	$1,534.50
	2	$15.00	$1,534.50
	3	$28.22	$2,886.91
	4	$25.00	$2,557.50
Ref #22	**611E04400**	**12" CONDUIT, TYPE B, (56 FT)**	
	Awd	$135.00	$7,560.00
	2	$135.00	$7,560.00
	3	$99.66	$5,580.96
	4	$95.00	$5,320.00
Ref #23	**611E05200**	**12" CONDUIT, TYPE F, 707.05 TYPE C, 707.21, OR 707, (160 FT)**	
	Awd	$70.00	$11,200.00
	2	$125.00	$20,000.00
	3	$107.59	$17,214.40
	4	$145.00	$23,200.00
Ref #24	**611E98180**	**CATCH BASIN, NO. 3A, (4 EACH)**	
	Awd	$4,250.00	$17,000.00
	2	$4,000.00	$16,000.00
	3	$4,957.16	$19,828.64
	4	$3,000.00	$12,000.00

Section 3 - DRAINAGE - Totals

Awd	**$37,294.50**
2	**$45,094.50**
3	**$45,510.91**
4	**$43,077.50**

Ref #25	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (159 CY)**	
	Awd	$225.00	$35,775.00
	2	$260.00	$41,340.00
	3	$260.00	$41,340.00
	4	$260.00	$41,340.00
Ref #26	**304E20000**	**AGGREGATE BASE, (164 CY)**	
	Awd	$125.00	$20,500.00
	2	$115.00	$18,860.00
	3	$113.86	$18,673.04
	4	$160.00	$26,240.00

Ref #27	**407E20000**	**NON-TRACKING TACK COAT, (99 GAL)**	
	Awd	$5.00	$495.00
	2	$1.00	$99.00
	3	$1.00	$99.00
	4	$1.00	$99.00
Ref #28	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (46 CY)**	
	Awd	$405.00	$18,630.00
	2	$450.00	$20,700.00
	3	$450.00	$20,700.00
	4	$450.00	$20,700.00

Section 4 - PAVEMENT - Totals

Awd	**$75,400.00**
2	**$80,999.00**
3	**$80,812.04**
4	**$88,379.00**

Ref #29	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$15,000.00	$15,000.00
	2	$32,760.00	$32,760.00
	3	$32,760.00	$32,760.00
	4	$36,500.00	$36,500.00

Section 5 - ELECTRICAL - Totals

Awd	**$15,000.00**
2	**$32,760.00**
3	**$32,760.00**
4	**$36,500.00**

Ref #30	**621E00100**	**RPM, (3 EACH)**	
	Awd	$700.00	$2,100.00
	2	$980.00	$2,940.00
	3	$325.00	$975.00
	4	$700.00	$2,100.00
Ref #31	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (3 EACH)**	
	Awd	$15.00	$45.00
	2	$14.21	$42.63
	3	$54.39	$163.17
	4	$70.00	$210.00
Ref #32	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (72 FT)**	
	Awd	$20.00	$1,440.00
	2	$14.00	$1,008.00
	3	$20.00	$1,440.00
	4	$20.00	$1,440.00
Ref #33	**630E08600**	**SIGN POST REFLECTOR, (4 EACH)**	
	Awd	$45.00	$180.00
	2	$45.00	$180.00
	3	$45.00	$180.00
	4	$45.00	$180.00

Ref #34	**630E80100**	**SIGN, FLAT SHEET, (9 SF)**	
	Awd	$25.00	$225.00
	2	$40.00	$360.00
	3	$25.00	$225.00
	4	$25.00	$225.00
Ref #35	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN, (3 EACH)**	
	Awd	$22.72	$68.16
	2	$25.00	$75.00
	3	$25.00	$75.00
	4	$15.00	$45.00
Ref #36	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (6 EACH)**	
	Awd	$97.73	$586.38
	2	$75.00	$450.00
	3	$150.00	$900.00
	4	$75.00	$450.00
Ref #37	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT, (6 EACH)**	
	Awd	$22.73	$136.38
	2	$25.00	$150.00
	3	$25.00	$150.00
	4	$20.00	$120.00
Ref #38	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.18 MILE)**	
	Awd	$5,000.00	$900.00
	2	$5,000.00	$900.00
	3	$7,917.00	$1,425.06
	4	$5,000.00	$900.00
Ref #39	**642E00300**	**CENTER LINE, TYPE 1, (0.09 MILE)**	
	Awd	$5,000.00	$450.00
	2	$7,500.00	$675.00
	3	$15,883.00	$1,429.47
	4	$5,000.00	$450.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$6,130.92**
2	**$6,780.63**
3	**$6,962.70**
4	**$6,120.00**

Ref #40	**253E02000**	**PAVEMENT REPAIR, (20 CY)**	
	Awd	$320.00	$6,400.00
	2	$420.00	$8,400.00
	3	$528.34	$10,566.80
	4	$420.00	$8,400.00
Ref #41	**407E10000**	**TACK COAT, (20 GAL)**	
	Awd	$10.00	$200.00
	2	$1.00	$20.00
	3	$1.00	$20.00
	4	$1.00	$20.00
Ref #42	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (10 CY)**	
	Awd	$400.00	$4,000.00
	2	$500.00	$5,000.00
	3	$500.00	$5,000.00
	4	$500.00	$5,000.00

Ref #43	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (64 HOUR)**	
	Awd	$140.00	$8,960.00
	2	$125.00	$8,000.00
	3	$126.91	$8,122.24
	4	$95.00	$6,080.00
Ref #44	**614E12500**	**REPLACEMENT SIGN, (2 EACH)**	
	Awd	$150.00	$300.00
	2	$195.00	$390.00
	3	$150.00	$300.00
	4	$240.00	$480.00
Ref #45	**614E12600**	**REPLACEMENT DRUM, (20 EACH)**	
	Awd	$45.00	$900.00
	2	$50.00	$1,000.00
	3	$50.00	$1,000.00
	4	$55.00	$1,100.00
Ref #46	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (10 SNMT)**	
	Awd	$750.00	$7,500.00
	2	$1,250.00	$12,500.00
	3	$995.00	$9,950.00
	4	$1,011.00	$10,110.00
Ref #47	**617E10100**	**COMPACTED AGGREGATE, (50 CY)**	
	Awd	$90.00	$4,500.00
	2	$70.00	$3,500.00
	3	$48.90	$2,445.00
	4	$135.00	$6,750.00

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$32,760.00**
2	**$38,810.00**
3	**$37,404.04**
4	**$37,940.00**

Ref #48	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$250,000.00	$250,000.00
	2	$200,000.00	$200,000.00
	3	$245,504.10	$245,504.10
	4	$265,000.00	$265,000.00
Ref #49	**202E22900**	**APPROACH SLAB REMOVED, (189 SY)**	
	Awd	$45.00	$8,505.00
	2	$60.00	$11,340.00
	3	$70.88	$13,396.32
	4	$60.00	$11,340.00
Ref #50	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$12,000.00	$12,000.00
	3	$27,086.98	$27,086.98
	4	$34,000.00	$34,000.00
Ref #51	**509E10001**	**EPOXY COATED STEEL REINFORCEMENT, AS PER PLAN, (92049 LB)**	
	Awd	$1.50	$138,073.50
	2	$1.60	$147,278.40
	3	$1.70	$156,483.30
	4	$1.52	$139,914.48

Ref #52	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (7854 FT)**	
	Awd	$1.90	$14,922.60
	2	$1.50	$11,781.00
	3	$1.91	$15,001.14
	4	$1.67	$13,116.18
Ref #53	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (100 EACH)**	
	Awd	$25.00	$2,500.00
	2	$35.00	$3,500.00
	3	$55.14	$5,514.00
	4	$28.00	$2,800.00
Ref #54	**511E33500**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, (2 EACH)**	
	Awd	$5,500.00	$11,000.00
	2	$4,000.00	$8,000.00
	3	$3,706.75	$7,413.50
	4	$4,000.00	$8,000.00
Ref #55	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (305 CY)**	
	Awd	$1,225.00	$373,625.00
	2	$1,150.00	$350,750.00
	3	$1,028.81	$313,787.05
	4	$1,300.00	$396,500.00
Ref #56	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (82 CY)**	
	Awd	$825.00	$67,650.00
	2	$875.00	$71,750.00
	3	$626.54	$51,376.28
	4	$1,000.00	$82,000.00
Ref #57	**511E45710**	**CLASS QC1 CONCRETE, ABUTMENT, (20 CY)**	
	Awd	$1,500.00	$30,000.00
	2	$850.00	$17,000.00
	3	$1,378.06	$27,561.20
	4	$1,100.00	$22,000.00
Ref #58	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (953 SY)**	
	Awd	$28.00	$26,684.00
	2	$28.00	$26,684.00
	3	$25.00	$23,825.00
	4	$28.00	$26,684.00
Ref #59	**513E10201**	**STRUCTURAL STEEL MEMBERS, LEVEL UF, AS PER PLAN, (2375 LB)**	
	Awd	$30.00	$71,250.00
	2	$21.75	$51,656.25
	3	$24.58	$58,377.50
	4	$28.00	$66,500.00
Ref #60	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (3255 EACH)**	
	Awd	$4.50	$14,647.50
	2	$4.15	$13,508.25
	3	$4.20	$13,671.00
	4	$4.15	$13,508.25
Ref #61	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (12722 SF)**	
	Awd	$11.00	$139,942.00
	2	$8.50	$108,137.00
	3	$11.00	$139,942.00
	4	$11.00	$139,942.00

Ref #62	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (12722 SF)**	
	Awd	$2.50	$31,805.00
	2	$5.00	$63,610.00
	3	$2.50	$31,805.00
	4	$2.50	$31,805.00
Ref #63	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (12722 SF)**	
	Awd	$2.50	$31,805.00
	2	$4.00	$50,888.00
	3	$2.50	$31,805.00
	4	$2.50	$31,805.00
Ref #64	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (12722 SF)**	
	Awd	$2.50	$31,805.00
	2	$4.00	$50,888.00
	3	$2.50	$31,805.00
	4	$2.50	$31,805.00
Ref #65	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (20 MNHR)**	
	Awd	$90.00	$1,800.00
	2	$125.00	$2,500.00
	3	$90.00	$1,800.00
	4	$90.00	$1,800.00
Ref #66	**514E10000**	**FINAL INSPECTION REPAIR, (11 EACH)**	
	Awd	$250.00	$2,750.00
	2	$200.00	$2,200.00
	3	$454.55	$5,000.05
	4	$250.00	$2,750.00
Ref #67	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (20 SF)**	
	Awd	$10.00	$200.00
	2	$14.00	$280.00
	3	$8.22	$164.40
	4	$12.00	$240.00
Ref #68	**516E25000**	**NYLON REINFORCED NEOPRENE SHEETING, (262 SF)**	
	Awd	$13.00	$3,406.00
	2	$18.00	$4,716.00
	3	$16.42	$4,302.04
	4	$7.00	$1,834.00
Ref #69	**516E44101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (10 EACH)**	
	Awd	$2,500.00	$25,000.00
	2	$2,650.00	$26,500.00
	3	$2,782.38	$27,823.80
	4	$1,700.00	$17,000.00
Ref #70	**516E44101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (15 EACH)**	
	Awd	$3,000.00	$45,000.00
	2	$3,400.00	$51,000.00
	3	$3,373.51	$50,602.65
	4	$2,300.00	$34,500.00
Ref #71	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$55,000.00	$55,000.00
	2	$50,000.00	$50,000.00
	3	$46,490.63	$46,490.63
	4	$50,000.00	$50,000.00

Ref #72	**518E21230**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$2,000.00	$2,000.00
	3	$6,048.21	$6,048.21
	4	$4,500.00	$4,500.00
Ref #73	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (10 SF)**	
	Awd	$350.00	$3,500.00
	2	$175.00	$1,750.00
	3	$411.38	$4,113.80
	4	$260.00	$2,600.00
Ref #74	**526E25011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (190 SY)**	
	Awd	$450.00	$85,500.00
	2	$375.00	$71,250.00
	3	$693.97	$131,854.30
	4	$400.00	$76,000.00
Ref #75	**526E90031**	**TYPE C INSTALLATION, AS PER PLAN, (68 FT)**	
	Awd	$425.00	$28,900.00
	2	$325.00	$22,100.00
	3	$496.36	$33,752.48
	4	$500.00	$34,000.00
Ref #76	**607E39901**	**VANDAL PROTECTION FENCE, 6' STRAIGHT, COATED FABRI, (370 FT)**	
	Awd	$42.50	$15,725.00
	2	$52.50	$19,425.00
	3	$64.00	$23,680.00
	4	$52.50	$19,425.00
Ref #77	**843E50000**	**PATCHING CONCRETE STRUCTURES WITH TROWELABLE MORTA, (10 SF)**	
	Awd	$250.00	$2,500.00
	2	$175.00	$1,750.00
	3	$278.05	$2,780.50
	4	$175.00	$1,750.00
Ref #100	**514E27702**	**FIELD PAINTING, MISC.:COATING OF BEAM ENDS, (10 EACH)**	
	Awd	$3,000.00	$30,000.00
	2	$6,000.00	$60,000.00
	3	$3,000.00	$30,000.00
	4	$3,000.00	$30,000.00
Ref #101	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (300 SY)**	
	Awd	$30.00	$9,000.00
	2	$35.00	$10,500.00
	3	$22.00	$6,600.00
	4	$30.00	$9,000.00
Ref #102	**513E90000**	**STRUCTURAL STEEL, MISC.: STEEL VANDAL PROTECTION F, (200 LB)**	
	Awd	$16.00	$3,200.00
	2	$16.00	$3,200.00
	3	$2.50	$500.00
	4	$16.00	$3,200.00

Section 8 - STRUCTURE OVER 20 FOOT SPAN (ALL-65-13.2 - Totals

Awd	**$1,579,695.60**
2	**$1,527,941.90**
3	**$1,569,867.23**
4	**$1,605,318.91**

Ref #78	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$20,000.00	$20,000.00
	3	$10,071.78	$10,071.78
	4	$16,000.00	$16,000.00
Ref #79	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$50,000.00	$50,000.00
	3	$56,876.70	$56,876.70
	4	$76,000.00	$76,000.00
Ref #80	**619E16010**	**FIELD OFFICE, TYPE B, (4 MNTH)**	
	Awd	$4,250.00	$17,000.00
	2	$2,500.00	$10,000.00
	3	$2,889.07	$11,556.28
	4	$4,700.00	$18,800.00
Ref #81	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$20,000.00	$20,000.00
	3	$15,000.00	$15,000.00
	4	$24,000.00	$24,000.00
Ref #82	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$95,000.00	$95,000.00
	2	$90,000.00	$90,000.00
	3	$103,719.08	$103,719.08
	4	$100,000.00	$100,000.00

Section 9 - INCIDENTALS - Totals

Awd	**$167,000.00**
2	**$190,000.00**
3	**$197,223.84**
4	**$234,800.00**