Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260359
PID 120773
BEL-SR 148-03.12
Federal
Type: BRIDGE REPAIR
Letting Date: 8/13/2026
Completion Date: 10/31/2027

Contract Awarded To: BCC OHIO INC
Award Amount: $166,398.79

Engineer's Estimate: $239,000.00

Bidder 1
BCC OHIO INC
P O BOX 229
Huron
NEW LONDON, OH 44851
Bid $166,398.79

Bidder 2
LMS CONSTRUCTION INC
58970 KIRKLAND HILL
Belmont
BELLAIRE, OH 43906
Bid $223,289.75

Ref #1	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$2,580.00	$2,580.00
	2	$100.00	$100.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (10 SY)**	
	Awd	$67.44	$674.40
	2	$172.00	$1,720.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (12.5 FT)**	
	Awd	$7.56	$94.50
	2	$7.20	$90.00
Ref #4	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (1 EACH)**	
	Awd	$246.75	$246.75
	2	$235.00	$235.00
Ref #5	**606E15050**	**GUARDRAIL, TYPE MGS, (12.5 FT)**	
	Awd	$96.60	$1,207.50
	2	$92.00	$1,150.00
Ref #6	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (1 EACH)**	
	Awd	$4,431.00	$4,431.00
	2	$4,220.00	$4,220.00

Section 1 - ROADWAY - Totals

Awd	**$9,234.15**
2	**$7,515.00**

Ref #7	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$1,000.00**
2	**$1,000.00**

Ref #8	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (7 EACH)**	
	Awd	$15.75	$110.25
	2	$15.00	$105.00
Ref #9	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (25 FT)**	
	Awd	$33.60	$840.00
	2	$32.00	$800.00
Ref #10	**630E80100**	**SIGN, FLAT SHEET, (2 SF)**	
	Awd	$42.00	$84.00
	2	$40.00	$80.00
Ref #11	**646E10010**	**EDGE LINE, 6", (0.18 MILE)**	
	Awd	$15,750.00	$2,835.00
	2	$9,000.00	$1,620.00
Ref #12	**646E10200**	**CENTER LINE, (0.09 MILE)**	
	Awd	$28,350.00	$2,551.50
	2	$15,000.00	$1,350.00

Section 3 - TRAFFIC CONTROL - Totals

Awd	**$6,420.75**
2	**$3,955.00**

Ref #13	**614E11630**	**INCREASED BARRIER DELINEATION, (170 FT)**	
	Awd	$4.40	$748.00
	2	$1.50	$255.00
Ref #14	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (2 EACH)**	
	Awd	$2,708.22	$5,416.44
	2	$3,580.00	$7,160.00
Ref #15	**614E12740**	**WORK ZONE LIGHTING SYSTEM, (2 EACH)**	
	Awd	$4,101.00	$8,202.00
	2	$7,500.00	$15,000.00
Ref #16	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (10 CY)**	
	Awd	$1,053.30	$10,533.00
	2	$200.00	$2,000.00
Ref #17	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (BIDIRECTIONAL), (5 EACH)**	
	Awd	$11.85	$59.25
	2	$32.00	$160.00
Ref #18	**614E13360**	**OBJECT MARKER, TWO WAY, (5 EACH)**	
	Awd	$17.10	$85.50
	2	$36.00	$180.00
Ref #19	**614E21200**	**WORK ZONE CENTER LINE, CLASS I, 740.06, TYPE I, (0.18 MILE)**	
	Awd	$18,216.00	$3,278.88
	2	$14,650.00	$2,637.00
Ref #20	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (0.07 MILE)**	
	Awd	$9,108.00	$637.56
	2	$10,750.00	$752.50
Ref #21	**614E26400**	**WORK ZONE STOP LINE, CLASS I, 740.06, TYPE I, (20 FT)**	
	Awd	$20.46	$409.20
	2	$14.00	$280.00
Ref #22	**615E25001**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS B, AS PER , (25 SY)**	
	Awd	$345.91	$8,647.75
	2	$300.00	$7,500.00
Ref #23	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (170 FT)**	
	Awd	$43.96	$7,473.20
	2	$100.00	$17,000.00
Ref #100	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (0.1 MILE)**	
	Awd	$5,922.00	$592.20
	2	$5,640.00	$564.00
Ref #101	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (0.05 MILE)**	
	Awd	$11,156.20	$557.81
	2	$10,625.00	$531.25

Section 4 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$46,640.79**
2	**$54,019.75**

Ref #24	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$5,407.50	$5,407.50
	2	$35,000.00	$35,000.00
Ref #25	**202E98000**	**REMOVAL MISC.: OEPA NOTIFICATION OF DEMOLITION, (LUMP SUM)**	
	Awd	$778.50	$778.50
	2	$500.00	$500.00
Ref #26	**503E21101**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (1 CY)**	
	Awd	$516.00	$516.00
	2	$5,000.00	$5,000.00
Ref #27	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (8 LB)**	
	Awd	$4.50	$36.00
	2	$50.00	$400.00
Ref #28	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (25 LB)**	
	Awd	$4.50	$112.50
	2	$20.00	$500.00
Ref #29	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (2 EACH)**	
	Awd	$29.88	$59.76
	2	$300.00	$600.00
Ref #30	**511E34445**	**CLASS QC2 CONCRETE, BRIDGE DECK, AS PER PLAN, (1 CY)**	
	Awd	$13,303.32	$13,303.32
	2	$25,000.00	$25,000.00
Ref #31	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (5 SY)**	
	Awd	$131.10	$655.50
	2	$150.00	$750.00
Ref #32	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (382 SY)**	
	Awd	$27.55	$10,524.10
	2	$35.00	$13,370.00
Ref #33	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (3 SF)**	
	Awd	$37.90	$113.70
	2	$20.00	$60.00
Ref #34	**517E75501**	**BRIDGE RAILING REBUILT, AS PER PLAN, (22 FT)**	
	Awd	$273.00	$6,006.00
	2	$260.00	$5,720.00
Ref #35	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (4 SF)**	
	Awd	$349.13	$1,396.52
	2	$1,000.00	$4,000.00
Ref #36	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$16,839.00	$16,839.00
	2	$7,500.00	$7,500.00

Section 5 - STRUCTURE OVER 20 FOOT SPAN (BEL-148-03. - Totals

Awd	**$55,748.40**
2	**$98,400.00**

Ref #37	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$2,040.08	$2,040.08
	2	$10,000.00	$10,000.00

Ref #38	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$14,686.60	$14,686.60
	2	$25,000.00	$25,000.00
Ref #39	**619E16000**	**FIELD OFFICE, TYPE A, (3 MNTH)**	
	Awd	$4,262.50	$12,787.50
	2	$1,800.00	$5,400.00
Ref #40	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$3,600.00	$3,600.00
	2	$1,000.00	$1,000.00
Ref #41	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$14,240.52	$14,240.52
	2	$17,000.00	$17,000.00

Section 6 - INCIDENTALS - Totals

Awd	**$47,354.70**
2	**$58,400.00**