Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260358
PID 120414
WOO-IR 75-06.94 Slide Repair
Federal
Type: SLIDE REPAIR
Letting Date: 8/27/2026
Completion Date: 11/14/2026

Contract Awarded To: EBONY CONSTRUCTION CO
Award Amount: $374,696.50

Engineer's Estimate: $475,000.00

Bidder 1
EBONY CONSTRUCTION CO
3510 CENTENNIAL RD
Lucas
SYLVANIA, OH 43560
Bid $374,696.50

Bidder 2
MILLER BROS CONST INC
1613 S DEFIANCE ST P O BOX 30
Fulton
ARCHBOLD, OH 43502
Bid $437,717.66

Bidder 3
VERNON NAGEL INC
O154 CO RD 11-C
Henry
NAPOLEON, OH 43545
Bid $499,323.00

Bidder 4
ECLIPSE CO LLC
11554 EAST WASHINGTON ST
Geauga
CHAGRIN FALLS, OH 44023
Bid $561,361.63

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$6,500.00	$6,500.00
	2	$14,000.00	$14,000.00
	3	$4,500.00	$4,500.00
	4	$3,000.00	$3,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, 1.5", (204 SY)**	
	Awd	$3.00	$612.00
	2	$5.00	$1,020.00
	3	$18.00	$3,672.00
	4	$9.01	$1,838.04
Ref #3	**202E23000**	**PAVEMENT REMOVED, 14.25", (292 SY)**	
	Awd	$22.00	$6,424.00
	2	$25.00	$7,300.00
	3	$48.00	$14,016.00
	4	$21.05	$6,146.60
Ref #4	**202E32000**	**CURB REMOVED, (18 FT)**	
	Awd	$26.00	$468.00
	2	$16.00	$288.00
	3	$16.50	$297.00
	4	$23.11	$415.98
Ref #5	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (18 FT)**	
	Awd	$17.50	$315.00
	2	$26.00	$468.00
	3	$20.00	$360.00
	4	$61.83	$1,112.94
Ref #6	**202E38200**	**GUARDRAIL REMOVED FOR REUSE, (362.5 FT)**	
	Awd	$5.00	$1,812.50
	2	$3.20	$1,160.00
	3	$3.56	$1,290.50
	4	$3.20	$1,160.00
Ref #7	**202E42806**	**ANCHOR ASSEMBLY REMOVED FOR REUSE, (1 EACH)**	
	Awd	$220.00	$220.00
	2	$195.00	$195.00
	3	$216.93	$216.93
	4	$195.00	$195.00
Ref #8	**202E47200**	**BRIDGE TERMINAL ASSEMBLY REMOVED FOR REUSE, (1 EACH)**	
	Awd	$180.00	$180.00
	2	$160.00	$160.00
	3	$178.00	$178.00
	4	$160.00	$160.00
Ref #9	**202E75000**	**FENCE REMOVED, (90 FT)**	
	Awd	$5.00	$450.00
	2	$5.00	$450.00
	3	$4.00	$360.00
	4	$5.00	$450.00
Ref #10	**202E98100**	**REMOVAL MISC.: PRECAST OUTLET, (1 EACH)**	
	Awd	$127.00	$127.00
	2	$235.00	$235.00
	3	$365.00	$365.00
	4	$489.98	$489.98

Ref #11	**203E10000**	**EXCAVATION, (2360 CY)**	
	Awd	$8.00	$18,880.00
	2	$12.50	$29,500.00
	3	$9.50	$22,420.00
	4	$20.80	$49,088.00
Ref #12	**203E20000**	**EMBANKMENT, (2360 CY)**	
	Awd	$10.00	$23,600.00
	2	$12.50	$29,500.00
	3	$28.00	$66,080.00
	4	$28.77	$67,897.20
Ref #13	**203E35110**	**GRANULAR MATERIAL, TYPE B, (94 CY)**	
	Awd	$57.50	$5,405.00
	2	$75.00	$7,050.00
	3	$46.00	$4,324.00
	4	$86.26	$8,108.44
Ref #14	**203E35130**	**GRANULAR MATERIAL, TYPE D, (228 CY)**	
	Awd	$60.00	$13,680.00
	2	$75.00	$17,100.00
	3	$56.00	$12,768.00
	4	$73.38	$16,730.64
Ref #15	**203E40001**	**BORROW, AS PER PLAN, (156 CY)**	
	Awd	$22.00	$3,432.00
	2	$15.00	$2,340.00
	3	$50.00	$7,800.00
	4	$49.31	$7,692.36
Ref #16	**204E10000**	**SUBGRADE COMPACTION, (463 SY)**	
	Awd	$3.00	$1,389.00
	2	$5.50	$2,546.50
	3	$1.00	$463.00
	4	$10.51	$4,866.13
Ref #17	**204E13000**	**EXCAVATION OF SUBGRADE, (154 CY)**	
	Awd	$10.00	$1,540.00
	2	$13.50	$2,079.00
	3	$24.00	$3,696.00
	4	$39.31	$6,053.74
Ref #18	**204E30020**	**GRANULAR MATERIAL, TYPE C, (154 CY)**	
	Awd	$46.50	$7,161.00
	2	$80.00	$12,320.00
	3	$76.00	$11,704.00
	4	$67.62	$10,413.48
Ref #19	**204E50000**	**GEOTEXTILE FABRIC, 712.09, TYPE D, (463 SY)**	
	Awd	$2.00	$926.00
	2	$2.80	$1,296.40
	3	$3.50	$1,620.50
	4	$5.01	$2,319.63
Ref #20	**606E16050**	**GUARDRAIL REBUILT, TYPE MGS, (362.5 FT)**	
	Awd	$68.00	$24,650.00
	2	$16.80	$6,090.00
	3	$18.69	$6,775.13
	4	$16.80	$6,090.00

Ref #21	**606E27910**	**ANCHOR ASSEMBLY REBUILT, MGS TYPE T, (1 EACH)**	
	Awd	$1,000.00	$1,000.00
	2	$1,420.00	$1,420.00
	3	$1,579.71	$1,579.71
	4	$1,420.00	$1,420.00
Ref #22	**606E35112**	**MGS BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE 2, (1 EACH)**	
	Awd	$1,350.00	$1,350.00
	2	$685.00	$685.00
	3	$762.05	$762.05
	4	$685.00	$685.00
Ref #23	**607E15000**	**FENCE, TYPE 47, (90 FT)**	
	Awd	$44.00	$3,960.00
	2	$38.50	$3,465.00
	3	$44.61	$4,014.90
	4	$38.50	$3,465.00

Section 1 - ROADWAY - Totals

Awd	**$124,081.50**
2	**$140,667.90**
3	**$169,262.72**
4	**$199,798.16**

Ref #24	**601E11001**	**RIPRAP, TYPE D, AS PER PLAN, (4 SY)**	
	Awd	$176.00	$704.00
	2	$1,100.00	$4,400.00
	3	$7,200.00	$28,800.00
	4	$2,109.45	$8,437.80
Ref #25	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (294 SY)**	
	Awd	$50.00	$14,700.00
	2	$63.00	$18,522.00
	3	$66.00	$19,404.00
	4	$94.49	$27,780.06
Ref #26	**601E32100**	**ROCK CHANNEL PROTECTION, TYPE B WITH FILTER, (51 CY)**	
	Awd	$127.00	$6,477.00
	2	$190.00	$9,690.00
	3	$158.00	$8,058.00
	4	$136.05	$6,938.55
Ref #27	**653E10000**	**TOPSOIL FURNISHED AND PLACED, (257 CY)**	
	Awd	$70.00	$17,990.00
	2	$55.00	$14,135.00
	3	$72.00	$18,504.00
	4	$62.17	$15,977.69
Ref #28	**659E10000**	**SEEDING AND MULCHING, (2221 SY)**	
	Awd	$2.00	$4,442.00
	2	$1.22	$2,709.62
	3	$3.80	$8,439.80
	4	$1.22	$2,709.62
Ref #29	**659E14000**	**REPAIR SEEDING AND MULCHING, (116 SY)**	
	Awd	$2.00	$232.00
	2	$1.22	$141.52
	3	$1.80	$208.80
	4	$1.22	$141.52

Ref #30	**659E20000**	**COMMERCIAL FERTILIZER, (0.42 TON)**	
	Awd	$1,000.00	$420.00
	2	$400.00	$168.00
	3	$850.00	$357.00
	4	$400.00	$168.00
Ref #31	**659E35000**	**WATER, (12 MGAL)**	
	Awd	$2.00	$24.00
	2	$0.01	$0.12
	3	$1.00	$12.00
	4	$0.10	$1.20
Ref #32	**832E30000**	**EROSION CONTROL, (10000 EACH)**	
	Awd	$1.00	$10,000.00
	2	$1.00	$10,000.00
	3	$1.00	$10,000.00
	4	$1.00	$10,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$54,989.00**
2	**$59,766.26**
3	**$93,783.60**
4	**$72,154.44**

Ref #33	**602E20000**	**CONCRETE MASONRY, (0.5 CY)**	
	Awd	$3,400.00	$1,700.00
	2	$3,500.00	$1,750.00
	3	$6,100.00	$3,050.00
	4	$3,574.52	$1,787.26
Ref #34	**605E14020**	**6" BASE PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, 7, (346 FT)**	
	Awd	$13.00	$4,498.00
	2	$22.00	$7,612.00
	3	$18.00	$6,228.00
	4	$14.06	$4,864.76
Ref #35	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (20 FT)**	
	Awd	$12.00	$240.00
	2	$80.00	$1,600.00
	3	$82.00	$1,640.00
	4	$16.54	$330.80
Ref #36	**611E06700**	**15" CONDUIT, TYPE F, (107 FT)**	
	Awd	$70.00	$7,490.00
	2	$131.00	$14,017.00
	3	$162.00	$17,334.00
	4	$68.14	$7,290.98
Ref #37	**611E98150**	**CATCH BASIN, NO. 3, (2 EACH)**	
	Awd	$4,200.00	$8,400.00
	2	$5,500.00	$11,000.00
	3	$6,400.00	$12,800.00
	4	$5,723.32	$11,446.64

Section 3 - DRAINAGE - Totals

Awd	**$22,328.00**
2	**$35,979.00**
3	**$41,052.00**
4	**$25,720.44**

Ref #38	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (396 FT)**	
	Awd	$3.00	$1,188.00
	2	$5.50	$2,178.00
	3	$2.25	$891.00
	4	$3.00	$1,188.00
Ref #39	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (84 CY)**	
	Awd	$250.00	$21,000.00
	2	$290.00	$24,360.00
	3	$260.00	$21,840.00
	4	$260.00	$21,840.00
Ref #40	**304E20000**	**AGGREGATE BASE, (70 CY)**	
	Awd	$80.00	$5,600.00
	2	$75.00	$5,250.00
	3	$90.00	$6,300.00
	4	$83.19	$5,823.30
Ref #41	**407E10000**	**TACK COAT, (45 GAL)**	
	Awd	$4.00	$180.00
	2	$1.00	$45.00
	3	$2.50	$112.50
	4	$2.50	$112.50
Ref #42	**442E22100**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (25 CY)**	
	Awd	$430.00	$10,750.00
	2	$425.00	$10,625.00
	3	$600.00	$15,000.00
	4	$600.00	$15,000.00
Ref #43	**609E23000**	**COMBINATION CURB AND GUTTER, TYPE 4, (371 FT)**	
	Awd	$67.00	$24,857.00
	2	$57.50	$21,332.50
	3	$58.00	$21,518.00
	4	$135.00	$50,085.00
Ref #44	**609E23001**	**COMBINATION CURB AND GUTTER, TYPE 4, AS PER PLAN, (11 FT)**	
	Awd	$175.00	$1,925.00
	2	$135.00	$1,485.00
	3	$150.00	$1,650.00
	4	$250.00	$2,750.00
Ref #45	**875E10000**	**LONGITUDINAL JOINT ADHESIVE, (1386 LB)**	
	Awd	$0.75	$1,039.50
	2	$1.50	$2,079.00
	3	$0.65	$900.90
	4	$2.50	$3,465.00

Section 4 - PAVEMENT - Totals

Awd	**$66,539.50**
2	**$67,354.50**
3	**$68,212.40**
4	**$100,263.80**

Ref #46	**626E00110**	**BARRIER REFLECTOR, TYPE 2, ONE-WAY, (5 EACH)**	
	Awd	$34.00	$170.00
	2	$14.00	$70.00
	3	$15.57	$77.85
	4	$14.00	$70.00
Ref #47	**642E00104**	**EDGE LINE, 6", TYPE 1, 642 PAINT, (0.03 MILE)**	
	Awd	$28,250.00	$847.50
	2	$25,000.00	$750.00
	3	$25,000.00	$750.00
	4	$17,970.00	$539.10
Ref #48	**642E00204**	**LANE LINE, 6", TYPE 1, 642 PAINT, (0.64 MILE)**	
	Awd	$2,825.00	$1,808.00
	2	$2,500.00	$1,600.00
	3	$2,500.00	$1,600.00
	4	$7,715.00	$4,937.60

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$2,825.50**
2	**$2,420.00**
3	**$2,427.85**
4	**$5,546.70**

Ref #49	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (32 HOUR)**	
	Awd	$125.00	$4,000.00
	2	$100.00	$3,200.00
	3	$75.00	$2,400.00
	4	$130.00	$4,160.00
Ref #50	**614E11630**	**INCREASED BARRIER DELINEATION, (240 FT)**	
	Awd	$3.40	$816.00
	2	$3.00	$720.00
	3	$3.00	$720.00
	4	$2.16	$518.40
Ref #51	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (1 EACH)**	
	Awd	$3,800.00	$3,800.00
	2	$4,500.00	$4,500.00
	3	$4,500.00	$4,500.00
	4	$3,340.00	$3,340.00
Ref #52	**614E12500**	**REPLACEMENT SIGN, (3 EACH)**	
	Awd	$280.00	$840.00
	2	$250.00	$750.00
	3	$250.00	$750.00
	4	$239.36	$718.08

Ref #53	**614E12600**	**REPLACEMENT DRUM, (6 EACH)**	
	Awd	$50.00	$300.00
	2	$45.00	$270.00
	3	$45.00	$270.00
	4	$55.00	$330.00
Ref #54	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (ONE-WAY), (18 EACH)**	
	Awd	$23.00	$414.00
	2	$20.00	$360.00
	3	$20.00	$360.00
	4	$11.47	$206.46
Ref #55	**614E13350**	**OBJECT MARKER, ONE WAY, (18 EACH)**	
	Awd	$34.00	$612.00
	2	$30.00	$540.00
	3	$30.00	$540.00
	4	$19.96	$359.28
Ref #56	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (3 SNMT)**	
	Awd	$1,130.00	$3,390.00
	2	$1,000.00	$3,000.00
	3	$1,000.00	$3,000.00
	4	$1,163.68	$3,491.04
Ref #57	**614E22010**	**WORK ZONE EDGE LINE, CLASS I, 6", (0.65 MILE)**	
	Awd	$3,400.00	$2,210.00
	2	$3,000.00	$1,950.00
	3	$3,000.00	$1,950.00
	4	$2,860.00	$1,859.00
Ref #58	**614E24000**	**WORK ZONE DOTTED LINE, CLASS I, (840 FT)**	
	Awd	$1.15	$966.00
	2	$1.00	$840.00
	3	$1.00	$840.00
	4	$1.35	$1,134.00
Ref #59	**616E10000**	**WATER, (130 MGAL)**	
	Awd	$11.50	$1,495.00
	2	$10.00	$1,300.00
	3	$2.26	$293.80
	4	$1.00	$130.00
Ref #60	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (880 FT)**	
	Awd	$38.00	$33,440.00
	2	$35.00	$30,800.00
	3	$30.00	$26,400.00
	4	$35.00	$30,800.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$52,283.00**
2	**$48,230.00**
3	**$42,023.80**
4	**$47,046.26**

Ref #61	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$4,650.00	$4,650.00
	2	$2,200.00	$2,200.00
	3	$10,400.00	$10,400.00
	4	$6,601.44	$6,601.44

Ref #62	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$22,000.00	$22,000.00
	2	$43,000.00	$43,000.00
	3	$32,300.00	$32,300.00
	4	$18,698.74	$18,698.74
Ref #63	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$16,300.00	$16,300.00
	3	$14,660.63	$14,660.63
	4	$1,500.00	$1,500.00
Ref #64	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$21,800.00	$21,800.00
	3	$25,200.00	$25,200.00
	4	$84,031.65	$84,031.65

Section 7 - INCIDENTALS - Totals

Awd	**$51,650.00**
2	**$83,300.00**
3	**$82,560.63**
4	**$110,831.83**