Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260387
PID 124016
LOR-/MED-SR 18/SR 301-00.00/08.189
Federal
Type: MICROSURFACING
Letting Date: 8/27/2026
Completion Date: 7/30/2027

Contract Awarded To: STRAWSER CONSTRUCTION INC
Award Amount: $1,390,738.30

Engineer's Estimate: $1,320,000.00

Bidder 1
STRAWSER CONSTRUCTION INC
300 East Broad Street, Suite 450
Franklin
COLUMBUS, OH 43215
Bid $1,390,738.30

Ref #1	**623E39501**	**MONUMENT ASSEMBLY ADJUSTED TO GRADE, AS PER PLAN, (1 EACH)**	
	Awd	$1,600.00	$1,600.00
Ref #2	**623E39601**	**MONUMENT ASSEMBLY RECONSTRUCTED TO GRADE, AS PER P, (1 EACH)**	
	Awd	$2,050.00	$2,050.00
Ref #3	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$3,075.00	$3,075.00
Section 1 - ROADWAY - Totals			
	Awd		**$6,725.00**
Ref #4	**832E30000**	**EROSION CONTROL, (1500 EACH)**	
	Awd	$1.00	$1,500.00
Section 2 - EROSION CONTROL - Totals			
	Awd		**$1,500.00**
Ref #5	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (8 EACH)**	
	Awd	$1,500.00	$12,000.00
Ref #6	**611E99150**	**INLET ADJUSTED TO GRADE, (2 EACH)**	
	Awd	$1,800.00	$3,600.00
Section 3 - DRAINAGE - Totals			
	Awd		**$15,600.00**
Ref #7	**251E01043**	**PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BA, (336 CY)**	
	Awd	$530.00	$178,080.00
Ref #8	**251E01043**	**PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BA, (84 CY)**	
	Awd	$530.00	$44,520.00
Ref #9	**253E02001**	**PAVEMENT REPAIR, AS PER PLAN (LONGITUDINAL), (34 CY)**	
	Awd	$530.00	$18,020.00
Ref #10	**253E02001**	**PAVEMENT REPAIR, AS PER PLAN (TRANSVERSE), (8 CY)**	
	Awd	$530.00	$4,240.00
Ref #11	**421E10000**	**MICROSURFACING, SURFACE COURSE (FR), (122856 SY)**	
	Awd	$3.38	$415,253.28
Ref #12	**421E10020**	**MICROSURFACING, LEVELING COURSE, (122856 SY)**	
	Awd	$2.25	$276,426.00
Ref #13	**618E41000**	**RUMBLE STRIPES, EDGE LINE (ASPHALT CONCRETE), (10.74 MILE)**	
	Awd	$1,090.00	$11,706.60
Ref #14	**618E43000**	**RUMBLE STRIPES, CENTER LINE (ASPHALT CONCRETE), (5.37 MILE)**	
	Awd	$1,300.00	$6,981.00
Ref #16	**897E01010**	**PAVEMENT PLANING, ASPHALT CONCRETE, CLASS A (TAPER, (918 SY)**	
	Awd	$20.00	$18,360.00
Ref #17	**897E02000**	**PATCHING PLANED SURFACE, (12 SY)**	
	Awd	$75.00	$900.00
Ref #100	**690E98300**	**SPECIAL -MALTENE BASED LONGITUDINAL JOINT STABILIZ, (6304 SY)**	
	Awd	$5.18	$32,654.72

Section 4 - PAVEMENT - Totals

Awd		**$1,007,141.60**

Ref #18	**621E00100**	**RPM, (491 EACH)**		
	Awd	$36.50	$17,921.50	
Ref #19	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (485 EACH)**		
	Awd	$15.00	$7,275.00	
Ref #20	**642E00104**	**EDGE LINE, 6", TYPE 1, (15.04 MILE)**		
	Awd	$905.00	$13,611.20	
Ref #21	**642E00300**	**CENTER LINE, TYPE 1, (7.52 MILE)**		
	Awd	$1,310.00	$9,851.20	
Ref #22	**642E30030**	**REMOVAL OF PAVEMENT MARKING (CENTER LINE), (7.52 MILE)**		
	Awd	$1,050.00	$7,896.00	
Ref #23	**642E30030**	**REMOVAL OF PAVEMENT MARKING (EDGE LINE), (15.04 MILE)**		
	Awd	$1,050.00	$15,792.00	
Ref #24	**644E00500**	**STOP LINE, (318 FT)**		
	Awd	$10.60	$3,370.80	
Ref #25	**644E01000**	**RAILROAD SYMBOL MARKING, (2 EACH)**		
	Awd	$695.00	$1,390.00	
Ref #26	**644E30000**	**REMOVAL OF PAVEMENT MARKING (STOP LINE), (318 FT)**		
	Awd	$5.35	$1,701.30	
Ref #27	**644E30020**	**REMOVAL OF PAVEMENT MARKING (RAILROAD SYMBOL MARKI, (2 EACH)**		
	Awd	$530.00	$1,060.00	

Section 5 - TRAFFIC CONTROL - Totals

Awd		**$79,869.00**

Ref #28	**614E12460**	**WORK ZONE MARKING SIGN, (58 EACH)**		
	Awd	$68.30	$3,961.40	
Ref #29	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (6 SNMT)**		
	Awd	$960.00	$5,760.00	
Ref #30	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (22.56 MILE)**		
	Awd	$905.00	$20,416.80	
Ref #31	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (954 FT)**		
	Awd	$3.75	$3,577.50	
Ref #32	**614E32210**	**WORK ZONE RAILROAD SYMBOL MARKING, CLASS III, 642 , (6 EACH)**		
	Awd	$185.00	$1,110.00	

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd		**$34,825.70**

Ref #33	**103E06000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND, PAYMENT BON, (LUMP SUM)**		
	Awd	$7,500.00	$7,500.00	
Ref #34	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**		
	Awd	$116,860.00	$116,860.00	

Ref #35	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
Ref #36	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$117,717.00	$117,717.00

Section 7 - INCIDENTALS - Totals

Awd	**$245,077.00**