Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260391
PID 124038
CUY-IR 480-11.64 BH
Non-Federal
Type: BRIDGE REPAIR
Letting Date: 8/27/2026
Completion Date: 6/30/2027

Contract Awarded To: OHIO CONCRETE MAINTENANCE LLC
Award Amount: $435,131.80

Engineer's Estimate: $454,000.00

Bidder 1
OHIO CONCRETE MAINTENANCE LLC
5455 BROADVIEW RD - ANNEX
Cuyahoga
PARMA, OH 44134
Bid $435,131.80

Bidder 2
CATTS CONSTRUCTION INC
21223 AURORA RD
Cuyahoga
WARRENSVILLE HTS, OH 44146
Bid $562,249.30

Bidder 3
PERK COMPANY INC
4900 CRAYTON AVE
Cuyahoga
CLEVELAND, OH 44104
Bid $585,319.60

Bidder 4
MADEX CONSTRUCTION CO
8300 BESSEMER AVE
Cuyahoga
CLEVELAND, OH 44127
Bid $594,945.33

Bidder 5
S E T INC
235 EAST WATER ST
Mahoning
LOWELLVILLE, OH 44436
Bid $619,501.89

Bidder 6
JADCO CONSTRUCTION SERVICE INC
9901 YOURK THETA DR
Cuyahoga
NORTH ROYALTON, OH 44133
Bid $688,217.12

Ref #1	**202E38000**	**GUARDRAIL REMOVED, (358.6 FT)**	
	Awd	$3.00	$1,075.80
	2	$3.00	$1,075.80
	3	$11.00	$3,944.60
	4	$11.58	$4,152.59
	5	$2.65	$950.29
	6	$5.00	$1,793.00
Ref #2	**202E42000**	**ANCHOR ASSEMBLY REMOVED, TYPE A, (1 EACH)**	
	Awd	$400.00	$400.00
	2	$390.00	$390.00
	3	$990.00	$990.00
	4	$2,894.74	$2,894.74
	5	$345.00	$345.00
	6	$500.00	$500.00
Ref #3	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (3 EACH)**	
	Awd	$95.00	$285.00
	2	$100.00	$300.00
	3	$970.00	$2,910.00
	4	$1,736.84	$5,210.52
	5	$90.00	$270.00
	6	$80.00	$240.00
Ref #4	**606E15050**	**GUARDRAIL, TYPE MGS, (250 FT)**	
	Awd	$29.00	$7,250.00
	2	$32.00	$8,000.00
	3	$26.40	$6,600.00
	4	$34.74	$8,685.00
	5	$27.75	$6,937.50
	6	$30.00	$7,500.00
Ref #5	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, (1 EACH)**	
	Awd	$2,800.00	$2,800.00
	2	$3,050.00	$3,050.00
	3	$2,540.00	$2,540.00
	4	$3,473.68	$3,473.68
	5	$2,670.00	$2,670.00
	6	$3,500.00	$3,500.00
Ref #6	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (3 EACH)**	
	Awd	$2,900.00	$8,700.00
	2	$3,150.00	$9,450.00
	3	$2,620.00	$7,860.00
	4	$3,763.16	$11,289.48
	5	$2,750.00	$8,250.00
	6	$3,500.00	$10,500.00

Section 1 - ROADWAY - Totals

Awd	**$20,510.80**
2	**$22,265.80**
3	**$24,844.60**
4	**$35,706.01**
5	**$19,422.79**
6	**$24,033.00**

Ref #7	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$500.00	$1,000.00
	2	$120.00	$240.00
	3	$500.00	$1,000.00
	4	$89.47	$178.94
	5	$50.00	$100.00
	6	$500.00	$1,000.00
Ref #8	**659E00300**	**TOPSOIL, (33 CY)**	
	Awd	$80.00	$2,640.00
	2	$92.00	$3,036.00
	3	$100.00	$3,300.00
	4	$16.84	$555.72
	5	$80.00	$2,640.00
	6	$150.00	$4,950.00
Ref #9	**659E10000**	**SEEDING AND MULCHING, (290 SY)**	
	Awd	$7.00	$2,030.00
	2	$3.00	$870.00
	3	$5.00	$1,450.00
	4	$0.98	$284.20
	5	$5.75	$1,667.50
	6	$10.00	$2,900.00
Ref #10	**659E20000**	**COMMERCIAL FERTILIZER, (0.05 TON)**	
	Awd	$1,000.00	$50.00
	2	$750.00	$37.50
	3	$1,000.00	$50.00
	4	$115.80	$5.79
	5	$1,500.00	$75.00
	6	$1,500.00	$75.00
Ref #11	**659E31000**	**LIME, (0.06 ACRE)**	
	Awd	$1,000.00	$60.00
	2	$1,000.00	$60.00
	3	$1,000.00	$60.00
	4	$57.83	$3.47
	5	$750.00	$45.00
	6	$1,000.00	$60.00
Ref #12	**659E35000**	**WATER, (2 MGAL)**	
	Awd	$50.00	$100.00
	2	$4.00	$8.00
	3	$100.00	$200.00
	4	$7.53	$15.06
	5	$10.00	$20.00
	6	$50.00	$100.00
Ref #13	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00
	4	$1.00	$1,000.00
	5	$1.00	$1,000.00
	6	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$6,880.00**
2	**$5,251.50**
3	**$7,060.00**
4	**$2,043.18**
5	**$5,547.50**
6	**$10,085.00**

Ref #14	**625E00450**	**CONNECTION, FUSED PULL APART, (2 EACH)**	
	Awd	$300.00	$600.00
	2	$225.00	$450.00
	3	$250.00	$500.00
	4	$214.21	$428.42
	5	$135.00	$270.00
	6	$500.00	$1,000.00
Ref #15	**625E00460**	**CONNECTION, UNFUSED PULL APART, (2 EACH)**	
	Awd	$300.00	$600.00
	2	$225.00	$450.00
	3	$250.00	$500.00
	4	$214.21	$428.42
	5	$75.00	$150.00
	6	$500.00	$1,000.00
Ref #16	**625E10490**	**LIGHT POLE, CONVENTIONAL, A6B30, (2 EACH)**	
	Awd	$4,200.00	$8,400.00
	2	$6,335.00	$12,670.00
	3	$3,800.00	$7,600.00
	4	$6,021.05	$12,042.10
	5	$3,350.00	$6,700.00
	6	$6,000.00	$12,000.00
Ref #18	**625E23410**	**NO. 12 AWG POLE AND BRACKET CABLE, (216 FT)**	
	Awd	$3.75	$810.00
	2	$6.00	$1,296.00
	3	$3.00	$648.00
	4	$5.79	$1,250.64
	5	$3.10	$669.60
	6	$10.00	$2,160.00
Ref #19	**625E26252**	**LUMINAIRE, CONVENTIONAL, SOLID STATE (LED), TYPE I, (2 EACH)**	
	Awd	$1,000.00	$2,000.00
	2	$1,460.00	$2,920.00
	3	$850.00	$1,700.00
	4	$1,389.47	$2,778.94
	5	$800.00	$1,600.00
	6	$1,500.00	$3,000.00
Ref #20	**625E75400**	**LIGHT POLE REMOVED, (2 EACH)**	
	Awd	$800.00	$1,600.00
	2	$1,160.00	$2,320.00
	3	$600.00	$1,200.00
	4	$1,100.00	$2,200.00
	5	$300.00	$600.00
	6	$1,200.00	$2,400.00

Ref #21	**625E75506**	**LUMINAIRE REMOVED, (2 EACH)**	
	Awd	$250.00	$500.00
	2	$300.00	$600.00
	3	$200.00	$400.00
	4	$289.47	$578.94
	5	$125.00	$250.00
	6	$500.00	$1,000.00

Section 3 - LIGHTING - Totals

Awd	**$14,510.00**
2	**$20,706.00**
3	**$12,548.00**
4	**$19,707.46**
5	**$10,239.60**
6	**$22,560.00**

Ref #22	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (80 HOUR)**	
	Awd	$120.00	$9,600.00
	2	$120.00	$9,600.00
	3	$125.00	$10,000.00
	4	$115.79	$9,263.20
	5	$105.00	$8,400.00
	6	$95.00	$7,600.00
Ref #23	**614E12500**	**REPLACEMENT SIGN, (2 EACH)**	
	Awd	$365.00	$730.00
	2	$335.00	$670.00
	3	$250.00	$500.00
	4	$277.89	$555.78
	5	$250.00	$500.00
	6	$250.00	$500.00
Ref #24	**614E12600**	**REPLACEMENT DRUM, (10 EACH)**	
	Awd	$65.00	$650.00
	2	$85.00	$850.00
	3	$55.00	$550.00
	4	$63.68	$636.80
	5	$58.00	$580.00
	6	$100.00	$1,000.00
Ref #25	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (12 SNMT)**	
	Awd	$1,200.00	$14,400.00
	2	$1,000.00	$12,000.00
	3	$2,500.00	$30,000.00
	4	$1,020.37	$12,244.44
	5	$1,000.00	$12,000.00
	6	$800.00	$9,600.00

Section 4 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$25,380.00**
2	**$23,120.00**
3	**$41,050.00**
4	**$22,700.22**
5	**$21,480.00**
6	**$18,700.00**

Ref #26	**202E75261**	**VANDAL PROTECTION FENCE REMOVED, AS PER PLAN, (630 FT)**	
	Awd	$13.00	$8,190.00
	2	$14.00	$8,820.00
	3	$24.00	$15,120.00
	4	$13.89	$8,750.70
	5	$15.25	$9,607.50
	6	$30.00	$18,900.00
Ref #27	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (405 SY)**	
	Awd	$12.00	$4,860.00
	2	$20.00	$8,100.00
	3	$14.00	$5,670.00
	4	$17.37	$7,034.85
	5	$9.00	$3,645.00
	6	$10.00	$4,050.00
Ref #28	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (687 SY)**	
	Awd	$45.00	$30,915.00
	2	$58.00	$39,846.00
	3	$42.00	$28,854.00
	4	$52.11	$35,799.57
	5	$24.50	$16,831.50
	6	$35.00	$24,045.00
Ref #29	**512E10600**	**CONCRETE REPAIR BY EPOXY INJECTION, (150 FT)**	
	Awd	$75.00	$11,250.00
	2	$108.00	$16,200.00
	3	$150.00	$22,500.00
	4	$160.47	$24,070.50
	5	$77.00	$11,550.00
	6	$50.00	$7,500.00
Ref #30	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (1092 SY)**	
	Awd	$33.00	$36,036.00
	2	$70.00	$76,440.00
	3	$34.00	$37,128.00
	4	$35.53	$38,798.76
	5	$34.00	$37,128.00
	6	$45.00	$49,140.00
Ref #31	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (34 SF)**	
	Awd	$200.00	$6,800.00
	2	$200.00	$6,800.00
	3	$175.00	$5,950.00
	4	$247.37	$8,410.58
	5	$190.00	$6,460.00
	6	$250.00	$8,500.00
Ref #32	**607E39901**	**VANDAL PROTECTION FENCE, 6' STRAIGHT, COATED FABRI, (610 FT)**	
	Awd	$330.00	$201,300.00
	2	$355.00	$216,550.00
	3	$295.00	$179,950.00
	4	$347.37	$211,895.70
	5	$319.00	$194,590.00
	6	$320.00	$195,200.00

Ref #33	**630E95000**	**SIGNING, MISC.: LOGO SIGN PANEL AND ATTACHMENT, (LUMP SUM)**	
	Awd	$21,000.00	$21,000.00
	2	$23,000.00	$23,000.00
	3	$18,395.00	$18,395.00
	4	$23,157.89	$23,157.89
	5	$20,000.00	$20,000.00
	6	$25,000.00	$25,000.00

Section 5 - STRUCTURE OVER 20 FOOT SPAN (SFN: 181293 - Totals

Awd	**$320,351.00**
2	**$395,756.00**
3	**$313,567.00**
4	**$357,918.55**
5	**$299,812.00**
6	**$332,335.00**

Ref #34	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$13,000.00	$13,000.00
	2	$6,000.00	$6,000.00
	3	$5,750.00	$5,750.00
	4	$19,842.11	$19,842.11
	5	$14,000.00	$14,000.00
	6	$11,504.12	$11,504.12
Ref #35	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$66,000.00	$66,000.00
	3	$140,000.00	$140,000.00
	4	$85,263.16	$85,263.16
	5	$188,000.00	$188,000.00
	6	$184,000.00	$184,000.00
Ref #36	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$1,000.00	$1,000.00
	3	$7,500.00	$7,500.00
	4	$9,684.21	$9,684.21
	5	$1,000.00	$1,000.00
	6	$25,000.00	$25,000.00
Ref #37	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$12,000.00	$12,000.00
	2	$22,150.00	$22,150.00
	3	$33,000.00	$33,000.00
	4	$42,080.43	$42,080.43
	5	$60,000.00	$60,000.00
	6	$60,000.00	$60,000.00

Section 6 - INCIDENTALS - Totals

Awd	**$47,500.00**
2	**$95,150.00**
3	**$186,250.00**
4	**$156,869.91**
5	**$263,000.00**
6	**$280,504.12**