Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260403
PID 107385
CUY-/GEA-US 422-18.17/00.00
Federal
Type: FOUR LANE RESURFACING
Letting Date: 9/17/2026
Completion Date: 10/15/2027

Contract Awarded To: KARVO COMPANIES INC
Award Amount: $5,317,000.00

Engineer's Estimate: $5,147,000.00

Bidder 1
KARVO COMPANIES INC
4524 HUDSON DR

STOW, OH 44224-1702
Bid $5,317,000.00

Bidder 2
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $5,397,457.70

Bidder 3
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $5,726,357.95

Bidder 4
RONYAK PAVING INC
14376 N CHESHIRE ST
Geauga
BURTON, OH 44021
Bid $5,789,690.25

Ref #1	**209E60201**	**LINEAR GRADING, AS PER PLAN, (200 STA)**	
	Awd	$25.00	$5,000.00
	2	$55.00	$11,000.00
	3	$125.00	$25,000.00
	4	$10.00	$2,000.00
Ref #100	**203E10000**	**EXCAVATION, (35 CY)**	
	Awd	$15.00	$525.00
	2	$50.00	$1,750.00
	3	$55.00	$1,925.00
	4	$55.00	$1,925.00
Ref #101	**304E20000**	**AGGREGATE BASE, (35 CY)**	
	Awd	$25.00	$875.00
	2	$70.00	$2,450.00
	3	$125.00	$4,375.00
	4	$125.00	$4,375.00

Section 1 - ROADWAY - Totals

Awd	**$6,400.00**
2	**$15,200.00**
3	**$31,300.00**
4	**$8,300.00**

Ref #2	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00
	4	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$1,000.00**
2	**$1,000.00**
3	**$1,000.00**
4	**$1,000.00**

Ref #4	**251E01001**	**PARTIAL DEPTH PAVEMENT REPAIR (441), AS PER PLAN A, (450 SY)**	
	Awd	$75.00	$33,750.00
	2	$65.00	$29,250.00
	3	$112.00	$50,400.00
	4	$70.00	$31,500.00
Ref #5	**251E01001**	**PARTIAL DEPTH PAVEMENT REPAIR (441), AS PER PLAN B, (1820 SY)**	
	Awd	$100.00	$182,000.00
	2	$80.00	$145,600.00
	3	$124.00	$225,680.00
	4	$125.00	$227,500.00
Ref #6	**253E02001**	**PAVEMENT REPAIR, AS PER PLAN, (50 CY)**	
	Awd	$500.00	$25,000.00
	2	$875.00	$43,750.00
	3	$1,150.00	$57,500.00
	4	$950.00	$47,500.00

Ref #7	**254E01001**	**PAVEMENT PLANING, ASPHALT CONCRETE, AS PER PLAN, 1, (252831 SY)**	
	Awd	$2.45	$619,435.95
	2	$1.80	$455,095.80
	3	$2.00	$505,662.00
	4	$2.25	$568,869.75
Ref #8	**407E20000**	**NON-TRACKING TACK COAT, (21498 GAL)**	
	Awd	$3.00	$64,494.00
	2	$3.00	$64,494.00
	3	$3.00	$64,494.00
	4	$2.00	$42,996.00
Ref #9	**442E00100**	**ANTI-SEGREGATION EQUIPMENT, (6792 CY)**	
	Awd	$10.00	$67,920.00
	2	$6.00	$40,752.00
	3	$1.00	$6,792.00
	4	$4.00	$27,168.00
Ref #10	**442E10001**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (556 CY)**	
	Awd	$325.00	$180,700.00
	2	$275.00	$152,900.00
	3	$335.00	$186,260.00
	4	$360.00	$200,160.00
Ref #11	**442E10301**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (9979 CY)**	
	Awd	$250.00	$2,494,750.00
	2	$240.00	$2,394,960.00
	3	$297.00	$2,963,763.00
	4	$265.00	$2,644,435.00
Ref #12	**617E10101**	**COMPACTED AGGREGATE, AS PER PLAN, (300 CY)**	
	Awd	$100.00	$30,000.00
	2	$100.00	$30,000.00
	3	$40.00	$12,000.00
	4	$150.00	$45,000.00
Ref #13	**618E40601**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), AS PER, (22 MILE)**	
	Awd	$635.00	$13,970.00
	2	$1,350.00	$29,700.00
	3	$635.00	$13,970.00
	4	$635.00	$13,970.00
Ref #14	**850E10010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (32.72 MILE)**	
	Awd	$1,350.00	$44,172.00
	2	$1,350.00	$44,172.00
	3	$1,350.00	$44,172.00
	4	$1,350.00	$44,172.00
Ref #15	**850E10110**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (4065 FT)**	
	Awd	$1.25	$5,081.25
	2	$1.25	$5,081.25
	3	$1.25	$5,081.25
	4	$1.25	$5,081.25
Ref #16	**850E10130**	**GROOVING FOR 12" RECESSED PAVEMENT MARKING, (ASPHA, (3775 FT)**	
	Awd	$1.60	$6,040.00
	2	$1.60	$6,040.00
	3	$1.60	$6,040.00
	4	$1.60	$6,040.00

Ref #17	**850E20110**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (CONCRE, (8680 FT)**	
	Awd	$1.55	$13,454.00
	2	$1.55	$13,454.00
	3	$1.55	$13,454.00
	4	$1.55	$13,454.00
Ref #18	**872E10000**	**VOID REDUCING ASPHALT MEMBRANE (VRAM), (3414 FT)**	
	Awd	$4.50	$15,363.00
	2	$4.50	$15,363.00
	3	$4.70	$16,045.80
	4	$4.50	$15,363.00
Ref #102	**400E10000**	**SPECIAL - PAVER MOUNTED THERMAL PROFILING, (LUMP SUM)**	
	Awd	$75,000.00	$75,000.00
	2	$32,000.00	$32,000.00
	3	$3,400.00	$3,400.00
	4	$100,000.00	$100,000.00
Ref #103	**690E98400**	**SPECIAL - INTELLIGENT COMPACTION, (LUMP SUM)**	
	Awd	$65,000.00	$65,000.00
	2	$75,000.00	$75,000.00
	3	$30,000.00	$30,000.00
	4	$150,000.00	$150,000.00
Ref #104	**255E15001**	**FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT,, (2000 SY)**	
	Awd	$150.00	$300,000.00
	2	$260.00	$520,000.00
	3	$260.50	$521,000.00
	4	$261.00	$522,000.00
Ref #105	**255E15001**	**FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT,, (100 SY)**	
	Awd	$150.00	$15,000.00
	2	$225.00	$22,500.00
	3	$240.00	$24,000.00
	4	$251.00	$25,100.00

Section 4 - PAVEMENT - Totals

Awd	**$4,251,130.20**
2	**$4,120,112.05**
3	**$4,749,714.05**
4	**$4,730,309.00**

Ref #19	**620E00500**	**DELINEATOR, POST GROUND MOUNTED, (224 EACH)**	
	Awd	$86.00	$19,264.00
	2	$100.00	$22,400.00
	3	$100.00	$22,400.00
	4	$100.00	$22,400.00
Ref #20	**620E31200**	**REMOVAL OF DELINEATOR, (224 EACH)**	
	Awd	$6.50	$1,456.00
	2	$25.00	$5,600.00
	3	$25.00	$5,600.00
	4	$25.00	$5,600.00
Ref #21	**621E00100**	**RPM, (649 EACH)**	
	Awd	$47.00	$30,503.00
	2	$47.00	$30,503.00
	3	$47.00	$30,503.00
	4	$47.00	$30,503.00

Ref #22	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (483 EACH)**	
	Awd	$1.00	$483.00
	2	$3.00	$1,449.00
	3	$3.00	$1,449.00
	4	$1.00	$483.00
Ref #23	**630E97800**	**SIGNING, MISC.: ADDITIONAL SIGNS, GROUND MOUNTED, , (300 SF)**	
	Awd	$12.50	$3,750.00
	2	$12.50	$3,750.00
	3	$12.50	$3,750.00
	4	$12.50	$3,750.00
Ref #25	**646E10400**	**STOP LINE, (96 FT)**	
	Awd	$13.00	$1,248.00
	2	$13.00	$1,248.00
	3	$13.00	$1,248.00
	4	$13.00	$1,248.00
Ref #26	**646E20300**	**LANE ARROW, (15 EACH)**	
	Awd	$155.00	$2,325.00
	2	$155.00	$2,325.00
	3	$155.00	$2,325.00
	4	$155.00	$2,325.00
Ref #27	**646E20320**	**WRONG WAY ARROW, (2 EACH)**	
	Awd	$225.00	$450.00
	2	$225.00	$450.00
	3	$225.00	$450.00
	4	$225.00	$450.00
Ref #28	**807E12010**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, EDGE LINE, , (11.72 MILE)**	
	Awd	$3,955.00	$46,352.60
	2	$3,955.00	$46,352.60
	3	$3,955.00	$46,352.60
	4	$3,955.00	$46,352.60
Ref #29	**807E12010**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, EDGE LINE, , (11.72 MILE)**	
	Awd	$3,955.00	$46,352.60
	2	$3,955.00	$46,352.60
	3	$3,955.00	$46,352.60
	4	$3,955.00	$46,352.60
Ref #30	**807E12110**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, LANE LINE, , (10.93 MILE)**	
	Awd	$1,995.00	$21,805.35
	2	$1,995.00	$21,805.35
	3	$1,995.00	$21,805.35
	4	$1,995.00	$21,805.35
Ref #31	**807E12310**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, CHANNELIZIN, (3775 FT)**	
	Awd	$2.10	$7,927.50
	2	$2.10	$7,927.50
	3	$2.10	$7,927.50
	4	$2.10	$7,927.50
Ref #32	**807E12410**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, DOTTED LINE, (4065 FT)**	
	Awd	$1.40	$5,691.00
	2	$1.40	$5,691.00
	3	$1.40	$5,691.00
	4	$1.40	$5,691.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$187,608.05**
2	**$195,854.05**
3	**$195,854.05**
4	**$194,888.05**

Ref #33	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (100 HOUR)**	
	Awd	$150.00	$15,000.00
	2	$100.00	$10,000.00
	3	$130.00	$13,000.00
	4	$125.00	$12,500.00
Ref #34	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (6 EACH)**	
	Awd	$225.00	$1,350.00
	2	$225.00	$1,350.00
	3	$225.00	$1,350.00
	4	$225.00	$1,350.00
Ref #35	**614E13001**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, AS PER P, (100 CY)**	
	Awd	$275.00	$27,500.00
	2	$175.00	$17,500.00
	3	$125.00	$12,500.00
	4	$100.00	$10,000.00
Ref #36	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (6 SNMT)**	
	Awd	$1,000.00	$6,000.00
	2	$1,000.00	$6,000.00
	3	$1,000.00	$6,000.00
	4	$1,250.00	$7,500.00
Ref #37	**614E20110**	**WORK ZONE LANE LINE, CLASS I, 6", 642 PAINT, (11.02 MILE)**	
	Awd	$500.00	$5,510.00
	2	$500.00	$5,510.00
	3	$500.00	$5,510.00
	4	$500.00	$5,510.00
Ref #38	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (11.02 MILE)**	
	Awd	$500.00	$5,510.00
	2	$500.00	$5,510.00
	3	$500.00	$5,510.00
	4	$500.00	$5,510.00
Ref #39	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (23.62 MILE)**	
	Awd	$650.00	$15,353.00
	2	$650.00	$15,353.00
	3	$650.00	$15,353.00
	4	$650.00	$15,353.00
Ref #40	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (23.62 MILE)**	
	Awd	$625.00	$14,762.50
	2	$625.00	$14,762.50
	3	$625.00	$14,762.50
	4	$625.00	$14,762.50
Ref #41	**614E23210**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", 642 PAI, (4671 FT)**	
	Awd	$0.69	$3,222.99
	2	$0.70	$3,269.70
	3	$0.69	$3,222.99
	4	$0.69	$3,222.99

Ref #42	**614E23690**	**WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (4671 FT)**	
	Awd	$0.69	$3,222.99
	2	$0.70	$3,269.70
	3	$0.69	$3,222.99
	4	$0.69	$3,222.99
Ref #43	**614E24202**	**WORK ZONE DOTTED LINE, CLASS I, 6", 642 PAINT, (4065 FT)**	
	Awd	$0.55	$2,235.75
	2	$0.55	$2,235.75
	3	$0.55	$2,235.75
	4	$0.55	$2,235.75
Ref #44	**614E24612**	**WORK ZONE DOTTED LINE, CLASS III, 6", 642 PAINT, (4065 FT)**	
	Awd	$0.55	$2,235.75
	2	$0.55	$2,235.75
	3	$0.55	$2,235.75
	4	$0.55	$2,235.75
Ref #45	**614E26200**	**WORK ZONE STOP LINE, CLASS I, 642 PAINT, (96 FT)**	
	Awd	$3.20	$307.20
	2	$3.20	$307.20
	3	$3.20	$307.20
	4	$3.20	$307.20
Ref #46	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (96 FT)**	
	Awd	$3.00	$288.00
	2	$3.00	$288.00
	3	$3.00	$288.00
	4	$3.00	$288.00
Ref #47	**614E30200**	**WORK ZONE ARROW, CLASS I, 642 PAINT, (15 EACH)**	
	Awd	$55.00	$825.00
	2	$55.00	$825.00
	3	$55.00	$825.00
	4	$55.00	$825.00
Ref #48	**614E30650**	**WORK ZONE ARROW, CLASS III, 642 PAINT, (15 EACH)**	
	Awd	$55.00	$825.00
	2	$55.00	$825.00
	3	$55.00	$825.00
	4	$55.00	$825.00
Ref #49	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (6 SNMT)**	
	Awd	$650.00	$3,900.00
	2	$650.00	$3,900.00
	3	$650.00	$3,900.00
	4	$650.00	$3,900.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$108,048.18**
2	**$93,141.60**
3	**$91,048.18**
4	**$89,548.18**

Ref #50	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$43,200.00	$43,200.00
	2	$47,150.00	$47,150.00
	3	$23,015.00	$23,015.00
	4	$34,995.02	$34,995.02

Ref #51	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$349,941.07	$349,941.07
	2	$675,000.00	$675,000.00
	3	$344,083.67	$344,083.67
	4	$350,000.00	$350,000.00
Ref #52	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$50,000.00	$50,000.00
	3	$8,000.00	$8,000.00
	4	$15,650.00	$15,650.00
Ref #53	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$334,672.50	$334,672.50
	2	$200,000.00	$200,000.00
	3	$282,343.00	$282,343.00
	4	$365,000.00	$365,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$762,813.57**
2	**$972,150.00**
3	**$657,441.67**
4	**$765,645.02**