Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260475
PID 114710
WOO-IR 75-13.83 Deck Replacement
Federal
Type: BRIDGE REPAIR
Letting Date: 10/29/2026
Completion Date: 8/13/2027

Contract Awarded To: EAGLE BRIDGE CO
Award Amount: $2,769,748.17

Engineer's Estimate: $3,055,000.00

Bidder 1
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $2,769,748.17

Bidder 2
MILLER BROS CONST INC
1613 S DEFIANCE ST P O BOX 30
Fulton
ARCHBOLD, OH 43502
Bid $3,022,170.56

Bidder 3
MOSSER CONSTRUCTION INC
122 S WILSON AVE
Sandusky
FREMONT, OH 43420
Bid $3,499,851.09

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$22,500.00	$22,500.00
	2	$15,050.00	$15,050.00
	3	$16,560.00	$16,560.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (1919 SY)**	
	Awd	$8.00	$15,352.00
	2	$4.25	$8,155.75
	3	$3.30	$6,332.70
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (3367 FT)**	
	Awd	$2.00	$6,734.00
	2	$2.00	$6,734.00
	3	$7.00	$23,569.00
Ref #4	**203E10000**	**EXCAVATION, (5212 CY)**	
	Awd	$8.00	$41,696.00
	2	$8.00	$41,696.00
	3	$21.25	$110,755.00
Ref #5	**203E20000**	**EMBANKMENT, (5629 CY)**	
	Awd	$9.00	$50,661.00
	2	$8.00	$45,032.00
	3	$12.40	$69,799.60
Ref #6	**204E10000**	**SUBGRADE COMPACTION, (1889 SY)**	
	Awd	$5.00	$9,445.00
	2	$1.75	$3,305.75
	3	$2.00	$3,778.00
Ref #7	**204E13000**	**EXCAVATION OF SUBGRADE, (339 CY)**	
	Awd	$8.00	$2,712.00
	2	$13.50	$4,576.50
	3	$20.00	$6,780.00
Ref #8	**204E30010**	**GRANULAR MATERIAL, TYPE B, (339 CY)**	
	Awd	$40.00	$13,560.00
	2	$63.50	$21,526.50
	3	$71.50	$24,238.50
Ref #9	**204E45000**	**PROOF ROLLING, (2 HOUR)**	
	Awd	$150.00	$300.00
	2	$130.00	$260.00
	3	$195.00	$390.00
Ref #10	**204E50000**	**GEOTEXTILE FABRIC, (1016 SY)**	
	Awd	$2.00	$2,032.00
	2	$3.10	$3,149.60
	3	$2.65	$2,692.40
Ref #11	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (2613 FT)**	
	Awd	$25.40	$66,370.20
	2	$25.40	$66,370.20
	3	$25.40	$66,370.20
Ref #12	**606E15101**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, AS PER PLAN, (500 FT)**	
	Awd	$29.80	$14,900.00
	2	$29.80	$14,900.00
	3	$29.80	$14,900.00

Ref #13	**606E20050**	**ROUNDED END SECTION, (2 EACH)**	
	Awd	$110.00	$220.00
	2	$110.00	$220.00
	3	$110.00	$220.00
Ref #14	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (2 EACH)**	
	Awd	$1,370.00	$2,740.00
	2	$1,370.00	$2,740.00
	3	$1,370.00	$2,740.00
Ref #15	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (4 EACH)**	
	Awd	$2,575.00	$10,300.00
	2	$2,575.00	$10,300.00
	3	$2,575.00	$10,300.00
Ref #16	**609E24510**	**CURB, TYPE 4-C, (104 FT)**	
	Awd	$50.00	$5,200.00
	2	$66.36	$6,901.44
	3	$24.00	$2,496.00

Section 1 - ROADWAY - Totals

Awd	**$264,722.20**
2	**$250,917.74**
3	**$361,921.40**

Ref #18	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$450.00	$900.00
	2	$40.00	$80.00
	3	$100.00	$200.00
Ref #19	**659E00300**	**TOPSOIL, (494 CY)**	
	Awd	$5.00	$2,470.00
	2	$37.50	$18,525.00
	3	$69.00	$34,086.00
Ref #20	**659E10000**	**SEEDING AND MULCHING, (4449 SY)**	
	Awd	$1.75	$7,785.75
	2	$1.05	$4,671.45
	3	$2.50	$11,122.50
Ref #21	**659E14000**	**REPAIR SEEDING AND MULCHING, (222 SY)**	
	Awd	$3.50	$777.00
	2	$1.00	$222.00
	3	$1.00	$222.00
Ref #22	**659E20000**	**COMMERCIAL FERTILIZER, (0.61 TON)**	
	Awd	$1,500.00	$915.00
	2	$500.00	$305.00
	3	$450.00	$274.50
Ref #23	**659E31000**	**LIME, (0.92 ACRE)**	
	Awd	$1.00	$0.92
	2	$0.50	$0.46
	3	$100.00	$92.00
Ref #24	**659E35000**	**WATER, (24.03 MGAL)**	
	Awd	$20.00	$480.60
	2	$0.10	$2.40
	3	$1.00	$24.03

Ref #100	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (104 CY)**	
	Awd	$100.00	$10,400.00
	2	$176.70	$18,376.80
	3	$193.00	$20,072.00
Ref #101	**832E30000**	**EROSION CONTROL, (15179 EACH)**	
	Awd	$1.00	$15,179.00
	2	$1.00	$15,179.00
	3	$1.00	$15,179.00

Section 2 - EROSION CONTROL - Totals

Awd	**$38,908.27**
2	**$57,362.11**
3	**$81,272.03**

Ref #25	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (638 CY)**	
	Awd	$208.00	$132,704.00
	2	$208.00	$132,704.00
	3	$208.00	$132,704.00
Ref #26	**304E20000**	**AGGREGATE BASE, (478 CY)**	
	Awd	$60.00	$28,680.00
	2	$74.00	$35,372.00
	3	$91.00	$43,498.00
Ref #27	**407E10000**	**TACK COAT, (407 GAL)**	
	Awd	$1.00	$407.00
	2	$1.00	$407.00
	3	$1.00	$407.00
Ref #28	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (274 CY)**	
	Awd	$255.00	$69,870.00
	2	$255.00	$69,870.00
	3	$255.00	$69,870.00

Section 3 - PAVEMENT - Totals

Awd	**$231,661.00**
2	**$238,353.00**
3	**$246,479.00**

Ref #29	**626E00116**	**BARRIER REFLECTOR, TYPE 5 (BI-DIRECTIONAL), (38 EACH)**	
	Awd	$14.10	$535.80
	2	$14.10	$535.80
	3	$5.00	$190.00
Ref #30	**642E00100**	**EDGE LINE, 4", TYPE 1, (0.4 MILE)**	
	Awd	$2,500.00	$1,000.00
	2	$2,500.00	$1,000.00
	3	$2,500.00	$1,000.00
Ref #31	**642E00300**	**CENTER LINE, TYPE 1, (0.2 MILE)**	
	Awd	$2,500.00	$500.00
	2	$2,500.00	$500.00
	3	$2,500.00	$500.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$2,035.80**
2	**$2,035.80**
3	**$1,690.00**

Ref #32	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (100 HOUR)**	
	Awd	$145.00	$14,500.00
	2	$107.57	$10,757.00
	3	$75.00	$7,500.00
Ref #33	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$4,991.26	$4,991.26
	3	$5,800.00	$5,800.00
Ref #34	**614E12500**	**REPLACEMENT SIGN, (5 EACH)**	
	Awd	$175.00	$875.00
	2	$239.36	$1,196.80
	3	$75.00	$375.00
Ref #35	**614E12600**	**REPLACEMENT DRUM, (10 EACH)**	
	Awd	$65.00	$650.00
	2	$55.00	$550.00
	3	$80.00	$800.00
Ref #36	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (8 SNMT)**	
	Awd	$900.00	$7,200.00
	2	$850.00	$6,800.00
	3	$850.00	$6,800.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$29,225.00**
2	**$24,295.06**
3	**$21,275.00**

Ref #37	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$235,000.00	$235,000.00
	2	$269,248.32	$269,248.32
	3	$379,300.00	$379,300.00
Ref #38	**202E22900**	**APPROACH SLAB REMOVED, (184 SY)**	
	Awd	$40.00	$7,360.00
	2	$39.55	$7,277.20
	3	$58.96	$10,848.64
Ref #39	**503E21301**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (LUMP SUM)**	
	Awd	$22,500.00	$22,500.00
	2	$34,480.76	$34,480.76
	3	$8,150.00	$8,150.00
Ref #40	**509E10001**	**EPOXY COATED STEEL REINFORCEMENT, AS PER PLAN, (41896 LB)**	
	Awd	$1.65	$69,128.40
	2	$1.96	$82,116.16
	3	$1.87	$78,345.52

Ref #41	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (26086 FT)**	
	Awd	$1.00	$26,086.00
	2	$1.21	$31,564.06
	3	$1.21	$31,564.06
Ref #42	**509E30030**	**NO. 5 DEFORMED GFRP REINFORCEMENT, (31386 FT)**	
	Awd	$1.25	$39,232.50
	2	$1.48	$46,451.28
	3	$1.54	$48,334.44
Ref #43	**509E30040**	**NO. 6 DEFORMED GFRP REINFORCEMENT, (42639 FT)**	
	Awd	$1.50	$63,958.50
	2	$1.76	$75,044.64
	3	$2.01	$85,704.39
Ref #44	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (324 EACH)**	
	Awd	$15.00	$4,860.00
	2	$25.50	$8,262.00
	3	$45.80	$14,839.20
Ref #45	**511E33500**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, (2 EACH)**	
	Awd	$5,000.00	$10,000.00
	2	$4,879.78	$9,759.56
	3	$6,580.00	$13,160.00
Ref #46	**511E34447**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, AS PER, (354 CY)**	
	Awd	$1,120.00	$396,480.00
	2	$1,155.23	$408,951.42
	3	$1,520.00	$538,080.00
Ref #47	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (100 CY)**	
	Awd	$1,250.00	$125,000.00
	2	$928.23	$92,823.00
	3	$1,595.00	$159,500.00
Ref #48	**511E43510**	**CLASS QC1 CONCRETE, ABUTMENT INCLUDING FOOTING, (42 CY)**	
	Awd	$1,225.00	$51,450.00
	2	$1,291.96	$54,262.32
	3	$1,450.00	$60,900.00
Ref #49	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (749 SY)**	
	Awd	$30.00	$22,470.00
	2	$29.02	$21,735.98
	3	$41.50	$31,083.50
Ref #50	**512E33000**	**TYPE 2 WATERPROOFING, (13 SY)**	
	Awd	$40.00	$520.00
	2	$118.49	$1,540.37
	3	$70.00	$910.00
Ref #51	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (3465 EACH)**	
	Awd	$3.70	$12,820.50
	2	$4.00	$13,860.00
	3	$3.70	$12,820.50
Ref #52	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (14226 SF)**	
	Awd	$12.00	$170,712.00
	2	$12.00	$170,712.00
	3	$11.00	$156,486.00

Ref #53	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (14226 SF)**	
	Awd	$4.00	$56,904.00
	2	$9.00	$128,034.00
	3	$6.00	$85,356.00
Ref #54	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (14226 SF)**	
	Awd	$4.00	$56,904.00
	2	$4.00	$56,904.00
	3	$6.00	$85,356.00
Ref #55	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (14226 SF)**	
	Awd	$4.00	$56,904.00
	2	$2.50	$35,565.00
	3	$6.00	$85,356.00
Ref #56	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (32 MNHR)**	
	Awd	$200.00	$6,400.00
	2	$150.00	$4,800.00
	3	$250.00	$8,000.00
Ref #57	**514E10000**	**FINAL INSPECTION REPAIR, (8 EACH)**	
	Awd	$200.00	$1,600.00
	2	$250.00	$2,000.00
	3	$500.00	$4,000.00
Ref #58	**514E27702**	**FIELD PAINTING, MISC.: COATING OF BEAM ENDS, (10 EACH)**	
	Awd	$4,000.00	$40,000.00
	2	$2,500.00	$25,000.00
	3	$5,900.00	$59,000.00
Ref #59	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (16 SF)**	
	Awd	$10.00	$160.00
	2	$15.19	$243.04
	3	$9.80	$156.80
Ref #60	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (106 SF)**	
	Awd	$14.00	$1,484.00
	2	$11.18	$1,185.08
	3	$17.50	$1,855.00
Ref #61	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (93 FT)**	
	Awd	$40.00	$3,720.00
	2	$41.52	$3,861.36
	3	$63.25	$5,882.25
Ref #62	**516E44101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (15 EACH)**	
	Awd	$3,000.00	$45,000.00
	2	$3,652.29	$54,784.35
	3	$4,788.00	$71,820.00
Ref #63	**516E44301**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (10 EACH)**	
	Awd	$3,150.00	$31,500.00
	2	$3,814.38	$38,143.80
	3	$4,367.00	$43,670.00
Ref #64	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$61,250.00	$61,250.00
	2	$40,445.50	$40,445.50
	3	$51,200.00	$51,200.00

Ref #65	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (62 CY)**	
	Awd	$130.00	$8,060.00
	2	$157.88	$9,788.56
	3	$98.58	$6,111.96
Ref #66	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (102 FT)**	
	Awd	$20.00	$2,040.00
	2	$14.18	$1,446.36
	3	$15.00	$1,530.00
Ref #67	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (103 FT)**	
	Awd	$20.00	$2,060.00
	2	$18.40	$1,895.20
	3	$16.00	$1,648.00
Ref #68	**519E00100**	**SPECIAL - COMPOSITE FIBER WRAP SYSTEM, (933 SF)**	
	Awd	$65.00	$60,645.00
	2	$85.00	$79,305.00
	3	$95.00	$88,635.00
Ref #69	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (175 SF)**	
	Awd	$170.00	$29,750.00
	2	$185.00	$32,375.00
	3	$414.00	$72,450.00
Ref #70	**526E25011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (197 SY)**	
	Awd	$425.00	$83,725.00
	2	$553.55	$109,049.35
	3	$445.00	$87,665.00
Ref #71	**526E90030**	**TYPE C INSTALLATION, (69 FT)**	
	Awd	$280.00	$19,320.00
	2	$359.49	$24,804.81
	3	$271.00	$18,699.00
Ref #72	**530E13000**	**SPECIAL - FORM LINER, (2042 SF)**	
	Awd	$15.00	$30,630.00
	2	$16.47	$33,631.74
	3	$23.20	$47,374.40
Ref #73	**607E39900**	**VANDAL PROTECTION FENCE, 6' STRAIGHT, COATED FABRI, (582 FT)**	
	Awd	$108.50	$63,147.00
	2	$118.50	$68,967.00
	3	$108.00	$62,856.00
Ref #74	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$12,000.00	$12,000.00
	2	$12,500.00	$12,500.00
	3	$29,000.00	$29,000.00
Ref #75	**844E20001**	**GALVANIC ANODE PROTECTION, AS PER PLANEACH, GALVAN, (113 EACH)**	
	Awd	$45.00	$5,085.00
	2	$50.00	$5,650.00
	3	$110.00	$12,430.00
Ref #102	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (69 FT)**	
	Awd	$70.00	$4,830.00
	2	$56.77	$3,917.13
	3	$18.00	$1,242.00

Section 6 - STRUCTURE REPAIR (WOO-75-1383) - Totals

Awd	**$1,940,695.90**
2	**$2,102,385.35**
3	**$2,561,319.66**

Ref #76	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$14,302.11	$14,302.11
	3	$18,864.00	$18,864.00
Ref #77	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$80,000.00	$80,000.00
	2	$161,250.87	$161,250.87
	3	$62,500.00	$62,500.00
Ref #78	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$17,500.00	$17,500.00
	2	$20,160.00	$20,160.00
	3	$44,530.00	$44,530.00
Ref #79	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$135,000.00	$135,000.00
	2	$151,108.52	$151,108.52
	3	$100,000.00	$100,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$262,500.00**
2	**$346,821.50**
3	**$225,894.00**