Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 264027
PID 114656
CLI-/GRE Inverts FY27
Federal
Type: CULVERT REPLACEMENT
Letting Date: 10/29/2026
Completion Date: 10/1/2027

Contract Awarded To: BCC OHIO INC
Award Amount: $791,078.16

Engineer's Estimate: $750,000.00

Bidder 1
BCC OHIO INC
P O BOX 229
Huron
NEW LONDON, OH 44851
Bid $791,078.16

Bidder 2
MADEX CONSTRUCTION CO
8300 BESSEMER AVE
Cuyahoga
CLEVELAND, OH 44127
Bid $999,342.55

Bidder 3
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $1,013,487.40

Ref #1	**201E11000**	**CLEARING AND GRUBBING, CLI-380-0500, (LUMP SUM)**	
	Awd	$3,180.00	$3,180.00
	2	$3,491.79	$3,491.79
	3	$3,500.00	$3,500.00
Ref #2	**201E11000**	**CLEARING AND GRUBBING, CLI-380-0629, (LUMP SUM)**	
	Awd	$9,927.00	$9,927.00
	2	$3,491.79	$3,491.79
	3	$6,500.00	$6,500.00
Ref #3	**201E11000**	**CLEARING AND GRUBBING, GRE-343-0050, (LUMP SUM)**	
	Awd	$14,551.50	$14,551.50
	2	$4,581.85	$4,581.85
	3	$12,000.00	$12,000.00
Ref #4	**201E11000**	**CLEARING AND GRUBBING, GRE-42-0825, (LUMP SUM)**	
	Awd	$10,707.00	$10,707.00
	2	$14,163.69	$14,163.69
	3	$6,000.00	$6,000.00
Ref #5	**201E11000**	**CLEARING AND GRUBBING, GRE-444-0455, (LUMP SUM)**	
	Awd	$4,032.00	$4,032.00
	2	$3,091.50	$3,091.50
	3	$2,800.00	$2,800.00
Ref #6	**201E11000**	**CLEARING AND GRUBBING, GRE-68-0462, (LUMP SUM)**	
	Awd	$10,482.00	$10,482.00
	2	$3,491.79	$3,491.79
	3	$6,000.00	$6,000.00
Ref #7	**202E20010**	**HEADWALL REMOVED, (2 EACH)**	
	Awd	$12,594.00	$25,188.00
	2	$12,637.44	$25,274.88
	3	$8,000.00	$16,000.00
Ref #8	**202E38000**	**GUARDRAIL REMOVED, (630 FT)**	
	Awd	$2.10	$1,323.00
	2	$6.95	$4,378.50
	3	$3.00	$1,890.00
Ref #9	**202E42001**	**ANCHOR ASSEMBLY REMOVED, TYPE A, AS PER PLAN, (3 EACH)**	
	Awd	$341.25	$1,023.75
	2	$405.26	$1,215.78
	3	$450.00	$1,350.00
Ref #10	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (2 EACH)**	
	Awd	$115.50	$231.00
	2	$144.74	$289.48
	3	$150.00	$300.00
Ref #11	**202E98200**	**REMOVAL MISC.: EXISTING CONCRETE FIELD PAVING, (66 FT)**	
	Awd	$228.98	$15,112.68
	2	$286.46	$18,906.36
	3	$180.00	$11,880.00
Ref #12	**209E15050**	**RESHAPING UNDER GUARDRAIL, (0.2 MILE)**	
	Awd	$5,160.00	$1,032.00
	2	$12,356.10	$2,471.22
	3	$3,800.00	$760.00

Ref #13	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, CL, (LUMP SUM)**	
	Awd	$13,447.00	$13,447.00
	2	$12,823.53	$12,823.53
	3	$6,000.00	$6,000.00
Ref #14	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, CL, (LUMP SUM)**	
	Awd	$20,975.48	$20,975.48
	2	$19,984.30	$19,984.30
	3	$20,000.00	$20,000.00
Ref #15	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, GR, (LUMP SUM)**	
	Awd	$55,561.86	$55,561.86
	2	$15,649.70	$15,649.70
	3	$20,000.00	$20,000.00
Ref #16	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, GR, (LUMP SUM)**	
	Awd	$12,384.00	$12,384.00
	2	$24,504.35	$24,504.35
	3	$3,500.00	$3,500.00
Ref #17	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, GR, (LUMP SUM)**	
	Awd	$10,014.00	$10,014.00
	2	$9,898.73	$9,898.73
	3	$4,000.00	$4,000.00
Ref #18	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, GR, (LUMP SUM)**	
	Awd	$12,465.00	$12,465.00
	2	$11,684.21	$11,684.21
	3	$12,000.00	$12,000.00
Ref #19	**606E15050**	**GUARDRAIL, TYPE MGS, (220 FT)**	
	Awd	$24.15	$5,313.00
	2	$26.63	$5,858.60
	3	$24.50	$5,390.00
Ref #20	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (320 FT)**	
	Awd	$29.82	$9,542.40
	2	$33.58	$10,745.60
	3	$33.50	$10,720.00
Ref #21	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (3 EACH)**	
	Awd	$3,066.00	$9,198.00
	2	$3,473.68	$10,421.04
	3	$2,800.00	$8,400.00
Ref #22	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (2 EACH)**	
	Awd	$1,533.00	$3,066.00
	2	$1,736.84	$3,473.68
	3	$1,400.00	$2,800.00
Ref #23	**614E13312**	**BARRIER REFLECTOR, TYPE 2 BI-DIRECTIONAL, (8 EACH)**	
	Awd	$13.91	$111.28
	2	$16.21	$129.68
	3	$13.00	$104.00
Ref #24	**614E13312**	**BARRIER REFLECTOR, TYPE 2 ONE-WAY, (8 EACH)**	
	Awd	$13.91	$111.28
	2	$16.21	$129.68
	3	$12.50	$100.00

Ref #25	**623E40520**	**RIGHT-OF-WAY MONUMENT, TYPE B, (10 EACH)**	
	Awd	$699.00	$6,990.00
	2	$578.95	$5,789.50
	3	$400.00	$4,000.00

Section 1 - ROADWAY - Totals

Awd	**$255,969.23**
2	**$215,941.23**
3	**$165,994.00**

Ref #26	**601E32000**	**ROCK CHANNEL PROTECTION, TYPE A WITH FILTER, (86 CY)**	
	Awd	$197.51	$16,985.86
	2	$299.81	$25,783.66
	3	$225.00	$19,350.00
Ref #27	**659E00300**	**TOPSOIL, (994 CY)**	
	Awd	$18.45	$18,339.30
	2	$5.79	$5,755.26
	3	$40.00	$39,760.00
Ref #28	**659E10000**	**SEEDING AND MULCHING, (8954 SY)**	
	Awd	$2.10	$18,803.40
	2	$0.58	$5,193.32
	3	$2.00	$17,908.00
Ref #29	**659E20000**	**COMMERCIAL FERTILIZER, (1.21 TON)**	
	Awd	$1,323.00	$1,600.83
	2	$157.89	$191.05
	3	$450.00	$544.50
Ref #30	**659E31000**	**LIME, (1.85 ACRE)**	
	Awd	$42.00	$77.70
	2	$78.95	$146.06
	3	$250.00	$462.50
Ref #31	**659E35000**	**WATER, (48.4 MGAL)**	
	Awd	$1.04	$50.34
	2	$0.79	$38.24
	3	$1.00	$48.40
Ref #32	**832E30000**	**EROSION CONTROL, (9000 EACH)**	
	Awd	$1.00	$9,000.00
	2	$1.00	$9,000.00
	3	$1.00	$9,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$64,857.43**
2	**$46,107.59**
3	**$87,073.40**

Ref #33	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (50 SF)**	
	Awd	$174.00	$8,700.00
	2	$31.58	$1,579.00
	3	$300.00	$15,000.00

Ref #34	**611E97700**	**CONDUIT, MISC.: REPAIR METHOD A, (330 SF)**	
	Awd	$38.68	$12,764.40
	2	$104.21	$34,389.30
	3	$170.00	$56,100.00
Ref #35	**611E97700**	**CONDUIT, MISC.: REPAIR METHOD B, (15 SF)**	
	Awd	$103.31	$1,549.65
	2	$665.79	$9,986.85
	3	$825.00	$12,375.00

Section 3 - STRUCTURE 20 FOOT SPAN AND UNDER (CLI-38 - Totals

Awd	**$23,014.05**
2	**$45,955.15**
3	**$83,475.00**

Ref #36	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (50 SF)**	
	Awd	$174.00	$8,700.00
	2	$31.58	$1,579.00
	3	$300.00	$15,000.00
Ref #37	**611E96550**	**FIELD PAVING OF EXISTING PIPE, 12-6"x7'-11" CMP PI, (66 FT)**	
	Awd	$426.00	$28,116.00
	2	$813.21	$53,671.86
	3	$450.00	$29,700.00
Ref #38	**611E97700**	**CONDUIT, MISC.: REPAIR METHOD A, (50 SF)**	
	Awd	$101.25	$5,062.50
	2	$115.79	$5,789.50
	3	$225.00	$11,250.00
Ref #39	**611E97700**	**CONDUIT, MISC.: REPAIR METHOD B, (30 SF)**	
	Awd	$105.21	$3,156.30
	2	$578.95	$17,368.50
	3	$800.00	$24,000.00
Ref #40	**611E97700**	**CONDUIT, MISC.: REPAIR METHOD C, (15 SF)**	
	Awd	$625.61	$9,384.15
	2	$694.74	$10,421.10
	3	$1,600.00	$24,000.00

Section 4 - STRUCTURE 20 FOOT SPAN AND UNDER (CLI-38 - Totals

Awd	**$54,418.95**
2	**$88,829.96**
3	**$103,950.00**

Ref #41	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (50 SF)**	
	Awd	$174.00	$8,700.00
	2	$31.58	$1,579.00
	3	$300.00	$15,000.00
Ref #42	**611E97700**	**CONDUIT, MISC.: REPAIR METHOD A, (150 SF)**	
	Awd	$73.00	$10,950.00
	2	$104.21	$15,631.50
	3	$170.00	$25,500.00

Ref #43	**611E97700**	**CONDUIT, MISC.: REPAIR METHOD B, (120 SF)**	
	Awd	$82.51	$9,901.20
	2	$202.63	$24,315.60
	3	$780.00	$93,600.00
Ref #44	**611E97700**	**CONDUIT, MISC.: REPAIR METHOD C, (20 SF)**	
	Awd	$529.34	$10,586.80
	2	$694.74	$13,894.80
	3	$1,050.00	$21,000.00

Section 5 - STRUCTURE 20 FOOT SPAN AND UNDER (GRE-68 - Totals

Awd	**$40,138.00**
2	**$55,420.90**
3	**$155,100.00**

Ref #45	**519E11100**	**PATCHING CONCRETE STRUCTURE, (12 SF)**	
	Awd	$153.13	$1,837.56
	2	$289.47	$3,473.64
	3	$225.00	$2,700.00
Ref #46	**611E96550**	**FIELD PAVING OF EXISTING PIPE, 16-7"x10'-1" CMP PI, (176 FT)**	
	Awd	$449.41	$79,096.16
	2	$776.89	$136,732.64
	3	$425.00	$74,800.00
Ref #47	**611E97700**	**CONDUIT, MISC.: REPAIR METHOD A, (250 SF)**	
	Awd	$48.57	$12,142.50
	2	$104.21	$26,052.50
	3	$170.00	$42,500.00

Section 6 - STRUCTURE 20 FOOT SPAN AND UNDER (GRE-42 - Totals

Awd	**$93,076.22**
2	**$166,258.78**
3	**$120,000.00**

Ref #48	**602E20000**	**CONCRETE MASONRY, (26.1 CY)**	
	Awd	$1,722.22	$44,949.94
	2	$2,462.84	$64,280.12
	3	$1,950.00	$50,895.00
Ref #49	**611E96550**	**FIELD PAVING OF EXISTING PIPE, 11'-7"x7'-5" CMP PI, (148 FT)**	
	Awd	$347.89	$51,487.72
	2	$578.95	$85,684.60
	3	$375.00	$55,500.00
Ref #50	**611E97700**	**CONDUIT, MISC.: REPAIR METHOD A, (200 SF)**	
	Awd	$53.75	$10,750.00
	2	$104.21	$20,842.00
	3	$170.00	$34,000.00
Ref #51	**611E97700**	**CONDUIT, MISC.: REPAIR METHOD B, (10 SF)**	
	Awd	$104.01	$1,040.10
	2	$665.79	$6,657.90
	3	$1,050.00	$10,500.00

Section 7 - STRUCTURE 20 FOOT SPAN AND UNDER (GRE-34 - Totals

Awd	**$108,227.76**
2	**$177,464.62**
3	**$150,895.00**

Ref #52	**611E97600**	**CONDUIT, MISC.:FILLING VOIDS WITH EXPANSIVE POLYUR, (5 CY)**	
	Awd	$506.40	$2,532.00
	2	$157.89	$789.45
	3	$3,500.00	$17,500.00
Ref #53	**843E50000**	**PATCHING CONCRETE STRUCTURES WITH TROWELABLE MORTA, (50 SF)**	
	Awd	$157.50	$7,875.00
	2	$289.47	$14,473.50
	3	$390.00	$19,500.00

Section 8 - STRUCTURE 20 FOOT SPAN AND UNDER (GRE-44 - Totals

Awd	**$10,407.00**
2	**$15,262.95**
3	**$37,000.00**

Ref #54	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$9,802.32	$9,802.32
	2	$43,980.00	$43,980.00
	3	$8,000.00	$8,000.00
Ref #55	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$68,679.60	$68,679.60
	2	$54,736.82	$54,736.82
	3	$60,000.00	$60,000.00
Ref #56	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$62,487.60	$62,487.60
	2	$89,384.55	$89,384.55
	3	$42,000.00	$42,000.00

Section 9 - INCIDENTALS - Totals

Awd	**$140,969.52**
2	**$188,101.37**
3	**$110,000.00**