Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 264028
PID 105152
HAN-SR 103-12.43
Federal
Type: BRIDGE REPAIR
Letting Date: 10/29/2026
Completion Date: 9/1/2027

Contract Awarded To: BCC OHIO INC
Award Amount: $581,102.84

Engineer's Estimate: $660,000.00

Bidder 1
BCC OHIO INC
P O BOX 229
Huron
NEW LONDON, OH 44851
Bid $581,102.84

Bidder 2
CRAWFORD CONSTRUCTION COMPANY INC
782 CHARLES ST

GALION, OH 44833-0148
Bid $593,527.83

Bidder 3
VERNON NAGEL INC
O154 CO RD 11-C
Henry
NAPOLEON, OH 43545
Bid $609,244.79

Bidder 4
ADVANCED EXCAVATING & DEMOLITION LLC
651 TR 102
Hancock
MCCOMB, OH 45858
Bid $692,760.70

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$1,032.00	$1,032.00
	2	$2,300.00	$2,300.00
	3	$2,500.00	$2,500.00
	4	$15,000.00	$15,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (573 SY)**	
	Awd	$17.08	$9,786.84
	2	$15.70	$8,996.10
	3	$18.00	$10,314.00
	4	$21.00	$12,033.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (250 FT)**	
	Awd	$2.52	$630.00
	2	$12.30	$3,075.00
	3	$4.00	$1,000.00
	4	$2.50	$625.00
Ref #4	**203E10000**	**EXCAVATION, (163 CY)**	
	Awd	$12.90	$2,102.70
	2	$58.00	$9,454.00
	3	$50.00	$8,150.00
	4	$45.00	$7,335.00
Ref #5	**203E20000**	**EMBANKMENT, (72 CY)**	
	Awd	$12.90	$928.80
	2	$85.30	$6,141.60
	3	$20.00	$1,440.00
	4	$30.00	$2,160.00
Ref #6	**204E10000**	**SUBGRADE COMPACTION, (848 SY)**	
	Awd	$2.58	$2,187.84
	2	$2.00	$1,696.00
	3	$1.00	$848.00
	4	$6.00	$5,088.00
Ref #7	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (T = VAR), (284 SY)**	
	Awd	$6.04	$1,715.36
	2	$40.70	$11,558.80
	3	$5.75	$1,633.00
	4	$6.00	$1,704.00
Ref #8	**606E15051**	**GUARDRAIL, TYPE MGS, AS PER PLAN, (68.75 FT)**	
	Awd	$52.08	$3,580.50
	2	$44.00	$3,025.00
	3	$18.95	$1,302.81
	4	$50.00	$3,437.50
Ref #9	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, (2 EACH)**	
	Awd	$3,108.00	$6,216.00
	2	$3,250.00	$6,500.00
	3	$2,800.00	$5,600.00
	4	$3,000.00	$6,000.00
Ref #10	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (2 EACH)**	
	Awd	$1,554.00	$3,108.00
	2	$1,600.00	$3,200.00
	3	$1,400.00	$2,800.00
	4	$1,500.00	$3,000.00

Ref #11	**606E34601**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE TST-2, AS PER P, (4 EACH)**	
	Awd	$3,276.00	$13,104.00
	2	$3,432.00	$13,728.00
	3	$2,800.00	$11,200.00
	4	$3,300.00	$13,200.00
Ref #12	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$2,310.00	$2,310.00
	2	$935.00	$935.00
	3	$3,500.00	$3,500.00
	4	$4,000.00	$4,000.00
Ref #13	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$2,310.00	$2,310.00
	2	$935.00	$935.00
	3	$3,500.00	$3,500.00
	4	$4,000.00	$4,000.00
Ref #14	**690E50000**	**SPECIAL - MAILBOX SUPPORT, (2 EACH)**	
	Awd	$267.75	$535.50
	2	$293.00	$586.00
	3	$135.00	$270.00
	4	$300.00	$600.00
Ref #15	**690E50350**	**SPECIAL - MAILBOX REMOVED AND RESET, (2 EACH)**	
	Awd	$246.75	$493.50
	2	$280.00	$560.00
	3	$135.00	$270.00
	4	$300.00	$600.00

Section 1 - ROADWAY - Totals

Awd	**$50,041.04**
2	**$72,690.50**
3	**$54,327.81**
4	**$78,782.50**

Ref #16	**659E10000**	**SEEDING AND MULCHING, (367 SY)**	
	Awd	$5.93	$2,176.31
	2	$10.00	$3,670.00
	3	$11.00	$4,037.00
	4	$4.00	$1,468.00
Ref #17	**659E20000**	**COMMERCIAL FERTILIZER, (0.05 TON)**	
	Awd	$1,081.60	$54.08
	2	$1,150.00	$57.50
	3	$850.00	$42.50
	4	$500.00	$25.00
Ref #18	**659E35000**	**WATER, (1.98 MGAL)**	
	Awd	$2.63	$5.21
	2	$5.80	$11.48
	3	$1.00	$1.98
	4	$0.10	$0.20
Ref #19	**832E30000**	**EROSION CONTROL, (10000 EACH)**	
	Awd	$1.00	$10,000.00
	2	$1.00	$10,000.00
	3	$1.00	$10,000.00
	4	$1.00	$10,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$12,235.60**
2	**$13,738.98**
3	**$14,081.48**
4	**$11,493.20**

Ref #20	**605E31100**	**AGGREGATE DRAINS, (81 FT)**	
	Awd	$21.59	$1,748.79
	2	$37.80	$3,061.80
	3	$20.00	$1,620.00
	4	$66.00	$5,346.00

Section 3 - DRAINAGE - Totals

Awd	**$1,748.79**
2	**$3,061.80**
3	**$1,620.00**
4	**$5,346.00**

Ref #21	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (103 CY)**	
	Awd	$267.75	$27,578.25
	2	$294.00	$30,282.00
	3	$250.00	$25,750.00
	4	$300.00	$30,900.00
Ref #22	**304E20000**	**AGGREGATE BASE, (161 CY)**	
	Awd	$111.03	$17,875.83
	2	$105.80	$17,033.80
	3	$100.00	$16,100.00
	4	$115.00	$18,515.00
Ref #23	**407E20000**	**NON-TRACKING TACK COAT, (142 GAL)**	
	Awd	$1.05	$149.10
	2	$6.60	$937.20
	3	$6.00	$852.00
	4	$5.00	$710.00
Ref #24	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (77 CY)**	
	Awd	$315.00	$24,255.00
	2	$358.00	$27,566.00
	3	$325.00	$25,025.00
	4	$340.00	$26,180.00

Section 4 - PAVEMENT - Totals

Awd	**$69,858.18**
2	**$75,819.00**
3	**$67,727.00**
4	**$76,305.00**

Ref #25	**621E00100**	**RPM, (4 EACH)**	
	Awd	$777.00	$3,108.00
	2	$985.00	$3,940.00
	3	$1,175.00	$4,700.00
	4	$1,100.00	$4,400.00

Ref #26	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (4 EACH)**	
	Awd	$21.00	$84.00
	2	$96.00	$384.00
	3	$6.50	$26.00
	4	$150.00	$600.00
Ref #27	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BIDIRECTIONAL), (12 EACH)**	
	Awd	$14.18	$170.16
	2	$15.00	$180.00
	3	$12.50	$150.00
	4	$15.00	$180.00
Ref #28	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (48 FT)**	
	Awd	$26.25	$1,260.00
	2	$27.50	$1,320.00
	3	$25.00	$1,200.00
	4	$25.00	$1,200.00
Ref #29	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN, (2 EACH)**	
	Awd	$13.13	$26.26
	2	$120.00	$240.00
	3	$25.00	$50.00
	4	$15.00	$30.00
Ref #30	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (6 EACH)**	
	Awd	$89.25	$535.50
	2	$110.00	$660.00
	3	$100.00	$600.00
	4	$85.00	$510.00
Ref #31	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT, (4 EACH)**	
	Awd	$15.75	$63.00
	2	$27.50	$110.00
	3	$25.00	$100.00
	4	$15.00	$60.00
Ref #32	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.13 MILE)**	
	Awd	$7,875.00	$1,023.75
	2	$13,200.00	$1,716.00
	3	$12,000.00	$1,560.00
	4	$12,000.00	$1,560.00
Ref #33	**642E00300**	**CENTER LINE, TYPE 1, (0.06 MILE)**	
	Awd	$7,875.00	$472.50
	2	$16,500.00	$990.00
	3	$15,000.00	$900.00
	4	$15,000.00	$900.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$6,743.17**
2	**$9,540.00**
3	**$9,286.00**
4	**$9,440.00**

Ref #34	**253E02000**	**PAVEMENT REPAIR, (20 CY)**	
	Awd	$708.75	$14,175.00
	2	$175.00	$3,500.00
	3	$325.00	$6,500.00
	4	$550.00	$11,000.00

Ref #35	**407E20000**	**NON-TRACKING TACK COAT, (20 GAL)**	
	Awd	$1.05	$21.00
	2	$10.00	$200.00
	3	$6.00	$120.00
	4	$5.00	$100.00
Ref #36	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (10 CY)**	
	Awd	$63.00	$630.00
	2	$225.00	$2,250.00
	3	$500.00	$5,000.00
	4	$510.00	$5,100.00
Ref #37	**617E10100**	**COMPACTED AGGREGATE, (50 CY)**	
	Awd	$137.25	$6,862.50
	2	$50.00	$2,500.00
	3	$100.00	$5,000.00
	4	$140.00	$7,000.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$21,688.50**
2	**$8,450.00**
3	**$16,620.00**
4	**$23,200.00**

Ref #38	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$42,524.25	$42,524.25
	2	$39,000.00	$39,000.00
	3	$25,000.00	$25,000.00
	4	$55,000.00	$55,000.00
Ref #39	**202E22900**	**APPROACH SLAB REMOVED, (80 SY)**	
	Awd	$86.59	$6,927.20
	2	$92.40	$7,392.00
	3	$45.00	$3,600.00
	4	$75.00	$6,000.00
Ref #40	**202E23500**	**WEARING COURSE REMOVED, (156 SY)**	
	Awd	$7.61	$1,187.16
	2	$7.00	$1,092.00
	3	$10.00	$1,560.00
	4	$20.00	$3,120.00
Ref #41	**503E21301**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (LUMP SUM)**	
	Awd	$3,663.60	$3,663.60
	2	$11,200.00	$11,200.00
	3	$15,000.00	$15,000.00
	4	$7,500.00	$7,500.00
Ref #42	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (5455 LB)**	
	Awd	$2.28	$12,437.40
	2	$1.81	$9,873.55
	3	$1.90	$10,364.50
	4	$2.00	$10,910.00
Ref #43	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (88 EACH)**	
	Awd	$30.08	$2,647.04
	2	$30.00	$2,640.00
	3	$28.00	$2,464.00
	4	$23.00	$2,024.00

Ref #44	**511E31611**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, AS PER PLAN, (16 CY)**	
	Awd	$2,534.63	$40,554.08
	2	$1,740.00	$27,840.00
	3	$2,700.00	$43,200.00
	4	$3,100.00	$49,600.00
Ref #45	**511E45710**	**CLASS QC1 CONCRETE, ABUTMENT, (11 CY)**	
	Awd	$2,144.01	$23,584.11
	2	$1,540.00	$16,940.00
	3	$1,500.00	$16,500.00
	4	$1,500.00	$16,500.00
Ref #46	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (72 SY)**	
	Awd	$43.11	$3,103.92
	2	$40.00	$2,880.00
	3	$40.00	$2,880.00
	4	$50.00	$3,600.00
Ref #47	**512E10601**	**CONCRETE REPAIR BY EPOXY INJECTION, AS PER PLAN, (10 FT)**	
	Awd	$177.00	$1,770.00
	2	$84.00	$840.00
	3	$200.00	$2,000.00
	4	$150.00	$1,500.00
Ref #48	**515E12021**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (10 EACH)**	
	Awd	$10,198.50	$101,985.00
	2	$10,850.00	$108,500.00
	3	$13,850.00	$138,500.00
	4	$12,000.00	$120,000.00
Ref #49	**516E25000**	**NYLON REINFORCED NEOPRENE SHEETING, (186 SF)**	
	Awd	$23.15	$4,305.90
	2	$16.00	$2,976.00
	3	$50.00	$9,300.00
	4	$15.00	$2,790.00
Ref #50	**516E41100**	**1/8" PREFORMED BEARING PAD, TYPE CDP (6"X8"), (20 EACH)**	
	Awd	$53.16	$1,063.20
	2	$56.00	$1,120.00
	3	$70.00	$1,400.00
	4	$25.00	$500.00
Ref #51	**516E43201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES, AS PE, (40 EACH)**	
	Awd	$198.29	$7,931.60
	2	$268.00	$10,720.00
	3	$130.00	$5,200.00
	4	$135.00	$5,400.00
Ref #52	**517E70100**	**RAILING (THREE STEEL TUBE BRIDGE RAILING), (56 FT)**	
	Awd	$501.90	$28,106.40
	2	$539.00	$30,184.00
	3	$445.00	$24,920.00
	4	$500.00	$28,000.00
Ref #53	**518E21230**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (LUMP SUM)**	
	Awd	$4,596.00	$4,596.00
	2	$3,200.00	$3,200.00
	3	$6,000.00	$6,000.00
	4	$3,500.00	$3,500.00

Ref #54	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (53 FT)**	
	Awd	$33.91	$1,797.23
	2	$32.00	$1,696.00
	3	$18.00	$954.00
	4	$25.00	$1,325.00
Ref #55	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (10 SF)**	
	Awd	$197.70	$1,977.00
	2	$461.00	$4,610.00
	3	$175.00	$1,750.00
	4	$400.00	$4,000.00
Ref #56	**526E10001**	**REINFORCED CONCRETE APPROACH SLABS (T=12"), AS PER, (100 SY)**	
	Awd	$461.26	$46,126.00
	2	$350.00	$35,000.00
	3	$375.00	$37,500.00
	4	$375.00	$37,500.00
Ref #57	**526E90010**	**TYPE A INSTALLATION, (63 FT)**	
	Awd	$364.81	$22,983.03
	2	$188.00	$11,844.00
	3	$180.00	$11,340.00
	4	$225.00	$14,175.00
Ref #58	**843E50000**	**PATCHING CONCRETE STRUCTURES WITH TROWELABLE MORTA, (10 SF)**	
	Awd	$1,423.21	$14,232.10
	2	$183.00	$1,830.00
	3	$170.00	$1,700.00
	4	$225.00	$2,250.00
Ref #59	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (26 CF)**	
	Awd	$519.69	$13,511.94
	2	$650.00	$16,900.00
	3	$775.00	$20,150.00
	4	$700.00	$18,200.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (HAN-103-12. - Totals

Awd	**$387,014.16**
2	**$348,277.55**
3	**$381,282.50**
4	**$393,394.00**

Ref #60	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$7,047.40	$7,047.40
	2	$8,700.00	$8,700.00
	3	$7,500.00	$7,500.00
	4	$12,500.00	$12,500.00
Ref #61	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$3,264.00	$3,264.00
	2	$5,050.00	$5,050.00
	3	$5,000.00	$5,000.00
	4	$35,000.00	$35,000.00
Ref #62	**619E16010**	**FIELD OFFICE, TYPE B, (4 MNTH)**	
	Awd	$4,255.50	$17,022.00
	2	$800.00	$3,200.00
	3	$1,700.00	$6,800.00
	4	$1,200.00	$4,800.00

Ref #63	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$3,390.00	$3,390.00
	2	$5,300.00	$5,300.00
	3	$15,000.00	$15,000.00
	4	$7,500.00	$7,500.00
Ref #64	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$1,050.00	$1,050.00
	2	$39,700.00	$39,700.00
	3	$30,000.00	$30,000.00
	4	$35,000.00	$35,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$31,773.40**
2	**$61,950.00**
3	**$64,300.00**
4	**$94,800.00**