Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260509
PID 120321
SCI-US 52-13.33
Federal
Type: CULVERT REPLACEMENT
Letting Date: 11/12/2026
Completion Date: 9/30/2027

Contract Awarded To: AXIS CIVIL CONSTRUCTION LLC
Award Amount: $723,107.20

Engineer's Estimate: $705,000.00

Bidder 1
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $723,107.20

Bidder 2
D G M INC
1881 ADAMS RD
Pike
BEAVER, OH 45613
Bid $801,587.90

Bidder 3
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $829,554.42

Bidder 4
FILLMORE CONSTRUCTION
11741 St Rt 72
Highland
Leesburg, OH 45135
Bid $886,622.50

Bidder 5
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $908,243.50

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$11,500.00	$11,500.00
	3	$15,000.00	$15,000.00
	4	$7,500.00	$7,500.00
	5	$5,000.00	$5,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (245 SY)**	
	Awd	$17.00	$4,165.00
	2	$20.00	$4,900.00
	3	$30.00	$7,350.00
	4	$30.00	$7,350.00
	5	$75.00	$18,375.00
Ref #3	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (45 FT)**	
	Awd	$30.00	$1,350.00
	2	$25.00	$1,125.00
	3	$20.00	$900.00
	4	$50.00	$2,250.00
	5	$75.00	$3,375.00
Ref #4	**202E38000**	**GUARDRAIL REMOVED, (62.5 FT)**	
	Awd	$16.00	$1,000.00
	2	$3.00	$187.50
	3	$6.00	$375.00
	4	$10.00	$625.00
	5	$4.00	$250.00
Ref #5	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (1 EACH)**	
	Awd	$500.00	$500.00
	2	$350.00	$350.00
	3	$290.00	$290.00
	4	$500.00	$500.00
	5	$195.00	$195.00
Ref #6	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (1 EACH)**	
	Awd	$500.00	$500.00
	2	$200.00	$200.00
	3	$170.00	$170.00
	4	$500.00	$500.00
	5	$120.00	$120.00
Ref #7	**202E53100**	**MAILBOX REMOVED, (5 EACH)**	
	Awd	$125.00	$625.00
	2	$100.00	$500.00
	3	$25.00	$125.00
	4	$100.00	$500.00
	5	$25.00	$125.00
Ref #8	**202E98200**	**REMOVAL MISC.: RETAINING WALL, (47 FT)**	
	Awd	$70.00	$3,290.00
	2	$215.00	$10,105.00
	3	$45.00	$2,115.00
	4	$100.00	$4,700.00
	5	$100.00	$4,700.00

Ref #9	**203E10000**	**EXCAVATION, (240 CY)**	
	Awd	$38.00	$9,120.00
	2	$40.00	$9,600.00
	3	$40.00	$9,600.00
	4	$50.00	$12,000.00
	5	$45.00	$10,800.00
Ref #10	**203E20000**	**EMBANKMENT, (202 CY)**	
	Awd	$38.00	$7,676.00
	2	$40.00	$8,080.00
	3	$35.00	$7,070.00
	4	$80.00	$16,160.00
	5	$50.00	$10,100.00
Ref #11	**204E10000**	**SUBGRADE COMPACTION, (451 SY)**	
	Awd	$3.00	$1,353.00
	2	$15.00	$6,765.00
	3	$10.00	$4,510.00
	4	$5.00	$2,255.00
	5	$9.00	$4,059.00
Ref #12	**606E15050**	**GUARDRAIL, TYPE MGS, (250 FT)**	
	Awd	$43.50	$10,875.00
	2	$47.50	$11,875.00
	3	$70.00	$17,500.00
	4	$30.00	$7,500.00
	5	$39.60	$9,900.00
Ref #13	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (6 EACH)**	
	Awd	$1,300.00	$7,800.00
	2	$1,350.00	$8,100.00
	3	$1,700.00	$10,200.00
	4	$1,500.00	$9,000.00
	5	$1,820.00	$10,920.00
Ref #14	**623E39500**	**MONUMENT ASSEMBLY ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$1,250.00	$1,250.00
	2	$400.00	$400.00
	3	$1,800.00	$1,800.00
	4	$1,500.00	$1,500.00
	5	$2,000.00	$2,000.00
Ref #15	**626E00112**	**BARRIER REFLECTOR, TYPE 3, BI-DIRECTIONAL, (9 EACH)**	
	Awd	$11.00	$99.00
	2	$13.00	$117.00
	3	$15.00	$135.00
	4	$10.76	$96.84
	5	$15.00	$135.00
Ref #16	**690E98000**	**SPECIAL - MAILBOX SUPPORT SYSTEM, SINGLE, (5 EACH)**	
	Awd	$220.00	$1,100.00
	2	$250.00	$1,250.00
	3	$230.00	$1,150.00
	4	$300.00	$1,500.00
	5	$270.00	$1,350.00

Section 1 - ROADWAY - Totals

Awd	**$60,703.00**
2	**$75,054.50**
3	**$78,290.00**
4	**$73,936.84**
5	**$81,404.00**

Ref #17	**659E10000**	**SEEDING AND MULCHING, (769 SY)**	
	Awd	$4.00	$3,076.00
	2	$6.00	$4,614.00
	3	$4.00	$3,076.00
	4	$3.00	$2,307.00
	5	$3.15	$2,422.35
Ref #18	**659E14000**	**REPAIR SEEDING AND MULCHING, (38 SY)**	
	Awd	$4.00	$152.00
	2	$0.05	$1.90
	3	$4.00	$152.00
	4	$5.00	$190.00
	5	$3.00	$114.00
Ref #19	**659E20000**	**COMMERCIAL FERTILIZER, (0.1 TON)**	
	Awd	$1,250.00	$125.00
	2	$1,500.00	$150.00
	3	$780.00	$78.00
	4	$1,000.00	$100.00
	5	$600.00	$60.00
Ref #20	**659E31000**	**LIME, (0.16 ACRE)**	
	Awd	$150.00	$24.00
	2	$300.00	$48.00
	3	$0.13	$0.02
	4	$1,000.00	$160.00
	5	$0.13	$0.02
Ref #21	**659E35000**	**WATER, (4 MGAL)**	
	Awd	$1.00	$4.00
	2	$1.00	$4.00
	3	$0.10	$0.40
	4	$1.00	$4.00
	5	$0.10	$0.40
Ref #22	**832E30000**	**EROSION CONTROL, (8500 EACH)**	
	Awd	$1.00	$8,500.00
	2	$1.00	$8,500.00
	3	$1.00	$8,500.00
	4	$1.00	$8,500.00
	5	$1.00	$8,500.00

Section 2 - EROSION CONTROL - Totals

Awd	**$11,881.00**
2	**$13,317.90**
3	**$11,806.42**
4	**$11,261.00**
5	**$11,096.77**

Ref #23	**202E11000**	**STRUCTURE REMOVED, (LUMP SUM)**	
	Awd	$22,000.00	$22,000.00
	2	$30,000.00	$30,000.00
	3	$25,000.00	$25,000.00
	4	$15,000.00	$15,000.00
	5	$20,000.00	$20,000.00
Ref #24	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$65,000.00	$65,000.00
	2	$43,000.00	$43,000.00
	3	$40,000.00	$40,000.00
	4	$75,000.00	$75,000.00
	5	$120,000.00	$120,000.00
Ref #25	**503E21300**	**UNCLASSIFIED EXCAVATION, INCLUDING ROCK, AS PER PL, (LUMP SUM)**	
	Awd	$28,000.00	$28,000.00
	2	$10,000.00	$10,000.00
	3	$45,000.00	$45,000.00
	4	$15,000.00	$15,000.00
	5	$60,000.00	$60,000.00
Ref #26	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (3156 LB)**	
	Awd	$3.20	$10,099.20
	2	$2.75	$8,679.00
	3	$3.00	$9,468.00
	4	$4.00	$12,624.00
	5	$3.50	$11,046.00
Ref #27	**511E46010**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (8 CY)**	
	Awd	$2,800.00	$22,400.00
	2	$1,750.00	$14,000.00
	3	$2,300.00	$18,400.00
	4	$1,800.00	$14,400.00
	5	$3,000.00	$24,000.00
Ref #28	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (23 CY)**	
	Awd	$1,125.00	$25,875.00
	2	$900.00	$20,700.00
	3	$810.00	$18,630.00
	4	$1,200.00	$27,600.00
	5	$1,850.00	$42,550.00
Ref #29	**511E46610**	**CLASS QC1 CONCRETE, HEADWALL, (1 CY)**	
	Awd	$2,800.00	$2,800.00
	2	$1,750.00	$1,750.00
	3	$4,900.00	$4,900.00
	4	$2,500.00	$2,500.00
	5	$5,000.00	$5,000.00
Ref #30	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (48 SY)**	
	Awd	$45.00	$2,160.00
	2	$50.00	$2,400.00
	3	$65.00	$3,120.00
	4	$20.00	$960.00
	5	$75.00	$3,600.00

Ref #31	**512E33000**	**TYPE 2 WATERPROOFING, (84 SY)**	
	Awd	$38.00	$3,192.00
	2	$22.00	$1,848.00
	3	$70.00	$5,880.00
	4	$50.00	$4,200.00
	5	$32.50	$2,730.00
Ref #32	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (18 CY)**	
	Awd	$285.00	$5,130.00
	2	$200.00	$3,600.00
	3	$200.00	$3,600.00
	4	$260.00	$4,680.00
	5	$500.00	$9,000.00
Ref #33	**601E32110**	**ROCK CHANNEL PROTECTION, TYPE B WITH AGGREGATE FIL, (74 CY)**	
	Awd	$135.00	$9,990.00
	2	$200.00	$14,800.00
	3	$160.00	$11,840.00
	4	$200.00	$14,800.00
	5	$250.00	$18,500.00
Ref #34	**602E20000**	**CONCRETE MASONRY, (2 CY)**	
	Awd	$4,500.00	$9,000.00
	2	$1,750.00	$3,500.00
	3	$3,800.00	$7,600.00
	4	$2,000.00	$4,000.00
	5	$5,000.00	$10,000.00
Ref #35	**611E05700**	**15" CONDUIT, TYPE A, 706.02, (15 FT)**	
	Awd	$150.00	$2,250.00
	2	$175.00	$2,625.00
	3	$230.00	$3,450.00
	4	$300.00	$4,500.00
	5	$490.00	$7,350.00
Ref #36	**611E53100**	**43" X 68" CONDUIT, TYPE A, 706.04, (125 FT)**	
	Awd	$735.00	$91,875.00
	2	$1,310.00	$163,750.00
	3	$380.00	$47,500.00
	4	$1,200.00	$150,000.00
	5	$675.00	$84,375.00
Ref #37	**611E94800**	**8' X 4' CONDUIT, TYPE A, 706.05, (64 FT)**	
	Awd	$1,850.00	$118,400.00
	2	$2,350.00	$150,400.00
	3	$1,800.00	$115,200.00
	4	$2,325.00	$148,800.00
	5	$1,550.00	$99,200.00

Section 3 - DRAINAGE - Totals

Awd	**$418,171.20**
2	**$471,052.00**
3	**$359,588.00**
4	**$494,064.00**
5	**$517,351.00**

Ref #38	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (237 FT)**	
	Awd	$5.00	$1,185.00
	2	$8.00	$1,896.00
	3	$15.00	$3,555.00
	4	$10.00	$2,370.00
	5	$10.00	$2,370.00
Ref #39	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (79 CY)**	
	Awd	$365.00	$28,835.00
	2	$490.00	$38,710.00
	3	$440.00	$34,760.00
	4	$340.00	$26,860.00
	5	$465.00	$36,735.00
Ref #40	**304E20000**	**AGGREGATE BASE, (69 CY)**	
	Awd	$125.00	$8,625.00
	2	$175.00	$12,075.00
	3	$90.00	$6,210.00
	4	$300.00	$20,700.00
	5	$95.00	$6,555.00
Ref #41	**407E10000**	**TACK COAT, (91 GAL)**	
	Awd	$10.00	$910.00
	2	$2.50	$227.50
	3	$5.00	$455.00
	4	$10.00	$910.00
	5	$2.50	$227.50
Ref #42	**411E10000**	**STABILIZED CRUSHED AGGREGATE, (9 CY)**	
	Awd	$165.00	$1,485.00
	2	$225.00	$2,025.00
	3	$290.00	$2,610.00
	4	$300.00	$2,700.00
	5	$95.00	$855.00
Ref #43	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (61 CY)**	
	Awd	$380.00	$23,180.00
	2	$460.00	$28,060.00
	3	$420.00	$25,620.00
	4	$500.00	$30,500.00
	5	$438.00	$26,718.00
Ref #44	**441E70500**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), (D, (3 CY)**	
	Awd	$1,300.00	$3,900.00
	2	$525.00	$1,575.00
	3	$940.00	$2,820.00
	4	$800.00	$2,400.00
	5	$500.00	$1,500.00

Section 4 - PAVEMENT - Totals

Awd	**$68,120.00**
2	**$84,568.50**
3	**$76,030.00**
4	**$86,440.00**
5	**$74,960.50**

Ref #45	**621E00100**	**RPM, (4 EACH)**	
	Awd	$875.00	$3,500.00
	2	$565.00	$2,260.00
	3	$1,000.00	$4,000.00
	4	$567.50	$2,270.00
	5	$567.50	$2,270.00
Ref #46	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (4 EACH)**	
	Awd	$100.00	$400.00
	2	$1.00	$4.00
	3	$60.00	$240.00
	4	$50.00	$200.00
	5	$60.00	$240.00
Ref #47	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.08 MILE)**	
	Awd	$11,500.00	$920.00
	2	$22,500.00	$1,800.00
	3	$13,000.00	$1,040.00
	4	$20,425.00	$1,634.00
	5	$20,425.00	$1,634.00
Ref #48	**642E00300**	**CENTER LINE, TYPE 1, (0.05 MILE)**	
	Awd	$17,500.00	$875.00
	2	$35,000.00	$1,750.00
	3	$20,000.00	$1,000.00
	4	$32,680.00	$1,634.00
	5	$32,680.00	$1,634.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$5,695.00**
2	**$5,814.00**
3	**$6,280.00**
4	**$5,738.00**
5	**$5,778.00**

Ref #49	**614E11630**	**INCREASED BARRIER DELINEATION, (320 FT)**	
	Awd	$2.00	$640.00
	2	$2.50	$800.00
	3	$2.50	$800.00
	4	$2.20	$704.00
	5	$2.00	$640.00
Ref #50	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (8 EACH)**	
	Awd	$2,650.00	$21,200.00
	2	$2,250.00	$18,000.00
	3	$2,700.00	$21,600.00
	4	$1,942.54	$15,540.32
	5	$2,880.00	$23,040.00
Ref #51	**614E13310**	**BARRIER REFLECTOR, TYPE 1, BI-DIRECTIONAL, (4 EACH)**	
	Awd	$50.00	$200.00
	2	$25.00	$100.00
	3	$60.00	$240.00
	4	$10.76	$43.04
	5	$50.00	$200.00

Ref #52	**614E13314**	**BARRIER REFLECTOR, TYPE 3, BI-DIRECTIONAL, (8 EACH)**	
	Awd	$50.00	$400.00
	2	$25.00	$200.00
	3	$60.00	$480.00
	4	$10.76	$86.08
	5	$50.00	$400.00
Ref #53	**614E13360**	**OBJECT MARKER, TWO WAY, (12 EACH)**	
	Awd	$75.00	$900.00
	2	$25.00	$300.00
	3	$85.00	$1,020.00
	4	$19.58	$234.96
	5	$75.00	$900.00
Ref #54	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$1,000.00	$1,000.00
	3	$9,200.00	$9,200.00
	4	$9,500.00	$9,500.00
	5	$15,000.00	$15,000.00
Ref #55	**615E20000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, (22 SY)**	
	Awd	$435.00	$9,570.00
	2	$200.00	$4,400.00
	3	$190.00	$4,180.00
	4	$300.00	$6,600.00
	5	$950.00	$20,900.00
Ref #56	**616E10000**	**WATER, (1 MGAL)**	
	Awd	$1.00	$1.00
	2	$1.00	$1.00
	3	$120.00	$120.00
	4	$1.00	$1.00
	5	$100.00	$100.00
Ref #57	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (410 FT)**	
	Awd	$26.00	$10,660.00
	2	$25.00	$10,250.00
	3	$30.00	$12,300.00
	4	$35.90	$14,719.00
	5	$75.00	$30,750.00
Ref #100	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (0.28 MILE)**	
	Awd	$11,250.00	$3,150.00
	2	$27,000.00	$7,560.00
	3	$13,000.00	$3,640.00
	4	$25,358.00	$7,100.24
	5	$25,358.00	$7,100.24
Ref #101	**614E21200**	**WORK ZONE CENTER LINE, CLASS I, 740.06, TYPE I, (0.19 MILE)**	
	Awd	$12,000.00	$2,280.00
	2	$47,000.00	$8,930.00
	3	$18,000.00	$3,420.00
	4	$25,358.00	$4,818.02
	5	$44,121.00	$8,382.99

Ref #102	**614E26400**	**WORK ZONE STOP LINE, CLASS I, 740.06, TYPE I, (24 FT)**	
	Awd	$14.00	$336.00
	2	$10.00	$240.00
	3	$15.00	$360.00
	4	$14.00	$336.00
	5	$10.00	$240.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$52,337.00**
2	**$51,781.00**
3	**$57,360.00**
4	**$59,682.66**
5	**$107,653.23**

Ref #58	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$5,500.00	$5,500.00
	2	$22,000.00	$22,000.00
	3	$10,000.00	$10,000.00
	4	$8,000.00	$8,000.00
	5	$6,000.00	$6,000.00
Ref #59	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$55,000.00	$55,000.00
	2	$58,000.00	$58,000.00
	3	$116,000.00	$116,000.00
	4	$80,000.00	$80,000.00
	5	$50,000.00	$50,000.00
Ref #60	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$12,500.00	$12,500.00
	2	$6,000.00	$6,000.00
	3	$21,000.00	$21,000.00
	4	$7,500.00	$7,500.00
	5	$5,000.00	$5,000.00
Ref #61	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$1,600.00	$1,600.00
	2	$1,000.00	$1,000.00
	3	$4,100.00	$4,100.00
	4	$5,000.00	$5,000.00
	5	$2,000.00	$2,000.00
Ref #62	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$1,600.00	$1,600.00
	2	$1,000.00	$1,000.00
	3	$4,100.00	$4,100.00
	4	$5,000.00	$5,000.00
	5	$2,000.00	$2,000.00
Ref #63	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$12,000.00	$12,000.00
	3	$85,000.00	$85,000.00
	4	$50,000.00	$50,000.00
	5	$45,000.00	$45,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$106,200.00**
2	**$100,000.00**
3	**$240,200.00**
4	**$155,500.00**
5	**$110,000.00**