Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260510
PID 116804
SUM-SR 261-11.89
Federal
Type: FOUR LANE RESURFACING
Letting Date: 11/12/2026
Completion Date: 8/16/2027

Contract Awarded To: KENMORE CONSTRUCTION CO INC
Award Amount: $1,380,866.54

Engineer's Estimate: $1,651,000.00

Bidder 1
KENMORE CONSTRUCTION CO INC
700 HOME AVE
Summit
AKRON, OH 44310
Bid $1,380,866.54

Bidder 2
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $1,621,904.24

Bidder 3
KARVO COMPANIES INC
4524 HUDSON DR

STOW, OH 44224-1702
Bid $1,765,135.54

Bidder 4
GEAUGA HIGHWAY CO
14126 MAIN MARKET RD
Portage
HIRAM, OH 44234
Bid $1,793,994.59

Bidder 5
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $1,890,404.38

Bidder 6
BARBICAS CONSTRUCTION COMPANY INC
124 DARROW RD
Summit
AKRON, OH 44305
Bid $1,948,283.54

Bidder 7
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $2,187,370.13

Ref #1	**202E30000**	**WALK REMOVED, (4820 SF)**	
	Awd	$2.00	$9,640.00
	2	$2.25	$10,845.00
	3	$8.00	$38,560.00
	4	$3.75	$18,075.00
	5	$6.65	$32,053.00
	6	$4.00	$19,280.00
	7	$4.00	$19,280.00
Ref #2	**202E32000**	**CURB REMOVED, (427 FT)**	
	Awd	$6.00	$2,562.00
	2	$12.00	$5,124.00
	3	$25.00	$10,675.00
	4	$14.00	$5,978.00
	5	$12.00	$5,124.00
	6	$10.00	$4,270.00
	7	$7.50	$3,202.50
Ref #3	**608E10000**	**4" CONCRETE WALK, (1491 SF)**	
	Awd	$12.00	$17,892.00
	2	$15.00	$22,365.00
	3	$12.00	$17,892.00
	4	$14.00	$20,874.00
	5	$7.95	$11,853.45
	6	$12.00	$17,892.00
	7	$12.65	$18,861.15
Ref #4	**608E52001**	**CURB RAMP, AS PER PLAN, (3329 SF)**	
	Awd	$24.00	$79,896.00
	2	$33.00	$109,857.00
	3	$15.00	$49,935.00
	4	$24.50	$81,560.50
	5	$26.50	$88,218.50
	6	$40.00	$133,160.00
	7	$28.65	$95,375.85
Ref #5	**623E39501**	**MONUMENT ASSEMBLY ADJUSTED TO GRADE, AS PER PLAN, (14 EACH)**	
	Awd	$1,500.00	$21,000.00
	2	$1,580.00	$22,120.00
	3	$1,500.00	$21,000.00
	4	$650.00	$9,100.00
	5	$1,500.00	$21,000.00
	6	$1,400.00	$19,600.00
	7	$1,300.00	$18,200.00
Ref #6	**690E91000**	**SPECIAL - AS-BUILT CONSTRUCTION PLANS, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$2,200.00	$2,200.00
	3	$700.00	$700.00
	4	$2,000.00	$2,000.00
	5	$6,000.00	$6,000.00
	6	$500.00	$500.00
	7	$3,500.00	$3,500.00

Section 1 - ROADWAY - Totals

Awd	**$132,990.00**
2	**$172,511.00**
3	**$138,762.00**
4	**$137,587.50**
5	**$164,248.95**
6	**$194,702.00**
7	**$158,419.50**

Ref #7	**832E30000**	**EROSION CONTROL, (3000 EACH)**	
	Awd	$1.00	$3,000.00
	2	$1.00	$3,000.00
	3	$1.00	$3,000.00
	4	$1.00	$3,000.00
	5	$1.00	$3,000.00
	6	$1.00	$3,000.00
	7	$1.00	$3,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$3,000.00**
2	**$3,000.00**
3	**$3,000.00**
4	**$3,000.00**
5	**$3,000.00**
6	**$3,000.00**
7	**$3,000.00**

Ref #8	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (5 EACH)**	
	Awd	$1,200.00	$6,000.00
	2	$2,500.00	$12,500.00
	3	$2,500.00	$12,500.00
	4	$1,225.00	$6,125.00
	5	$2,500.00	$12,500.00
	6	$1,000.00	$5,000.00
	7	$2,500.00	$12,500.00
Ref #9	**611E98634**	**CATCH BASIN RECONSTRUCTED TO GRADE, (1 EACH)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
	3	$3,000.00	$3,000.00
	4	$1,950.00	$1,950.00
	5	$3,000.00	$3,000.00
	6	$2,100.00	$2,100.00
	7	$5,000.00	$5,000.00
Ref #10	**611E99655**	**MANHOLE ADJUSTED TO GRADE, AS PER PLAN, (50 EACH)**	
	Awd	$1,800.00	$90,000.00
	2	$1,600.00	$80,000.00
	3	$1,600.00	$80,000.00
	4	$1,225.00	$61,250.00
	5	$1,600.00	$80,000.00
	6	$1,400.00	$70,000.00
	7	$2,350.00	$117,500.00

Ref #11	**611E99820**	**SPECIAL - MISCELLANEOUS METAL, (800 LB)**	
	Awd	$3.50	$2,800.00
	2	$4.00	$3,200.00
	3	$4.00	$3,200.00
	4	$3.00	$2,400.00
	5	$4.00	$3,200.00
	6	$2.00	$1,600.00
	7	$3.50	$2,800.00

Section 3 - DRAINAGE - Totals

Awd	**$101,800.00**
2	**$98,700.00**
3	**$98,700.00**
4	**$71,725.00**
5	**$98,700.00**
6	**$78,700.00**
7	**$137,800.00**

Ref #12	**251E01000**	**PARTIAL DEPTH PAVEMENT REPAIR (441), (LONGITUDINAL, (1450 SY)**	
	Awd	$30.00	$43,500.00
	2	$53.00	$76,850.00
	3	$35.00	$50,750.00
	4	$73.00	$105,850.00
	5	$50.00	$72,500.00
	6	$26.00	$37,700.00
	7	$57.00	$82,650.00
Ref #13	**251E01000**	**PARTIAL DEPTH PAVEMENT REPAIR (441), (TRANSVERSE), (550 SY)**	
	Awd	$32.00	$17,600.00
	2	$46.00	$25,300.00
	3	$50.00	$27,500.00
	4	$75.00	$41,250.00
	5	$70.00	$38,500.00
	6	$47.00	$25,850.00
	7	$118.00	$64,900.00
Ref #14	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (100 FT)**	
	Awd	$10.00	$1,000.00
	2	$23.00	$2,300.00
	3	$5.00	$500.00
	4	$6.00	$600.00
	5	$4.00	$400.00
	6	$15.00	$1,500.00
	7	$24.10	$2,410.00
Ref #15	**253E01000**	**PAVEMENT REPAIR, (200 SY)**	
	Awd	$120.00	$24,000.00
	2	$270.00	$54,000.00
	3	$250.00	$50,000.00
	4	$150.00	$30,000.00
	5	$175.00	$35,000.00
	6	$175.00	$35,000.00
	7	$370.00	$74,000.00

Ref #16	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (T=2"), (60870 SY)**	
	Awd	$1.40	$85,218.00
	2	$1.20	$73,044.00
	3	$2.15	$130,870.50
	4	$4.75	$289,132.50
	5	$2.55	$155,218.50
	6	$3.05	$185,653.50
	7	$2.75	$167,392.50
Ref #17	**407E20000**	**NON-TRACKING TACK COAT @ 0.09 GAL/SY, (5479 GAL)**	
	Awd	$4.00	$21,916.00
	2	$3.25	$17,806.75
	3	$3.50	$19,176.50
	4	$3.50	$19,176.50
	5	$3.10	$16,984.90
	6	$3.50	$19,176.50
	7	$2.90	$15,889.10
Ref #18	**442E20050**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE B (, (3382 CY)**	
	Awd	$219.00	$740,658.00
	2	$229.50	$776,169.00
	3	$255.00	$862,410.00
	4	$273.00	$923,286.00
	5	$255.00	$862,410.00
	6	$250.00	$845,500.00
	7	$291.00	$984,162.00
Ref #19	**609E26000**	**CURB, TYPE 6, (84 FT)**	
	Awd	$75.00	$6,300.00
	2	$129.00	$10,836.00
	3	$115.00	$9,660.00
	4	$65.00	$5,460.00
	5	$52.90	$4,443.60
	6	$120.00	$10,080.00
	7	$40.00	$3,360.00
Ref #100	**423E98200**	**CRACK SEALING, MISC.: APPROACH SLAB JOINTS, (267 FT)**	
	Awd	$4.00	$1,068.00
	2	$50.00	$13,350.00
	3	$50.00	$13,350.00
	4	$7.00	$1,869.00
	5	$50.00	$13,350.00
	6	$15.00	$4,005.00
	7	$3.75	$1,001.25

Section 4 - PAVEMENT - Totals

Awd	**$941,260.00**
2	**$1,049,655.75**
3	**$1,164,217.00**
4	**$1,416,624.00**
5	**$1,198,807.00**
6	**$1,164,465.00**
7	**$1,395,764.85**

Ref #20	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (30 EACH)**	
	Awd	$250.00	$7,500.00
	2	$96.00	$2,880.00
	3	$1,400.00	$42,000.00
	4	$650.00	$19,500.00
	5	$1,400.00	$42,000.00
	6	$300.00	$9,000.00
	7	$450.00	$13,500.00

Section 5 - WATER WORK - Totals

Awd	**$7,500.00**
2	**$2,880.00**
3	**$42,000.00**
4	**$19,500.00**
5	**$42,000.00**
6	**$9,000.00**
7	**$13,500.00**

Ref #21	**646E10010**	**EDGE LINE, 6", (0.08 MILE)**	
	Awd	$3,726.00	$298.08
	2	$3,726.00	$298.08
	3	$3,726.00	$298.08
	4	$3,726.00	$298.08
	5	$3,726.00	$298.08
	6	$3,726.00	$298.08
	7	$3,726.00	$298.08
Ref #22	**646E10110**	**LANE LINE, 6", (3.41 MILE)**	
	Awd	$2,245.00	$7,655.45
	2	$2,245.00	$7,655.45
	3	$2,245.00	$7,655.45
	4	$2,245.00	$7,655.45
	5	$2,245.00	$7,655.45
	6	$2,245.00	$7,655.45
	7	$2,245.00	$7,655.45
Ref #23	**646E10200**	**CENTER LINE, (2.69 MILE)**	
	Awd	$4,639.00	$12,478.91
	2	$4,639.00	$12,478.91
	3	$4,639.00	$12,478.91
	4	$4,639.00	$12,478.91
	5	$4,639.00	$12,478.91
	6	$4,639.00	$12,478.91
	7	$4,639.00	$12,478.91
Ref #24	**646E10310**	**CHANNELIZING LINE, 12", (2199 FT)**	
	Awd	$1.77	$3,892.23
	2	$1.80	$3,958.20
	3	$1.77	$3,892.23
	4	$1.77	$3,892.23
	5	$1.80	$3,958.20
	6	$1.77	$3,892.23
	7	$1.77	$3,892.23

Ref #25	**646E10400**	**STOP LINE, (420 FT)**	
	Awd	$13.00	$5,460.00
	2	$13.00	$5,460.00
	3	$13.00	$5,460.00
	4	$13.00	$5,460.00
	5	$13.00	$5,460.00
	6	$13.00	$5,460.00
	7	$13.00	$5,460.00
Ref #26	**646E10520**	**CROSSWALK LINE, 24", (1150 FT)**	
	Awd	$12.00	$13,800.00
	2	$12.00	$13,800.00
	3	$12.00	$13,800.00
	4	$12.00	$13,800.00
	5	$12.00	$13,800.00
	6	$12.00	$13,800.00
	7	$12.00	$13,800.00
Ref #27	**646E10600**	**TRANSVERSE/DIAGONAL LINE, (181 FT)**	
	Awd	$8.00	$1,448.00
	2	$8.00	$1,448.00
	3	$8.00	$1,448.00
	4	$8.00	$1,448.00
	5	$8.00	$1,448.00
	6	$8.00	$1,448.00
	7	$8.00	$1,448.00
Ref #28	**646E10800**	**ISLAND MARKING, (37 SF)**	
	Awd	$7.00	$259.00
	2	$7.00	$259.00
	3	$7.00	$259.00
	4	$7.00	$259.00
	5	$7.00	$259.00
	6	$7.00	$259.00
	7	$7.00	$259.00
Ref #29	**646E20300**	**LANE ARROW, (81 EACH)**	
	Awd	$159.00	$12,879.00
	2	$159.00	$12,879.00
	3	$159.00	$12,879.00
	4	$159.00	$12,879.00
	5	$159.00	$12,879.00
	6	$159.00	$12,879.00
	7	$159.00	$12,879.00
Ref #30	**646E20504**	**DOTTED LINE, 6", (371 FT)**	
	Awd	$1.75	$649.25
	2	$1.75	$649.25
	3	$1.75	$649.25
	4	$1.75	$649.25
	5	$1.75	$649.25
	6	$1.75	$649.25
	7	$1.75	$649.25

Ref #31	**646E20600**	**BIKE LANE SYMBOL MARKING, (1 EACH)**	
	Awd	$190.00	$190.00
	2	$190.00	$190.00
	3	$190.00	$190.00
	4	$190.00	$190.00
	5	$190.00	$190.00
	6	$190.00	$190.00
	7	$190.00	$190.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$59,009.92**
2	**$59,075.89**
3	**$59,009.92**
4	**$59,009.92**
5	**$59,075.89**
6	**$59,009.92**
7	**$59,009.92**

Ref #32	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (40 HOUR)**	
	Awd	$125.00	$5,000.00
	2	$95.00	$3,800.00
	3	$135.00	$5,400.00
	4	$100.00	$4,000.00
	5	$100.00	$4,000.00
	6	$120.00	$4,800.00
	7	$130.00	$5,200.00
Ref #33	**614E12460**	**WORK ZONE MARKING SIGN, (4 EACH)**	
	Awd	$150.00	$600.00
	2	$85.00	$340.00
	3	$85.00	$340.00
	4	$85.00	$340.00
	5	$85.00	$340.00
	6	$100.00	$400.00
	7	$85.00	$340.00
Ref #34	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (10 CY)**	
	Awd	$150.00	$1,500.00
	2	$734.00	$7,340.00
	3	$400.00	$4,000.00
	4	$100.00	$1,000.00
	5	$285.00	$2,850.00
	6	$600.00	$6,000.00
	7	$2,500.00	$25,000.00
Ref #35	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (4 SNMT)**	
	Awd	$950.00	$3,800.00
	2	$900.00	$3,600.00
	3	$900.00	$3,600.00
	4	$900.00	$3,600.00
	5	$900.00	$3,600.00
	6	$900.00	$3,600.00
	7	$900.00	$3,600.00

Ref #36	**614E20110**	**WORK ZONE LANE LINE, CLASS I, 6", 642 PAINT, (3.41 MILE)**	
	Awd	$600.00	$2,046.00
	2	$600.00	$2,046.00
	3	$600.00	$2,046.00
	4	$600.00	$2,046.00
	5	$600.00	$2,046.00
	6	$600.00	$2,046.00
	7	$600.00	$2,046.00
Ref #37	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (3.41 MILE)**	
	Awd	$600.00	$2,046.00
	2	$600.00	$2,046.00
	3	$600.00	$2,046.00
	4	$600.00	$2,046.00
	5	$600.00	$2,046.00
	6	$600.00	$2,046.00
	7	$600.00	$2,046.00
Ref #38	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (2.69 MILE)**	
	Awd	$1,100.00	$2,959.00
	2	$1,100.00	$2,959.00
	3	$1,100.00	$2,959.00
	4	$1,100.00	$2,959.00
	5	$1,100.00	$2,959.00
	6	$1,100.00	$2,959.00
	7	$1,100.00	$2,959.00
Ref #39	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (2.69 MILE)**	
	Awd	$1,000.00	$2,690.00
	2	$1,000.00	$2,690.00
	3	$1,000.00	$2,690.00
	4	$1,000.00	$2,690.00
	5	$1,000.00	$2,690.00
	6	$1,000.00	$2,690.00
	7	$1,000.00	$2,690.00
Ref #40	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (0.08 MILE)**	
	Awd	$688.00	$55.04
	2	$688.00	$55.04
	3	$688.00	$55.04
	4	$688.00	$55.04
	5	$688.00	$55.04
	6	$688.00	$55.04
	7	$688.00	$55.04
Ref #41	**614E23210**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", 642 PAI, (2199 FT)**	
	Awd	$0.76	$1,671.24
	2	$0.77	$1,693.23
	3	$0.76	$1,671.24
	4	$0.76	$1,671.24
	5	$0.80	$1,759.20
	6	$0.76	$1,671.24
	7	$0.76	$1,671.24

Ref #42	**614E23690**	**WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (2199 FT)**	
	Awd	$0.66	$1,451.34
	2	$0.67	$1,473.33
	3	$0.66	$1,451.34
	4	$0.66	$1,451.34
	5	$0.70	$1,539.30
	6	$0.66	$1,451.34
	7	$0.66	$1,451.34
Ref #43	**614E26200**	**WORK ZONE STOP LINE, CLASS I, 642 PAINT, (420 FT)**	
	Awd	$3.25	$1,365.00
	2	$3.25	$1,365.00
	3	$3.25	$1,365.00
	4	$3.25	$1,365.00
	5	$3.25	$1,365.00
	6	$3.25	$1,365.00
	7	$3.25	$1,365.00
Ref #44	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (420 FT)**	
	Awd	$3.15	$1,323.00
	2	$3.15	$1,323.00
	3	$3.15	$1,323.00
	4	$3.15	$1,323.00
	5	$3.15	$1,323.00
	6	$3.15	$1,323.00
	7	$3.15	$1,323.00

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$26,506.62**
2	**$30,730.60**
3	**$28,946.62**
4	**$24,546.62**
5	**$26,572.54**
6	**$30,406.62**
7	**$49,746.62**

Ref #45	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$3,000.00	$3,000.00
	3	$10,000.00	$10,000.00
	4	$14,001.55	$14,001.55
	5	$15,000.00	$15,000.00
	6	$50,000.00	$50,000.00
	7	$8,745.00	$8,745.00
Ref #46	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$95,751.00	$95,751.00
	3	$100,000.00	$100,000.00
	4	$38,500.00	$38,500.00
	5	$215,000.00	$215,000.00
	6	$200,000.00	$200,000.00
	7	$227,324.24	$227,324.24

Ref #47	**619E16010**	**FIELD OFFICE, TYPE B, (6 MNTH)**	
	Awd	$1,800.00	$10,800.00
	2	$4,000.00	$24,000.00
	3	$3,000.00	$18,000.00
	4	$500.00	$3,000.00
	5	$4,000.00	$24,000.00
	6	$1,000.00	$6,000.00
	7	$4,000.00	$24,000.00
Ref #48	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$1,600.00	$1,600.00
	3	$2,500.00	$2,500.00
	4	$2,000.00	$2,000.00
	5	$4,000.00	$4,000.00
	6	$3,000.00	$3,000.00
	7	$750.00	$750.00
Ref #49	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$81,000.00	$81,000.00
	3	$100,000.00	$100,000.00
	4	$4,500.00	$4,500.00
	5	$40,000.00	$40,000.00
	6	$150,000.00	$150,000.00
	7	$109,310.00	$109,310.00

Section 8 - INCIDENTALS - Totals

Awd	**$108,800.00**
2	**$205,351.00**
3	**$230,500.00**
4	**$62,001.55**
5	**$298,000.00**
6	**$409,000.00**
7	**$370,129.24**