Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 210539
PID 99700
GEA-SR 168-00.21
Federal
Type: TWO LANE RESURFACING
Letting Date: 10/14/2021
Completion Date: 9/30/2022

Contract Awarded To: RONYAK PAVING INC
Award Amount: $419,819.00

Engineer's Estimate: $412,000.00

Bidder 1
RONYAK PAVING INC
14376 N CHESHIRE ST
Geauga
BURTON, OH 44021
Bid $419,819.00

Bidder 2
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $425,216.63

Bidder 3
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $472,442.28

Bidder 4
CHAGRIN VALLEY PAVING INC
17290 MUNN RD
Geauga
CHAGRIN FALLS, OH 44023
Bid $491,660.15

Bidder 5
KARVO COMPANIES INC
4524 HUDSON DR

STOW, OH 44224-1702
Bid $498,000.00

Ref #1	**209E60201**	**LINEAR GRADING, AS PER PLAN, (148 STA)**	
	Awd	$15.00	$2,220.00
	2	$30.00	$4,440.00
	3	$72.00	$10,656.00
	4	$25.00	$3,700.00
	5	$39.00	$5,772.00
Ref #2	**209E72051**	**PREPARING SUBGRADE FOR SHOULDER PAVING, AS PER PLA, (2.74 MILE)**	
	Awd	$1,275.00	$3,493.50
	2	$1,025.00	$2,808.50
	3	$825.00	$2,260.50
	4	$1,500.00	$4,110.00
	5	$465.00	$1,274.10

Section 1 - ROADWAY - Totals

Awd	**$5,713.50**
2	**$7,248.50**
3	**$12,916.50**
4	**$7,810.00**
5	**$7,046.10**

Ref #3	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00
	4	$1.00	$1,000.00
	5	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$1,000.00**
2	**$1,000.00**
3	**$1,000.00**
4	**$1,000.00**
5	**$1,000.00**

Ref #4	**611E98631**	**CATCH BASIN ADJUSTED TO GRADE, AS PER PLAN, (1 EACH)**	
	Awd	$1,200.00	$1,200.00
	2	$1,200.00	$1,200.00
	3	$1,250.00	$1,250.00
	4	$2,500.00	$2,500.00
	5	$2,000.00	$2,000.00
Ref #5	**611E99820**	**SPECIAL - MISCELLANEOUS METAL, (150 LB)**	
	Awd	$2.20	$330.00
	2	$2.00	$300.00
	3	$2.20	$330.00
	4	$5.00	$750.00
	5	$2.00	$300.00

Section 3 - DRAINAGE - Totals

Awd	**$1,530.00**
2	**$1,500.00**
3	**$1,580.00**
4	**$3,250.00**
5	**$2,300.00**

Ref #6	**251E01000**	**PARTIAL DEPTH PAVEMENT REPAIR (441), (200 SY)**	
	Awd	$60.00	$12,000.00
	2	$60.00	$12,000.00
	3	$134.00	$26,800.00
	4	$75.00	$15,000.00
	5	$80.00	$16,000.00
Ref #7	**253E02000**	**PAVEMENT REPAIR, (100 CY)**	
	Awd	$215.00	$21,500.00
	2	$285.00	$28,500.00
	3	$268.00	$26,800.00
	4	$350.00	$35,000.00
	5	$300.00	$30,000.00
Ref #8	**254E01001**	**PAVEMENT PLANING, ASPHALT CONCRETE, AS PER PLAN , , (20068 SY)**	
	Awd	$1.00	$20,068.00
	2	$1.00	$20,068.00
	3	$1.45	$29,098.60
	4	$1.00	$20,068.00
	5	$1.50	$30,102.00
Ref #9	**407E20000**	**NON-TRACKING TACK COAT, (2810 GAL)**	
	Awd	$2.00	$5,620.00
	2	$3.00	$8,430.00
	3	$2.00	$5,620.00
	4	$2.00	$5,620.00
	5	$2.25	$6,322.50
Ref #10	**441E10101**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (446), AS, (831 CY)**	
	Awd	$170.00	$141,270.00
	2	$178.00	$147,918.00
	3	$165.00	$137,115.00
	4	$170.00	$141,270.00
	5	$186.00	$154,566.00
Ref #11	**441E50200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (448, (548 CY)**	
	Awd	$145.00	$79,460.00
	2	$155.00	$84,940.00
	3	$160.00	$87,680.00
	4	$160.00	$87,680.00
	5	$165.00	$90,420.00
Ref #12	**441E50400**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), (D, (20 CY)**	
	Awd	$500.00	$10,000.00
	2	$400.00	$8,000.00
	3	$725.00	$14,500.00
	4	$350.00	$7,000.00
	5	$375.00	$7,500.00

Ref #13	**617E10101**	**COMPACTED AGGREGATE, AS PER PLAN, (44 CY)**	
	Awd	$145.00	$6,380.00
	2	$125.00	$5,500.00
	3	$305.00	$13,420.00
	4	$150.00	$6,600.00
	5	$175.00	$7,700.00
Ref #14	**875E10000**	**LONGITUDINAL JOINT ADHESIVE, (1807 LB)**	
	Awd	$2.00	$3,614.00
	2	$0.60	$1,084.20
	3	$0.55	$993.85
	4	$2.00	$3,614.00
	5	$0.75	$1,355.25
Ref #100	**441E50101**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), AS, (19 CY)**	
	Awd	$485.00	$9,215.00
	2	$375.00	$7,125.00
	3	$800.00	$15,200.00
	4	$350.00	$6,650.00
	5	$400.00	$7,600.00

Section 4 - PAVEMENT - Totals

Awd	**$309,127.00**
2	**$323,565.20**
3	**$357,227.45**
4	**$328,502.00**
5	**$351,565.75**

Ref #15	**621E00100**	**RPM, (107 EACH)**	
	Awd	$49.00	$5,243.00
	2	$45.50	$4,868.50
	3	$45.50	$4,868.50
	4	$41.00	$4,387.00
	5	$57.50	$6,152.50
Ref #16	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (68 EACH)**	
	Awd	$1.00	$68.00
	2	$5.00	$340.00
	3	$2.00	$136.00
	4	$1.00	$68.00
	5	$2.00	$136.00
Ref #17	**642E01110**	**SCHOOL SYMBOL MARKING, 96", TYPE 1, (1 EACH)**	
	Awd	$500.00	$500.00
	2	$350.00	$350.00
	3	$350.00	$350.00
	4	$350.00	$350.00
	5	$350.00	$350.00
Ref #18	**646E10010**	**EDGE LINE, 6", (2.74 MILE)**	
	Awd	$3,800.00	$10,412.00
	2	$3,000.00	$8,220.00
	3	$3,000.00	$8,220.00
	4	$3,000.00	$8,220.00
	5	$3,000.00	$8,220.00

Ref #19	**646E10200**	**CENTER LINE, (1.37 MILE)**	
	Awd	$4,600.00	$6,302.00
	2	$5,375.00	$7,363.75
	3	$5,375.00	$7,363.75
	4	$5,375.00	$7,363.75
	5	$5,375.00	$7,363.75
Ref #20	**646E10400**	**STOP LINE, (20 FT)**	
	Awd	$15.00	$300.00
	2	$25.00	$500.00
	3	$25.00	$500.00
	4	$25.00	$500.00
	5	$25.00	$500.00
Ref #21	**690E98400**	**SPECIAL - INVENTORY EXISTING PAVEMENT MARKINGS, (LUMP SUM)**	
	Awd	$450.00	$450.00
	2	$500.00	$500.00
	3	$500.00	$500.00
	4	$500.00	$500.00
	5	$1,000.00	$1,000.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$23,275.00**
2	**$22,142.25**
3	**$21,938.25**
4	**$21,388.75**
5	**$23,722.25**

Ref #22	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (80 HOUR)**	
	Awd	$65.00	$5,200.00
	2	$70.00	$5,600.00
	3	$72.00	$5,760.00
	4	$75.00	$6,000.00
	5	$75.00	$6,000.00
Ref #23	**614E13001**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, AS PER P, (15 CY)**	
	Awd	$110.00	$1,650.00
	2	$225.00	$3,375.00
	3	$100.00	$1,500.00
	4	$250.00	$3,750.00
	5	$75.00	$1,125.00
Ref #24	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (6 SNMT)**	
	Awd	$450.00	$2,700.00
	2	$1,000.00	$6,000.00
	3	$900.00	$5,400.00
	4	$900.00	$5,400.00
	5	$900.00	$5,400.00
Ref #25	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (1.37 MILE)**	
	Awd	$1,150.00	$1,575.50
	2	$1,100.00	$1,507.00
	3	$1,100.00	$1,507.00
	4	$1,100.00	$1,507.00
	5	$1,100.00	$1,507.00

Ref #26	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (1.37 MILE)**	
	Awd	$850.00	$1,164.50
	2	$1,100.00	$1,507.00
	3	$1,100.00	$1,507.00
	4	$1,100.00	$1,507.00
	5	$1,100.00	$1,507.00
Ref #27	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (2.74 MILE)**	
	Awd	$595.00	$1,630.30
	2	$635.00	$1,739.90
	3	$635.00	$1,739.90
	4	$635.00	$1,739.90
	5	$635.00	$1,739.90
Ref #28	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (2.74 MILE)**	
	Awd	$500.00	$1,370.00
	2	$557.00	$1,526.18
	3	$575.00	$1,575.50
	4	$575.00	$1,575.50
	5	$575.00	$1,575.50
Ref #29	**614E26200**	**WORK ZONE STOP LINE, CLASS I, 642 PAINT, (20 FT)**	
	Awd	$3.00	$60.00
	2	$3.00	$60.00
	3	$3.00	$60.00
	4	$3.00	$60.00
	5	$3.00	$60.00
Ref #30	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (20 FT)**	
	Awd	$3.00	$60.00
	2	$3.00	$60.00
	3	$3.00	$60.00
	4	$3.00	$60.00
	5	$3.00	$60.00
Ref #31	**614E31744**	**WORK ZONE SCHOOL SYMBOL MARKING, 96", CLASS I, 642, (1 EACH)**	
	Awd	$200.00	$200.00
	2	$180.00	$180.00
	3	$180.00	$180.00
	4	$180.00	$180.00
	5	$180.00	$180.00
Ref #32	**614E31750**	**WORK ZONE SCHOOL SYMBOL MARKING, 96", CLASS III, 6, (1 EACH)**	
	Awd	$200.00	$200.00
	2	$180.00	$180.00
	3	$180.00	$180.00
	4	$180.00	$180.00
	5	$180.00	$180.00
Ref #33	**630E97800**	**SIGNING, MISC.:ADDITIONAL SIGNS, GROUND MOUNTED, A, (300 SF)**	
	Awd	$20.00	$6,000.00
	2	$20.00	$6,000.00
	3	$20.00	$6,000.00
	4	$20.00	$6,000.00
	5	$20.00	$6,000.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$21,810.30**
2	**$27,735.08**
3	**$25,469.40**
4	**$27,959.40**
5	**$25,334.40**

Ref #34	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$3,485.50	$3,485.50
	2	$1,025.60	$1,025.60
	3	$2,500.00	$2,500.00
	4	$10,000.00	$10,000.00
	5	$5,000.00	$5,000.00
Ref #35	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$23,375.00	$23,375.00
	2	$20,000.00	$20,000.00
	3	$17,710.68	$17,710.68
	4	$55,000.00	$55,000.00
	5	$30,000.00	$30,000.00
Ref #36	**619E16010**	**FIELD OFFICE, TYPE B, AS PER PLAN, (6 MNTH)**	
	Awd	$1,500.00	$9,000.00
	2	$1,500.00	$9,000.00
	3	$1,850.00	$11,100.00
	4	$750.00	$4,500.00
	5	$1,700.00	$10,200.00
Ref #37	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$1,502.70	$1,502.70
	2	$2,000.00	$2,000.00
	3	$1,000.00	$1,000.00
	4	$500.00	$500.00
	5	$1,000.00	$1,000.00
Ref #38	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$10,000.00	$10,000.00
	3	$20,000.00	$20,000.00
	4	$31,750.00	$31,750.00
	5	$40,831.50	$40,831.50

Section 7 - INCIDENTALS - Totals

Awd	**$57,363.20**
2	**$42,025.60**
3	**$52,310.68**
4	**$101,750.00**
5	**$87,031.50**