Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 210631
PID 107799
FRA-IR 71-25.61, FRA-270-24.55 (PART 1 AND PART 2)
Federal
Type: FOUR LANE RESURFACING
Letting Date: 12/2/2021
Completion Date: 10/15/2022

Contract Awarded To: SHELLY & SANDS INC
Award Amount: $6,490,932.80

Engineer's Estimate: $5,921,000.00

Bidder 1
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $6,490,932.80

Bidder 2
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $7,318,011.03

Bidder 3
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $7,440,051.98

Ref #1	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$27,500.00	$27,500.00
	2	$27,500.00	$27,500.00
	3	$29,500.00	$29,500.00
Ref #2	**202E32000**	**CURB REMOVED, (11 FT)**	
	Awd	$31.45	$345.95
	2	$150.00	$1,650.00
	3	$30.00	$330.00
Ref #3	**202E38001**	**GUARDRAIL REMOVED, AS PER PLAN, (7656.25 FT)**	
	Awd	$1.60	$12,250.00
	2	$1.60	$12,250.00
	3	$1.60	$12,250.00
Ref #4	**202E42011**	**ANCHOR ASSEMBLY REMOVED, TYPE E, AS PER PLAN, (5 EACH)**	
	Awd	$140.00	$700.00
	2	$135.00	$675.00
	3	$135.00	$675.00
Ref #5	**202E42051**	**ANCHOR ASSEMBLY REMOVED, TYPE B, AS PER PLAN, (2 EACH)**	
	Awd	$120.00	$240.00
	2	$115.00	$230.00
	3	$115.00	$230.00
Ref #6	**203E10000**	**EXCAVATION, (46 CY)**	
	Awd	$48.00	$2,208.00
	2	$150.00	$6,900.00
	3	$50.00	$2,300.00
Ref #7	**203E20000**	**EMBANKMENT, (46 CY)**	
	Awd	$25.00	$1,150.00
	2	$100.00	$4,600.00
	3	$50.00	$2,300.00
Ref #8	**203E20001**	**EMBANKMENT, AS PER PLAN, (30 CY)**	
	Awd	$80.00	$2,400.00
	2	$79.50	$2,385.00
	3	$79.50	$2,385.00
Ref #9	**203E98300**	**ROADWAY, MISC.:CLEARING AND GRUBBING, 10' OFF PAVE, (10385 FT)**	
	Awd	$1.70	$17,654.50
	2	$1.69	$17,550.65
	3	$2.07	$21,496.95
Ref #10	**209E15001**	**RESHAPING UNDER GUARDRAIL, AS PER PLAN, (78.1 STA)**	
	Awd	$50.00	$3,905.00
	2	$50.00	$3,905.00
	3	$50.00	$3,905.00
Ref #11	**606E15050**	**GUARDRAIL, TYPE MGS, (7231.25 FT)**	
	Awd	$23.00	$166,318.75
	2	$22.40	$161,980.00
	3	$22.40	$161,980.00
Ref #12	**606E15150**	**GUARDRAIL, TYPE MGS HALF POST SPACING, (212.5 FT)**	
	Awd	$30.00	$6,375.00
	2	$28.80	$6,120.00
	3	$28.80	$6,120.00

Ref #13	**606E26050**	**ANCHOR ASSEMBLY, MGS TYPE B, (1 EACH)**	
	Awd	$2,200.00	$2,200.00
	2	$2,120.00	$2,120.00
	3	$2,120.00	$2,120.00
Ref #14	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (6 EACH)**	
	Awd	$3,000.00	$18,000.00
	2	$2,890.00	$17,340.00
	3	$2,890.00	$17,340.00
Ref #15	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (9 EACH)**	
	Awd	$1,300.00	$11,700.00
	2	$1,285.00	$11,565.00
	3	$1,285.00	$11,565.00
Ref #16	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (4 EACH)**	
	Awd	$2,700.00	$10,800.00
	2	$2,620.00	$10,480.00
	3	$2,620.00	$10,480.00
Ref #17	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (6 EACH)**	
	Awd	$520.00	$3,120.00
	2	$495.00	$2,970.00
	3	$495.00	$2,970.00
Ref #18	**606E98000**	**GUARDRAIL, MISC.: ALTERNATIVE PLACEMENT, (100 FT)**	
	Awd	$13.00	$1,300.00
	2	$12.40	$1,240.00
	3	$12.40	$1,240.00
Ref #19	**609E24510**	**CURB, TYPE 4-C, (11 FT)**	
	Awd	$175.00	$1,925.00
	2	$130.00	$1,430.00
	3	$140.00	$1,540.00

Section 1 - ROADWAY (PART 1) - Totals

Awd	**$290,092.20**
2	**$292,890.65**
3	**$290,726.95**

Ref #20	**659E00300**	**TOPSOIL, (555 CY)**	
	Awd	$100.00	$55,500.00
	2	$30.00	$16,650.00
	3	$65.25	$36,213.75
Ref #21	**659E10000**	**SEEDING AND MULCHING, (4975 SY)**	
	Awd	$1.40	$6,965.00
	2	$1.07	$5,323.25
	3	$1.07	$5,323.25
Ref #22	**659E20000**	**COMMERCIAL FERTILIZER, (0.67 TON)**	
	Awd	$500.00	$335.00
	2	$770.04	$515.93
	3	$770.04	$515.93
Ref #23	**659E31000**	**LIME, (1.02 ACRE)**	
	Awd	$200.00	$204.00
	2	$154.86	$157.96
	3	$154.86	$157.96

Ref #24	**659E35000**	**WATER, (27 MGAL)**	
	Awd	$1.00	$27.00
	2	$1.00	$27.00
	3	$1.00	$27.00
Ref #25	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00

Section 2 - EROSION CONTROL (PART 1) - Totals

Awd	**$64,031.00**
2	**$23,674.14**
3	**$43,237.89**

Ref #26	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (30 SY)**	
	Awd	$150.00	$4,500.00
	2	$100.00	$3,000.00
	3	$165.00	$4,950.00
Ref #27	**601E32000**	**ROCK CHANNEL PROTECTION, TYPE A WITH FILTER, (0.11 CY)**	
	Awd	$500.00	$55.00
	2	$8,500.00	$935.00
	3	$2,500.00	$275.00
Ref #28	**602E20000**	**CONCRETE MASONRY, HALF HEIGHT HEADWALL, (0.27 CY)**	
	Awd	$4,100.00	$1,107.00
	2	$6,000.00	$1,620.00
	3	$2,500.00	$675.00
Ref #29	**605E05200**	**4" UNCLASSIFIED PIPE UNDERDRAINS, (10 FT)**	
	Awd	$32.00	$320.00
	2	$50.00	$500.00
	3	$50.00	$500.00
Ref #30	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (10 FT)**	
	Awd	$34.00	$340.00
	2	$50.00	$500.00
	3	$50.00	$500.00
Ref #31	**611E06700**	**15" CONDUIT, TYPE F, (41 FT)**	
	Awd	$150.00	$6,150.00
	2	$250.00	$10,250.00
	3	$160.00	$6,560.00
Ref #32	**611E98180**	**CATCH BASIN, NO. 3A, (1 EACH)**	
	Awd	$3,900.00	$3,900.00
	2	$5,000.00	$5,000.00
	3	$4,500.00	$4,500.00
Ref #33	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (4 EACH)**	
	Awd	$940.00	$3,760.00
	2	$1,000.00	$4,000.00
	3	$1,025.00	$4,100.00
Ref #34	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (4 EACH)**	
	Awd	$940.00	$3,760.00
	2	$1,000.00	$4,000.00
	3	$1,025.00	$4,100.00

Section 3 - DRAINAGE (PART 1) - Totals

Awd	**$23,892.00**
2	**$29,805.00**
3	**$26,160.00**

Ref #35	**251E01041**	**PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BA, (2193 SY)**	
	Awd	$70.00	$153,510.00
	2	$58.00	$127,194.00
	3	$53.00	$116,229.00
Ref #36	**251E01041**	**PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BA, (425 SY)**	
	Awd	$180.00	$76,500.00
	2	$115.00	$48,875.00
	3	$165.00	$70,125.00
Ref #37	**251E01041**	**PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BA, (7 SY)**	
	Awd	$650.00	$4,550.00
	2	$150.00	$1,050.00
	3	$395.00	$2,765.00
Ref #38	**251E01041**	**PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BA, (1425 SY)**	
	Awd	$148.00	$210,900.00
	2	$130.00	$185,250.00
	3	$121.00	$172,425.00
Ref #39	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1.50" DEPTH, (281989 SY)**	
	Awd	$1.90	$535,779.10
	2	$1.95	$549,878.55
	3	$2.20	$620,375.80
Ref #40	**407E20000**	**NON-TRACKING TACK COAT, (23973 GAL)**	
	Awd	$2.65	$63,528.45
	2	$2.25	$53,939.25
	3	$3.05	$73,117.65
Ref #41	**421E10011**	**MICROSURFACING, SURFACE COURSE, AS PER PLAN, (12202 SY)**	
	Awd	$14.25	$173,878.50
	2	$11.75	$143,373.50
	3	$14.75	$179,979.50
Ref #42	**442E00100**	**ANTI-SEGREGATION EQUIPMENT, (9642 CY)**	
	Awd	$5.50	$53,031.00
	2	$0.50	$4,821.00
	3	$5.75	$55,441.50
Ref #43	**442E10000**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (11214 CY)**	
	Awd	$150.00	$1,682,100.00
	2	$238.00	$2,668,932.00
	3	$201.00	$2,254,014.00
Ref #44	**442E10001**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (536 CY)**	
	Awd	$165.00	$88,440.00
	2	$295.00	$158,120.00
	3	$246.00	$131,856.00
Ref #45	**617E10100**	**COMPACTED AGGREGATE, (250 CY)**	
	Awd	$100.00	$25,000.00
	2	$150.00	$37,500.00
	3	$152.00	$38,000.00

Ref #46	**617E25000**	**WATER, (10 MGAL)**	
	Awd	$90.00	$900.00
	2	$5.00	$50.00
	3	$1.00	$10.00
Ref #47	**872E10000**	**VOID REDUCING ASPHALT MEMBRANE (VRAM), (58560 FT)**	
	Awd	$2.85	$166,896.00
	2	$2.00	$117,120.00
	3	$2.70	$158,112.00

Section 4 - PAVEMENT (PART 1) - Totals

Awd	**$3,235,013.05**
2	**$4,096,103.30**
3	**$3,872,450.45**

Ref #48	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (4 EACH)**	
	Awd	$935.00	$3,740.00
	2	$500.00	$2,000.00
	3	$325.00	$1,300.00

Section 5 - WATER WORK (PART 1) - Totals

Awd	**$3,740.00**
2	**$2,000.00**
3	**$1,300.00**

Ref #49	**620E00500**	**DELINEATOR, POST GROUND MOUNTED, (10 EACH)**	
	Awd	$55.00	$550.00
	2	$55.00	$550.00
	3	$55.00	$550.00
Ref #50	**621E00100**	**RPM, (1352 EACH)**	
	Awd	$26.00	$35,152.00
	2	$31.18	$42,155.36
	3	$24.90	$33,664.80
Ref #51	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (1352 EACH)**	
	Awd	$9.00	$12,168.00
	2	$5.00	$6,760.00
	3	$4.25	$5,746.00
Ref #52	**626E00102**	**BARRIER REFLECTOR, TYPE 1, ONE WAY, (30 EACH)**	
	Awd	$8.40	$252.00
	2	$6.67	$200.10
	3	$8.00	$240.00
Ref #53	**644E00404**	**CHANNELIZING LINE, 12", (6862 FT)**	
	Awd	$1.75	$12,008.50
	2	$2.26	$15,508.12
	3	$1.70	$11,665.40
Ref #54	**644E00500**	**STOP LINE, (108 FT)**	
	Awd	$8.00	$864.00
	2	$9.28	$1,002.24
	3	$7.90	$853.20

Ref #55	**644E00600**	**CROSSWALK LINE, (301 FT)**	
	Awd	$4.00	$1,204.00
	2	$4.64	$1,396.64
	3	$3.90	$1,173.90
Ref #56	**644E00720**	**CHEVRON MARKING, (1200 FT)**	
	Awd	$6.50	$7,800.00
	2	$6.50	$7,800.00
	3	$6.25	$7,500.00
Ref #57	**644E01300**	**LANE ARROW, (29 EACH)**	
	Awd	$100.00	$2,900.00
	2	$87.16	$2,527.64
	3	$96.00	$2,784.00
Ref #58	**644E01500**	**DOTTED LINE, 4", (1403 FT)**	
	Awd	$1.00	$1,403.00
	2	$0.58	$813.74
	3	$0.90	$1,262.70
Ref #59	**644E30000**	**REMOVAL OF PAVEMENT MARKING, (1668 FT)**	
	Awd	$2.00	$3,336.00
	2	$2.01	$3,352.68
	3	$1.90	$3,169.20
Ref #60	**807E12010**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, EDGE LINE, , (0.58 MILE)**	
	Awd	$18,000.00	$10,440.00
	2	$8,008.55	$4,644.96
	3	$17,555.00	$10,181.90
Ref #61	**807E12110**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, LANE LINE, , (0.81 MILE)**	
	Awd	$10,000.00	$8,100.00
	2	$2,298.35	$1,861.66
	3	$9,565.00	$7,747.65
Ref #62	**807E12410**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, DOTTED LINE, (216 FT)**	
	Awd	$5.25	$1,134.00
	2	$1.94	$419.04
	3	$5.00	$1,080.00
Ref #63	**807E14010**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, EDG, (13.91 MILE)**	
	Awd	$4,900.00	$68,159.00
	2	$3,526.94	$49,059.74
	3	$4,815.00	$66,976.65
Ref #64	**807E14110**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, LAN, (20.33 MILE)**	
	Awd	$2,500.00	$50,825.00
	2	$2,494.10	$50,705.05
	3	$2,420.00	$49,198.60
Ref #65	**807E14310**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, CHA, (7199 FT)**	
	Awd	$3.00	$21,597.00
	2	$3.56	$25,628.44
	3	$2.85	$20,517.15
Ref #66	**807E14410**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, DOT, (7319 FT)**	
	Awd	$2.00	$14,638.00
	2	$2.51	$18,370.69
	3	$1.80	$13,174.20

Ref #67	**850E10010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (34.24 MILE)**	
	Awd	$3,000.00	$102,720.00
	2	$2,649.18	$90,707.92
	3	$2,855.00	$97,755.20
Ref #68	**850E10110**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (7319 FT)**	
	Awd	$1.40	$10,246.60
	2	$0.99	$7,245.81
	3	$1.30	$9,514.70
Ref #69	**850E10130**	**GROOVING FOR 12" RECESSED PAVEMENT MARKING, (ASPHA, (7199 FT)**	
	Awd	$2.00	$14,398.00
	2	$1.17	$8,422.83
	3	$1.90	$13,678.10
Ref #70	**850E20010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (CONCRE, (1.39 MILE)**	
	Awd	$6,100.00	$8,479.00
	2	$3,446.99	$4,791.32
	3	$5,780.00	$8,034.20
Ref #71	**850E20110**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (CONCRE, (216 FT)**	
	Awd	$7.35	$1,587.60
	2	$1.34	$289.44
	3	$7.00	$1,512.00

Section 6 - TRAFFIC CONTROL (PART 1) - Totals

Awd	**$389,961.70**
2	**$344,213.42**
3	**$367,979.55**

Ref #72	**632E26501**	**DETECTOR LOOP, AS PER PLAN, (11 EACH)**	
	Awd	$2,100.00	$23,100.00
	2	$1,000.00	$11,000.00
	3	$1,400.00	$15,400.00
Ref #73	**632E27200**	**LOOP DETECTOR TIE IN, (11 EACH)**	
	Awd	$75.00	$825.00
	2	$100.00	$1,100.00
	3	$150.00	$1,650.00

Section 7 - TRAFFIC SIGNALS (PART 1) - Totals

Awd	**$23,925.00**
2	**$12,100.00**
3	**$17,050.00**

Ref #74	**519E11100**	**PATCHING CONCRETE STRUCTURE, (100 SF)**	
	Awd	$110.00	$11,000.00
	2	$105.00	$10,500.00
	3	$105.00	$10,500.00
Ref #75	**843E50000**	**PATCHING CONCRETE STRUCTURES WITH TROWELABLE MORTA, (100 SF)**	
	Awd	$115.00	$11,500.00
	2	$110.00	$11,000.00
	3	$110.00	$11,000.00

Section 8 - MISCELLANEOUS STRUCTURE (PART 1) - Totals

Awd	**$22,500.00**
2	**$21,500.00**
3	**$21,500.00**

Ref #76	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (2239 SY)**	
	Awd	$13.25	$29,666.75
	2	$13.25	$29,666.75
	3	$13.25	$29,666.75
Ref #77	**516E31200**	**SPECIAL - SAWING AND SEALING BITUMINOUS CONCRETE J, (193 FT)**	
	Awd	$19.50	$3,763.50
	2	$18.50	$3,570.50
	3	$18.50	$3,570.50
Ref #78	**519E12300**	**PATCHING CONCRETE BRIDGE DECK - TYPE B, (112 SY)**	
	Awd	$350.00	$39,200.00
	2	$415.00	$46,480.00
	3	$450.00	$50,400.00

Section 9 - STRUCTURE OVER 20 FOOT SPAN (SFN: 251116 - Totals

Awd	**$72,630.25**
2	**$79,717.25**
3	**$83,637.25**

Ref #79	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (1442 SY)**	
	Awd	$13.25	$19,106.50
	2	$13.25	$19,106.50
	3	$13.25	$19,106.50
Ref #80	**516E31200**	**SPECIAL - SAWING AND SEALING BITUMINOUS CONCRETE J, (143 FT)**	
	Awd	$19.50	$2,788.50
	2	$18.50	$2,645.50
	3	$18.50	$2,645.50
Ref #81	**519E12300**	**PATCHING CONCRETE BRIDGE DECK - TYPE B, (72 SY)**	
	Awd	$350.00	$25,200.00
	2	$415.00	$29,880.00
	3	$450.00	$32,400.00

Section 10 - STRUCTURE OVER 20 FOOT SPAN (SFN: 251132 - Totals

Awd	**$47,095.00**
2	**$51,632.00**
3	**$54,152.00**

Ref #82	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (6135 SY)**	
	Awd	$13.25	$81,288.75
	2	$13.25	$81,288.75
	3	$13.25	$81,288.75
Ref #83	**516E31200**	**SPECIAL - SAWING AND SEALING BITUMINOUS CONCRETE J, (239 FT)**	
	Awd	$19.50	$4,660.50
	2	$18.50	$4,421.50
	3	$18.50	$4,421.50

Ref #84	**519E12300**	**PATCHING CONCRETE BRIDGE DECK - TYPE B, (307 SY)**	
	Awd	$350.00	$107,450.00
	2	$415.00	$127,405.00
	3	$450.00	$138,150.00

Section 11 - STRUCTURE OVER 20 FOOT SPAN (SFN: 251144 - Totals

Awd	**$193,399.25**
2	**$213,115.25**
3	**$223,860.25**

Ref #85	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (2804 SY)**	
	Awd	$13.25	$37,153.00
	2	$13.25	$37,153.00
	3	$13.25	$37,153.00
Ref #86	**516E31200**	**SPECIAL - SAWING AND SEALING BITUMINOUS CONCRETE J, (276 FT)**	
	Awd	$19.50	$5,382.00
	2	$18.50	$5,106.00
	3	$18.50	$5,106.00
Ref #87	**519E12300**	**PATCHING CONCRETE BRIDGE DECK - TYPE B, (140 SY)**	
	Awd	$350.00	$49,000.00
	2	$415.00	$58,100.00
	3	$450.00	$63,000.00

Section 12 - STRUCTURE OVER 20 FOOT SPAN (SFN: 251153 - Totals

Awd	**$91,535.00**
2	**$100,359.00**
3	**$105,259.00**

Ref #88	**614E11111**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (600 HOUR)**	
	Awd	$85.00	$51,000.00
	2	$78.30	$46,980.00
	3	$75.00	$45,000.00
Ref #89	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (1 EACH)**	
	Awd	$2,800.00	$2,800.00
	2	$2,780.00	$2,780.00
	3	$2,450.00	$2,450.00
Ref #90	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$6,800.00	$6,800.00
	2	$3,500.00	$3,500.00
	3	$7,000.00	$7,000.00
Ref #91	**614E12460**	**WORK ZONE MARKING SIGN, (12 EACH)**	
	Awd	$250.00	$3,000.00
	2	$200.00	$2,400.00
	3	$200.00	$2,400.00
Ref #92	**614E13310**	**BARRIER REFLECTOR, TYPE 1, ONE-WAY, (24 EACH)**	
	Awd	$4.95	$118.80
	2	$8.00	$192.00
	3	$10.00	$240.00

Ref #93	**614E13350**	**OBJECT MARKER, ONE WAY, (9 EACH)**	
	Awd	$15.00	$135.00
	2	$25.00	$225.00
	3	$18.00	$162.00
Ref #94	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (4 SNMT)**	
	Awd	$850.00	$3,400.00
	2	$950.00	$3,800.00
	3	$950.00	$3,800.00
Ref #95	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (21.14 MILE)**	
	Awd	$645.00	$13,635.30
	2	$615.00	$13,001.10
	3	$569.00	$12,028.66
Ref #96	**614E23690**	**WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (7199 FT)**	
	Awd	$0.80	$5,759.20
	2	$0.75	$5,399.25
	3	$0.90	$6,479.10
Ref #97	**614E24612**	**WORK ZONE DOTTED LINE, CLASS III, 6", 642 PAINT, (7535 FT)**	
	Awd	$0.60	$4,521.00
	2	$0.60	$4,521.00
	3	$0.75	$5,651.25
Ref #98	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (108 FT)**	
	Awd	$3.75	$405.00
	2	$3.75	$405.00
	3	$4.00	$432.00
Ref #99	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (340 FT)**	
	Awd	$29.00	$9,860.00
	2	$41.00	$13,940.00
	3	$27.00	$9,180.00
Ref #200	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (14.49 MILE)**	
	Awd	$1,100.00	$15,939.00
	2	$1,060.00	$15,359.40
	3	$635.00	$9,201.15

Section 13 - MAINTENANCE OF TRAFFIC (PART 1) - Totals

Awd	**$117,373.30**
2	**$112,502.75**
3	**$104,024.16**

Ref #100	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00

Section 14 - EROSION CONTROL (PART 2) - Totals

Awd	**$1,000.00**
2	**$1,000.00**
3	**$1,000.00**

Ref #101	**251E01021**	**PARTIAL DEPTH PAVEMENT REPAIR (442), AS PER PLAN, , (15757 SY)**	
	Awd	$49.00	$772,093.00
	2	$44.00	$693,308.00
	3	$35.00	$551,495.00
Ref #102	**251E01021**	**PARTIAL DEPTH PAVEMENT REPAIR (442), AS PER PLAN, , (1150 SY)**	
	Awd	$55.00	$63,250.00
	2	$65.00	$74,750.00
	3	$56.00	$64,400.00
Ref #103	**251E01021**	**PARTIAL DEPTH PAVEMENT REPAIR (442), AS PER PLAN, , (3578 SY)**	
	Awd	$92.00	$329,176.00
	2	$74.00	$264,772.00
	3	$64.00	$228,992.00
Ref #104	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1.50", (9031 SY)**	
	Awd	$6.30	$56,895.30
	2	$3.50	$31,608.50
	3	$4.50	$40,639.50
Ref #105	**407E20000**	**NON-TRACKING TACK COAT, (770 GAL)**	
	Awd	$2.65	$2,040.50
	2	$2.25	$1,732.50
	3	$3.05	$2,348.50
Ref #106	**442E00100**	**ANTI-SEGREGATION EQUIPMENT, (377 CY)**	
	Awd	$15.00	$5,655.00
	2	$0.50	$188.50
	3	$11.75	$4,429.75
Ref #107	**442E10001**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (377 CY)**	
	Awd	$210.00	$79,170.00
	2	$290.00	$109,330.00
	3	$226.00	$85,202.00
Ref #108	**617E10100**	**COMPACTED AGGREGATE, (24 CY)**	
	Awd	$175.00	$4,200.00
	2	$200.00	$4,800.00
	3	$325.00	$7,800.00
Ref #109	**872E10000**	**VOID REDUCING ASPHALT MEMBRANE (VRAM), (3319 FT)**	
	Awd	$2.85	$9,459.15
	2	$2.00	$6,638.00
	3	$2.75	$9,127.25

Section 15 - PAVEMENT (PART 2) - Totals

Awd	**$1,321,938.95**
2	**$1,187,127.50**
3	**$994,434.00**

Ref #110	**621E00100**	**RPM, (119 EACH)**	
	Awd	$26.00	$3,094.00
	2	$31.18	$3,710.42
	3	$25.80	$3,070.20
Ref #111	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (119 EACH)**	
	Awd	$9.00	$1,071.00
	2	$2.00	$238.00
	3	$4.00	$476.00

Ref #112	**642E00104**	**EDGE LINE, 6", TYPE 1, (2.46 MILE)**	
	Awd	$1,000.00	$2,460.00
	2	$1,661.94	$4,088.37
	3	$980.00	$2,410.80
Ref #113	**642E00204**	**LANE LINE, 6", TYPE 1, (0.84 MILE)**	
	Awd	$820.00	$688.80
	2	$1,221.35	$1,025.93
	3	$810.00	$680.40
Ref #114	**642E00404**	**CHANNELIZING LINE, 12", TYPE 1, (1374 FT)**	
	Awd	$1.50	$2,061.00
	2	$1.31	$1,799.94
	3	$1.50	$2,061.00
Ref #115	**644E00500**	**STOP LINE, (54 FT)**	
	Awd	$12.50	$675.00
	2	$9.28	$501.12
	3	$12.20	$658.80
Ref #116	**644E00600**	**CROSSWALK LINE, (150 FT)**	
	Awd	$6.00	$900.00
	2	$4.64	$696.00
	3	$5.80	$870.00
Ref #117	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (26 FT)**	
	Awd	$12.50	$325.00
	2	$6.50	$169.00
	3	$12.30	$319.80
Ref #118	**644E01300**	**LANE ARROW, (17 EACH)**	
	Awd	$160.00	$2,720.00
	2	$87.16	$1,481.72
	3	$155.00	$2,635.00
Ref #119	**644E01350**	**LANE REDUCTION ARROW, (1 EACH)**	
	Awd	$270.00	$270.00
	2	$196.62	$196.62
	3	$265.00	$265.00
Ref #120	**644E01360**	**WRONG WAY ARROW, (1 EACH)**	
	Awd	$200.00	$200.00
	2	$156.38	$156.38
	3	$190.00	$190.00
Ref #121	**644E01510**	**DOTTED LINE, 6", (543 FT)**	
	Awd	$2.00	$1,086.00
	2	$0.63	$342.09
	3	$2.00	$1,086.00

Section 16 - TRAFFIC CONTROL (PART 2) - Totals

Awd	**$15,550.80**
2	**$14,405.59**
3	**$14,723.00**

Ref #122	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (375 HOUR)**	
	Awd	$85.00	$31,875.00
	2	$78.30	$29,362.50
	3	$75.00	$28,125.00

Ref #123	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$6,500.00	$6,500.00
	2	$2,500.00	$2,500.00
	3	$5,000.00	$5,000.00
Ref #124	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (6 SNMT)**	
	Awd	$850.00	$5,100.00
	2	$950.00	$5,700.00
	3	$950.00	$5,700.00
Ref #125	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (0.84 MILE)**	
	Awd	$650.00	$546.00
	2	$615.00	$516.60
	3	$1,250.00	$1,050.00
Ref #126	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (2.46 MILE)**	
	Awd	$1,100.00	$2,706.00
	2	$1,060.00	$2,607.60
	3	$1,658.00	$4,078.68
Ref #127	**614E23690**	**WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (1374 FT)**	
	Awd	$0.80	$1,099.20
	2	$0.75	$1,030.50
	3	$1.30	$1,786.20
Ref #128	**614E24612**	**WORK ZONE DOTTED LINE, CLASS III, 6", 642 PAINT, (543 FT)**	
	Awd	$0.60	$325.80
	2	$0.60	$325.80
	3	$1.20	$651.60
Ref #129	**614E25620**	**WORK ZONE TRANSVERSE/DIAGONAL LINE, CLASS III, 642, (26 FT)**	
	Awd	$0.80	$20.80
	2	$0.80	$20.80
	3	$5.00	$130.00
Ref #130	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (54 FT)**	
	Awd	$3.75	$202.50
	2	$3.75	$202.50
	3	$4.00	$216.00
Ref #131	**614E27620**	**WORK ZONE CROSSWALK LINE, CLASS III, 642 PAINT, (150 FT)**	
	Awd	$2.20	$330.00
	2	$2.15	$322.50
	3	$2.50	$375.00
Ref #132	**614E30650**	**WORK ZONE ARROW, CLASS III, 642 PAINT, (17 EACH)**	
	Awd	$150.00	$2,550.00
	2	$150.00	$2,550.00
	3	$85.00	$1,445.00

Section 17 - MAINTENANCE OF TRAFFIC (PART 2) - Totals

Awd	**$51,255.30**
2	**$45,138.80**
3	**$48,557.48**

Ref #133	**103E06000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND, PAYMENT BON, (LUMP SUM)**	
	Awd	$19,000.00	$19,000.00
	2	$20,000.00	$20,000.00
	3	$30,000.00	$30,000.00

Ref #134	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$300,000.00	$300,000.00
	2	$437,726.38	$437,726.38
	3	$675,000.00	$675,000.00
Ref #135	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$7,000.00	$7,000.00
	2	$33,000.00	$33,000.00
	3	$10,000.00	$10,000.00
Ref #136	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$200,000.00	$200,000.00
	2	$200,000.00	$200,000.00
	3	$455,000.00	$455,000.00

Section 18 - INCIDENTALS (PART 1 AND PART 2) - Totals

Awd	**$526,000.00**
2	**$690,726.38**
3	**$1,170,000.00**