Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220005
PID 101293
D12-BH FY2022 Deck Sealing
Federal
Type: BRIDGE REPAIR
Letting Date: 1/13/2022
Completion Date: 10/31/2022

Contract Awarded To: DOT CONSTRUCTION CORP
Award Amount: $490,496.00

Engineer's Estimate: $736,000.00

Bidder 1
DOT CONSTRUCTION CORP
4030 BOARDMAN-CANFIELD RD, SUITE 200B
Mahoning
CANFIELD, OH 44406
Bid $490,496.00

Bidder 2
A & A PAINTING LLC
74 CREED CIRCLE
Mahoning
CAMPBELL, OH 44405
Bid $534,032.00

Bidder 3
AAD CONTRACTING INC
89 N. MAIN STREET SUITE B
Mahoning
POLAND, OH 44514
Bid $597,795.20

Bidder 4
RAM CONSTRUCTION SERVICES OF MICHIGAN, INC
13800 ECKLES ROAD

LIVONIA, MI 48150
Bid $633,068.40

Bidder 5
PERK COMPANY INC
8100 GRAND AVE SUITE 300

CLEVELAND, OH 44104-3110
Bid $658,912.00

Bidder 6
ATHOS CONTRACTING
7207 RUSTIC OVAL
Cuyahoga
SEVEN HILLS, OH 44131
Bid $665,120.00

Bidder 7
CATTS CONSTRUCTION INC
21223 AURORA RD
Cuyahoga
WARRENSVILLE HTS, OH 44146
Bid $669,468.00

Bidder 8
CORROSION RESISTANCE LTD
4524 HUDSON DR
Summit
STOW, OH 44224
Bid $688,319.20

Bidder 9
JADCO CONSTRUCTION SERVICE INC
9901 YOURK THETA DR
Cuyahoga
NORTH ROYALTON, OH 44133
Bid $702,580.00

Bidder 10
BECDIR CONSTRUCTION COMPANY
15764 W AKRON-CANFIELD RD
Mahoning
BERLIN CENTER, OH 44401
Bid $733,648.40

Bidder 11
VASTA CONSTRUCTION COMPANY INC
12980 AVON BELDEN RD
Lorain
GRAFFTON, OH 44044
Bid $765,432.10

Bidder 12
CHAGRIN VALLEY PAVING INC
17290 MUNN RD
Geauga
CHAGRIN FALLS, OH 44023
Bid $822,320.00

Ref #1	832E30000	EROSION CONTROL, (2000 EACH)	
	Awd	$1.00	$2,000.00
	2	$1.00	$2,000.00
	3	$1.00	$2,000.00
	4	$1.00	$2,000.00
	5	$1.00	$2,000.00
	6	$1.00	$2,000.00
	7	$1.00	$2,000.00
	8	$1.00	$2,000.00
	9	$1.00	$2,000.00
	10	$1.00	$2,000.00
	11	$1.00	$2,000.00
	12	$1.00	$2,000.00

Section 1 - EROSION CONTROL - Totals

Awd	**$2,000.00**
2	**$2,000.00**
3	**$2,000.00**
4	**$2,000.00**
5	**$2,000.00**
6	**$2,000.00**
7	**$2,000.00**
8	**$2,000.00**
9	**$2,000.00**
10	**$2,000.00**
11	**$2,000.00**
12	**$2,000.00**

Ref #2	614E11110	LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (400 HOUR)	
	Awd	$100.00	$40,000.00
	2	$20.00	$8,000.00
	3	$30.00	$12,000.00
	4	$77.63	$31,052.00
	5	$75.00	$30,000.00
	6	$60.00	$24,000.00
	7	$35.00	$14,000.00
	8	$45.00	$18,000.00
	9	$75.00	$30,000.00
	10	$74.00	$29,600.00
	11	$85.00	$34,000.00
	12	$100.00	$40,000.00

Ref #3	614E18601	PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (12 SNMT)	
	Awd	$2,000.00	$24,000.00
	2	$10.00	$120.00
	3	$500.00	$6,000.00
	4	$825.00	$9,900.00
	5	$1,165.00	$13,980.00
	6	$1,000.00	$12,000.00
	7	$950.00	$11,400.00
	8	$800.00	$9,600.00
	9	$750.00	$9,000.00
	10	$1,450.00	$17,400.00
	11	$1,200.00	$14,400.00
	12	$1,100.00	$13,200.00

Ref #4	630E97800	SIGNING, MISC.: ADDITIONAL SIGNS, GROUND MOUNTED, , (300 SF)	
	Awd	$10.00	$3,000.00
	2	$20.00	$6,000.00
	3	$32.00	$9,600.00
	4	$11.06	$3,318.00
	5	$30.00	$9,000.00
	6	$25.00	$7,500.00
	7	$20.00	$6,000.00
	8	$30.00	$9,000.00
	9	$15.00	$4,500.00
	10	$30.00	$9,000.00
	11	$35.00	$10,500.00
	12	$35.00	$10,500.00

Section 2 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$67,000.00**
2	**$14,120.00**
3	**$27,600.00**
4	**$44,270.00**
5	**$52,980.00**
6	**$43,500.00**
7	**$31,400.00**
8	**$36,600.00**
9	**$43,500.00**
10	**$56,000.00**
11	**$58,900.00**
12	**$63,700.00**

Ref #5	512E10051	SEALING OF CONCRETE SURFACES (NON-EPOXY), AS PER P, (53416 SY)	
	Awd	$6.00	$320,496.00
	2	$7.00	$373,912.00
	3	$7.20	$384,595.20
	4	$7.66	$409,166.56
	5	$8.25	$440,682.00
	6	$7.50	$400,620.00
	7	$10.50	$560,868.00
	8	$8.70	$464,719.20
	9	$5.00	$267,080.00
	10	$8.65	$462,048.40
	11	$10.00	$534,160.00
	12	$7.50	$400,620.00

Section 3 - STRUCTURE REPAIR (VARIOUS) - Totals

Awd	**$320,496.00**
2	**$373,912.00**
3	**$384,595.20**
4	**$409,166.56**
5	**$440,682.00**
6	**$400,620.00**
7	**$560,868.00**
8	**$464,719.20**
9	**$267,080.00**
10	**$462,048.40**
11	**$534,160.00**
12	**$400,620.00**

Ref #6	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$10,000.00	$10,000.00
	3	$10,000.00	$10,000.00
	4	$6,300.00	$6,300.00
	5	$6,500.00	$6,500.00
	6	$17,000.00	$17,000.00
	7	$7,200.00	$7,200.00
	8	$5,000.00	$5,000.00
	9	$12,000.00	$12,000.00
	10	$15,000.00	$15,000.00
	11	$12,372.10	$12,372.10
	12	$10,000.00	$10,000.00
Ref #7	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$70,000.00	$70,000.00
	2	$108,000.00	$108,000.00
	3	$150,000.00	$150,000.00
	4	$125,148.50	$125,148.50
	5	$117,750.00	$117,750.00
	6	$95,000.00	$95,000.00
	7	$47,000.00	$47,000.00
	8	$135,000.00	$135,000.00
	9	$280,000.00	$280,000.00
	10	$169,000.00	$169,000.00
	11	$96,000.00	$96,000.00
	12	$222,000.00	$222,000.00
Ref #8	**619E16011**	**FIELD OFFICE, TYPE B, AS PER PLAN, (12 MNTH)**	
	Awd	$500.00	$6,000.00
	2	$1,500.00	$18,000.00
	3	$300.00	$3,600.00
	4	$1,230.00	$14,760.00
	5	$1,250.00	$15,000.00
	6	$1,000.00	$12,000.00
	7	$1,000.00	$12,000.00
	8	$1,500.00	$18,000.00
	9	$1,500.00	$18,000.00
	10	$800.00	$9,600.00
	11	$1,000.00	$12,000.00
	12	$2,000.00	$24,000.00

Ref #9	624E10000	MOBILIZATION, (LUMP SUM)	
	Awd	$20,000.00	$20,000.00
	2	$8,000.00	$8,000.00
	3	$20,000.00	$20,000.00
	4	$31,423.34	$31,423.34
	5	$24,000.00	$24,000.00
	6	$95,000.00	$95,000.00
	7	$9,000.00	$9,000.00
	8	$27,000.00	$27,000.00
	9	$80,000.00	$80,000.00
	10	$20,000.00	$20,000.00
	11	$50,000.00	$50,000.00
	12	$100,000.00	$100,000.00

Section 4 - INCIDENTALS - Totals

Awd	**$101,000.00**
2	**$144,000.00**
3	**$183,600.00**
4	**$177,631.84**
5	**$163,250.00**
6	**$219,000.00**
7	**$75,200.00**
8	**$185,000.00**
9	**$390,000.00**
10	**$213,600.00**
11	**$170,372.10**
12	**$356,000.00**