Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220009
PID 99706
GEA-SR 87-12.51/VAR
Federal
Type: TWO LANE RESURFACING
Letting Date: 1/13/2022
Completion Date: 10/15/2022

Contract Awarded To: RONYAK PAVING INC
Award Amount: $611,000.00

Engineer's Estimate: $653,000.00

Bidder 1
RONYAK PAVING INC
14376 N CHESHIRE ST
Geauga
BURTON, OH 44021
Bid $611,000.00

Bidder 2
CHAGRIN VALLEY PAVING INC
17290 MUNN RD
Geauga
CHAGRIN FALLS, OH 44023
Bid $654,506.55

Bidder 3
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $669,169.40

Bidder 4
KARVO COMPANIES INC
4524 HUDSON DR
STOW, OH 44224-1702
Bid $748,340.80

Ref #1	**209E60201**	**LINEAR GRADING, AS PER PLAN, (6.83 STA)**	
	Awd	$165.00	$1,126.95
	2	$200.00	$1,366.00
	3	$425.00	$2,902.75
	4	$350.00	$2,390.50
Ref #2	**608E10000**	**4" CONCRETE WALK, (830 SF)**	
	Awd	$8.00	$6,640.00
	2	$7.75	$6,432.50
	3	$7.75	$6,432.50
	4	$10.00	$8,300.00
Ref #3	**608E52001**	**CURB RAMP, AS PER PLAN, (975 SF)**	
	Awd	$16.25	$15,843.75
	2	$20.50	$19,987.50
	3	$20.50	$19,987.50
	4	$18.00	$17,550.00
Ref #4	**623E39501**	**MONUMENT BOX ADJUSTED TO GRADE, AS PER PLAN, (1 EACH)**	
	Awd	$850.00	$850.00
	2	$850.00	$850.00
	3	$850.00	$850.00
	4	$600.00	$600.00
Ref #100	**202E30000**	**WALK REMOVED, (1805 SF)**	
	Awd	$4.85	$8,754.25
	2	$3.00	$5,415.00
	3	$3.00	$5,415.00
	4	$5.00	$9,025.00

Section 1 - ROADWAY - Totals

Awd	**$33,214.95**
2	**$34,051.00**
3	**$35,587.75**
4	**$37,865.50**

Ref #5	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00
	4	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$1,000.00**
2	**$1,000.00**
3	**$1,000.00**
4	**$1,000.00**

Ref #6	**611E98631**	**CATCH BASIN ADJUSTED TO GRADE, AS PER PLAN, (19 EACH)**	
	Awd	$950.00	$18,050.00
	2	$950.00	$18,050.00
	3	$950.00	$18,050.00
	4	$1,000.00	$19,000.00

Ref #7	**611E98635**	**CATCH BASIN RECONSTRUCTED TO GRADE, AS PER PLAN, (20 EACH)**	
	Awd	$1,150.00	$23,000.00
	2	$1,400.00	$28,000.00
	3	$1,400.00	$28,000.00
	4	$1,200.00	$24,000.00
Ref #8	**611E99661**	**MANHOLE RECONSTRUCTED TO GRADE, AS PER PLAN, (10 EACH)**	
	Awd	$1,025.00	$10,250.00
	2	$1,100.00	$11,000.00
	3	$1,100.00	$11,000.00
	4	$1,100.00	$11,000.00
Ref #9	**611E99820**	**SPECIAL - MISCELLANEOUS METAL, (5000 LB)**	
	Awd	$2.00	$10,000.00
	2	$2.00	$10,000.00
	3	$2.00	$10,000.00
	4	$2.00	$10,000.00

Section 3 - DRAINAGE - Totals

Awd	**$61,300.00**
2	**$67,050.00**
3	**$67,050.00**
4	**$64,000.00**

Ref #10	**251E01000**	**PARTIAL DEPTH PAVEMENT REPAIR (441), (500 SY)**	
	Awd	$70.00	$35,000.00
	2	$50.00	$25,000.00
	3	$50.00	$25,000.00
	4	$100.00	$50,000.00
Ref #11	**254E01001**	**PAVEMENT PLANING, ASPHALT CONCRETE, AS PER PLAN, 1, (444 SY)**	
	Awd	$15.00	$6,660.00
	2	$2.00	$888.00
	3	$12.50	$5,550.00
	4	$15.00	$6,660.00
Ref #12	**254E01001**	**PAVEMENT PLANING, ASPHALT CONCRETE, AS PER PLAN, 2, (20728 SY)**	
	Awd	$1.25	$25,910.00
	2	$1.50	$31,092.00
	3	$2.75	$57,002.00
	4	$1.85	$38,346.80
Ref #13	**407E20000**	**NON-TRACKING TACK COAT, (3148 GAL)**	
	Awd	$2.00	$6,296.00
	2	$3.00	$9,444.00
	3	$3.00	$9,444.00
	4	$3.00	$9,444.00
Ref #14	**441E10101**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (446), AS, (869 CY)**	
	Awd	$185.00	$160,765.00
	2	$175.00	$152,075.00
	3	$200.00	$173,800.00
	4	$225.00	$195,525.00
Ref #15	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (21 CY)**	
	Awd	$450.00	$9,450.00
	2	$300.00	$6,300.00
	3	$430.00	$9,030.00
	4	$400.00	$8,400.00

Ref #16	**441E50200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (448, (582 CY)**	
	Awd	$175.00	$101,850.00
	2	$170.00	$98,940.00
	3	$164.00	$95,448.00
	4	$200.00	$116,400.00
Ref #17	**617E10101**	**COMPACTED AGGREGATE, AS PER PLAN, (9 CY)**	
	Awd	$140.00	$1,260.00
	2	$200.00	$1,800.00
	3	$330.00	$2,970.00
	4	$235.00	$2,115.00
Ref #18	**875E10000**	**LONGITUDINAL JOINT ADHESIVE, (1728 LB)**	
	Awd	$4.00	$6,912.00
	2	$2.00	$3,456.00
	3	$0.65	$1,123.20
	4	$1.00	$1,728.00

Section 4 - PAVEMENT - Totals

Awd	**$354,103.00**
2	**$328,995.00**
3	**$379,367.20**
4	**$428,618.80**

Ref #19	**638E10801**	**VALVE BOX ADJUSTED TO GRADE, AS PER PLAN, (21 EACH)**	
	Awd	$400.00	$8,400.00
	2	$875.00	$18,375.00
	3	$875.00	$18,375.00
	4	$500.00	$10,500.00

Section 5 - WATER WORK - Totals

Awd	**$8,400.00**
2	**$18,375.00**
3	**$18,375.00**
4	**$10,500.00**

Ref #20	**646E10010**	**EDGE LINE, 6", (1.05 MILE)**	
	Awd	$5,200.00	$5,460.00
	2	$5,200.00	$5,460.00
	3	$3,255.00	$3,417.75
	4	$3,850.00	$4,042.50
Ref #21	**646E10200**	**CENTER LINE, YELLOW, (0.93 MILE)**	
	Awd	$6,050.00	$5,626.50
	2	$6,050.00	$5,626.50
	3	$3,925.00	$3,650.25
	4	$6,000.00	$5,580.00
Ref #22	**646E10400**	**STOP LINE, (50 FT)**	
	Awd	$12.00	$600.00
	2	$12.00	$600.00
	3	$13.00	$650.00
	4	$15.00	$750.00

Ref #23	**646E10510**	**CROSSWALK LINE, 12", (406 FT)**	
	Awd	$6.00	$2,436.00
	2	$6.00	$2,436.00
	3	$6.15	$2,496.90
	4	$6.00	$2,436.00
Ref #24	**646E10520**	**CROSSWALK LINE, 24", (1308 FT)**	
	Awd	$7.00	$9,156.00
	2	$7.00	$9,156.00
	3	$7.15	$9,352.20
	4	$12.25	$16,023.00
Ref #25	**690E98400**	**SPECIAL - INVENTORY EXISTING PAVEMENT MARKINGS, (LUMP SUM)**	
	Awd	$500.00	$500.00
	2	$500.00	$500.00
	3	$2,395.00	$2,395.00
	4	$1,000.00	$1,000.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$23,778.50**
2	**$23,778.50**
3	**$21,962.10**
4	**$29,831.50**

Ref #26	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (80 HOUR)**	
	Awd	$75.00	$6,000.00
	2	$75.00	$6,000.00
	3	$70.00	$5,600.00
	4	$75.00	$6,000.00
Ref #27	**614E12460**	**WORK ZONE MARKING SIGN, (14 EACH)**	
	Awd	$85.00	$1,190.00
	2	$85.00	$1,190.00
	3	$110.00	$1,540.00
	4	$85.00	$1,190.00
Ref #28	**614E13001**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, AS PER P, (75 CY)**	
	Awd	$115.00	$8,625.00
	2	$150.00	$11,250.00
	3	$250.00	$18,750.00
	4	$300.00	$22,500.00
Ref #29	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (6 SNMT)**	
	Awd	$400.00	$2,400.00
	2	$900.00	$5,400.00
	3	$1,100.00	$6,600.00
	4	$900.00	$5,400.00
Ref #30	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (1.86 MILE)**	
	Awd	$1,100.00	$2,046.00
	2	$1,100.00	$2,046.00
	3	$1,500.00	$2,790.00
	4	$1,250.00	$2,325.00
Ref #31	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (0.93 MILE)**	
	Awd	$900.00	$837.00
	2	$900.00	$837.00
	3	$1,500.00	$1,395.00
	4	$1,250.00	$1,162.50

Ref #32	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (2.1 MILE)**	
	Awd	$750.00	$1,575.00
	2	$750.00	$1,575.00
	3	$500.00	$1,050.00
	4	$650.00	$1,365.00
Ref #33	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (1.05 MILE)**	
	Awd	$625.00	$656.25
	2	$625.00	$656.25
	3	$500.00	$525.00
	4	$650.00	$682.50
Ref #34	**614E26200**	**WORK ZONE STOP LINE, CLASS I, 642 PAINT, (100 FT)**	
	Awd	$3.00	$300.00
	2	$3.00	$300.00
	3	$3.00	$300.00
	4	$3.50	$350.00
Ref #35	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (50 FT)**	
	Awd	$2.90	$145.00
	2	$2.90	$145.00
	3	$3.00	$150.00
	4	$3.50	$175.00
Ref #36	**614E27050**	**WORK ZONE CROSSWALK LINE, CLASS I, 12", 642 PAINT, (812 FT)**	
	Awd	$1.40	$1,136.80
	2	$1.40	$1,136.80
	3	$1.50	$1,218.00
	4	$3.00	$2,436.00
Ref #37	**614E27060**	**WORK ZONE CROSSWALK LINE, CLASS I, 24", 642 PAINT, (2616 FT)**	
	Awd	$2.00	$5,232.00
	2	$2.00	$5,232.00
	3	$2.00	$5,232.00
	4	$4.00	$10,464.00
Ref #38	**614E27250**	**WORK ZONE CROSSWALK LINE, CLASS III, 12", 642 PAIN, (406 FT)**	
	Awd	$1.00	$406.00
	2	$1.00	$406.00
	3	$1.50	$609.00
	4	$3.00	$1,218.00
Ref #39	**614E27260**	**WORK ZONE CROSSWALK LINE, CLASS III, 24", 642 PAIN, (1308 FT)**	
	Awd	$1.00	$1,308.00
	2	$1.00	$1,308.00
	3	$2.00	$2,616.00
	4	$4.00	$5,232.00
Ref #40	**630E97800**	**SIGNING, MISC.: ADDITIONAL SIGNS, GROUND MOUNTED, , (300 SF)**	
	Awd	$16.75	$5,025.00
	2	$16.75	$5,025.00
	3	$16.75	$5,025.00
	4	$16.75	$5,025.00

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$36,882.05**
2	**$42,507.05**
3	**$53,400.00**
4	**$65,525.00**

Ref #41	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$4,916.50	$4,916.50
	2	$5,200.00	$5,200.00
	3	$3,427.35	$3,427.35
	4	$5,000.00	$5,000.00
Ref #42	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$26,145.00	$26,145.00
	2	$75,000.00	$75,000.00
	3	$55,000.00	$55,000.00
	4	$50,000.00	$50,000.00
Ref #43	**619E16011**	**FIELD OFFICE, TYPE B, AS PER PLAN, (6 MNTH)**	
	Awd	$1,500.00	$9,000.00
	2	$1,500.00	$9,000.00
	3	$2,000.00	$12,000.00
	4	$2,000.00	$12,000.00
Ref #44	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$2,450.00	$2,450.00
	2	$50.00	$50.00
	3	$2,000.00	$2,000.00
	4	$1,000.00	$1,000.00
Ref #45	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$49,810.00	$49,810.00
	2	$49,500.00	$49,500.00
	3	$20,000.00	$20,000.00
	4	$43,000.00	$43,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$92,321.50**
2	**$138,750.00**
3	**$92,427.35**
4	**$111,000.00**