Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220012
PID 110288
HEN-US 6-16.37 Slide Repair
Federal
Type: SLIDE REPAIR
Letting Date: 1/13/2022
Completion Date: 9/1/2022

Contract Awarded To: MILLER BROS CONST INC
Award Amount: $433,718.35

Engineer's Estimate: $304,000.00

Bidder 1
MILLER BROS CONST INC
1613 S DEFIANCE ST P O BOX 30
Fulton
ARCHBOLD, OH 43502
Bid $433,718.35

Bidder 2
VERNON NAGEL INC
O154 CO RD 11-C
Henry
NAPOLEON, OH 43545
Bid $468,065.30

Bidder 3
R G ZACHRICH CONSTRUCTION INC
10105 HALLER ST
Defiance
DEFIANCE, OH 43512
Bid $493,123.20

Bidder 4
CRAIG EDWARD SUSANY INC
13535 MARKET STREET
Mahoning
NORTH LIMA, OH 44452
Bid $896,674.00

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$7,500.00	$7,500.00
	3	$5,000.00	$5,000.00
	4	$1,000.00	$1,000.00
Ref #2	**202E38000**	**GUARDRAIL REMOVED, (227 FT)**	
	Awd	$2.00	$454.00
	2	$4.00	$908.00
	3	$8.00	$1,816.00
	4	$2.00	$454.00
Ref #3	**203E10000**	**EXCAVATION, (177 CY)**	
	Awd	$30.00	$5,310.00
	2	$20.00	$3,540.00
	3	$60.00	$10,620.00
	4	$35.00	$6,195.00
Ref #4	**203E20000**	**EMBANKMENT, (169 CY)**	
	Awd	$30.00	$5,070.00
	2	$20.00	$3,380.00
	3	$120.00	$20,280.00
	4	$35.00	$5,915.00
Ref #5	**606E15050**	**GUARDRAIL, TYPE MGS, (212.5 FT)**	
	Awd	$29.20	$6,205.00
	2	$34.50	$7,331.25
	3	$34.50	$7,331.25
	4	$30.00	$6,375.00
Ref #6	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)**	
	Awd	$1,740.00	$1,740.00
	2	$3,625.00	$3,625.00
	3	$3,625.00	$3,625.00
	4	$2,000.00	$2,000.00

Section 1 - ROADWAY - Totals

Awd	**$20,779.00**
2	**$26,284.25**
3	**$48,672.25**
4	**$21,939.00**

Ref #7	**601E21061**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, , (23 SY)**	
	Awd	$100.00	$2,300.00
	2	$90.00	$2,070.00
	3	$200.00	$4,600.00
	4	$100.00	$2,300.00
Ref #8	**601E32210**	**ROCK CHANNEL PROTECTION, TYPE C WITH AGGREGATE FIL, (4 CY)**	
	Awd	$200.00	$800.00
	2	$125.00	$500.00
	3	$200.00	$800.00
	4	$100.00	$400.00
Ref #9	**659E10000**	**SEEDING AND MULCHING, (294 SY)**	
	Awd	$6.15	$1,808.10
	2	$11.70	$3,439.80
	3	$6.15	$1,808.10
	4	$6.00	$1,764.00

Ref #10	**659E14000**	**REPAIR SEEDING AND MULCHING, (15 SY)**	
	Awd	$6.15	$92.25
	2	$6.15	$92.25
	3	$6.15	$92.25
	4	$6.00	$90.00
Ref #11	**659E15000**	**INTER-SEEDING, (15 SY)**	
	Awd	$3.00	$45.00
	2	$3.00	$45.00
	3	$3.00	$45.00
	4	$3.00	$45.00
Ref #12	**659E20000**	**COMMERCIAL FERTILIZER, (0.04 TON)**	
	Awd	$650.00	$26.00
	2	$650.00	$26.00
	3	$0.00	$0.00
	4	$800.00	$32.00
Ref #13	**659E35000**	**WATER, (2 MGAL)**	
	Awd	$1.00	$2.00
	2	$1.00	$2.00
	3	$1.00	$2.00
	4	$1.00	$2.00
Ref #14	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00
	4	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$6,073.35**
2	**$7,175.05**
3	**$8,347.35**
4	**$5,633.00**

Ref #15	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (1 EACH)**	
	Awd	$300.00	$300.00
	2	$250.00	$250.00
	3	$350.00	$350.00
	4	$175.00	$175.00

Section 3 - DRAINAGE - Totals

Awd	**$300.00**
2	**$250.00**
3	**$350.00**
4	**$175.00**

Ref #16	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (5 EACH)**	
	Awd	$8.20	$41.00
	2	$8.20	$41.00
	3	$15.00	$75.00
	4	$15.00	$75.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$41.00**
2	**$41.00**
3	**$75.00**
4	**$75.00**

Ref #17	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$5,500.00	$5,500.00
	3	$8,000.00	$8,000.00
	4	$12,700.00	$12,700.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$4,000.00**
2	**$5,500.00**
3	**$8,000.00**
4	**$12,700.00**

Ref #18	**507E00400**	**STEEL PILES, MISC.: SOLDIER PILES, W24X94, (1080 FT)**	
	Awd	$120.00	$129,600.00
	2	$95.00	$102,600.00
	3	$94.00	$101,520.00
	4	$96.00	$103,680.00
Ref #19	**511E46511**	**CLASS QC1 CONCRETE, FOOTING, AS PER PLAN, (11 CY)**	
	Awd	$900.00	$9,900.00
	2	$850.00	$9,350.00
	3	$665.00	$7,315.00
	4	$500.00	$5,500.00
Ref #20	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (43 CY)**	
	Awd	$135.00	$5,805.00
	2	$100.00	$4,300.00
	3	$168.00	$7,224.00
	4	$124.00	$5,332.00
Ref #21	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (152 FT)**	
	Awd	$10.00	$1,520.00
	2	$20.00	$3,040.00
	3	$10.00	$1,520.00
	4	$10.00	$1,520.00
Ref #22	**518E40012**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, (10 FT)**	
	Awd	$25.00	$250.00
	2	$20.00	$200.00
	3	$10.00	$100.00
	4	$30.00	$300.00
Ref #23	**524E94703**	**DRILLED SHAFTS, 36" DIAMETER, ABOVE BEDROCK, AS PE, (1295 FT)**	
	Awd	$160.00	$207,200.00
	2	$195.00	$252,525.00
	3	$184.88	$239,419.60
	4	$516.00	$668,220.00

Ref #24	**530E50000**	**SPECIAL - RETAINING WALL, PRECAST CONCRETE PANEL (, (52 EACH)**	
	Awd	$500.00	$26,000.00
	2	$650.00	$33,800.00
	3	$415.00	$21,580.00
	4	$300.00	$15,600.00

Section 6 - RETAINING WALLS (001) - Totals

Awd	**$380,275.00**
2	**$405,815.00**
3	**$378,678.60**
4	**$800,152.00**

Ref #25	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$7,000.00	$7,000.00
	3	$8,000.00	$8,000.00
	4	$30,000.00	$30,000.00
Ref #26	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$3,750.00	$3,750.00
	3	$6,000.00	$6,000.00
	4	$2,000.00	$2,000.00
Ref #27	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$2,250.00	$2,250.00
	2	$2,250.00	$2,250.00
	3	$7,000.00	$7,000.00
	4	$4,000.00	$4,000.00
Ref #28	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$10,000.00	$10,000.00
	3	$28,000.00	$28,000.00
	4	$20,000.00	$20,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$22,250.00**
2	**$23,000.00**
3	**$49,000.00**
4	**$56,000.00**