Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220018
PID 113699
MAR-SR 47-02.46
Federal
Type: TWO LANE RESURFACING
Letting Date: 1/13/2022
Completion Date: 9/30/2022

Contract Awarded To: PARK ENTERPRISE CONSTRUCTION CO INC
Award Amount: $146,542.61

Engineer's Estimate: $184,000.00

Bidder 1
PARK ENTERPRISE CONSTRUCTION CO INC
560 BARKS RD W
Marion
MARION, OH 43302
Bid $146,542.61

Bidder 2
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $189,183.05

Bidder 3
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $242,555.80

Ref #1	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00

Section 1 - EROSION CONTROL - Totals

Awd	**$1,000.00**
2	**$1,000.00**
3	**$1,000.00**

Ref #2	**253E02001**	**PAVEMENT REPAIR, AS PER PLAN 15", (175 CY)**	
	Awd	$164.38	$28,766.50
	2	$340.00	$59,500.00
	3	$350.00	$61,250.00
Ref #3	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE 1.50", (1345 SY)**	
	Awd	$3.03	$4,075.35
	2	$4.25	$5,716.25
	3	$15.00	$20,175.00
Ref #4	**407E20000**	**NON-TRACKING TACK COAT, (574 GAL)**	
	Awd	$6.99	$4,012.26
	2	$2.00	$1,148.00
	3	$3.00	$1,722.00
Ref #5	**441E10000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (446), PG, (406 CY)**	
	Awd	$193.33	$78,491.98
	2	$215.00	$87,290.00
	3	$250.00	$101,500.00

Section 2 - PAVEMENT - Totals

Awd	**$115,346.09**
2	**$153,654.25**
3	**$184,647.00**

Ref #6	**642E00100**	**EDGE LINE, 4", TYPE 1, (0.03 MILE)**	
	Awd	$2,052.00	$61.56
	2	$5,000.00	$150.00
	3	$5,000.00	$150.00
Ref #7	**642E00300**	**CENTER LINE, TYPE 1, (0.48 MILE)**	
	Awd	$2,274.44	$1,091.73
	2	$3,500.00	$1,680.00
	3	$3,500.00	$1,680.00
Ref #8	**644E00500**	**STOP LINE, (17 FT)**	
	Awd	$10.72	$182.24
	2	$10.00	$170.00
	3	$10.00	$170.00
Ref #9	**644E00620**	**CROSSWALK LINE, 12", (527 FT)**	
	Awd	$4.56	$2,403.12
	2	$3.65	$1,923.55
	3	$3.65	$1,923.55

Ref #10	**644E01000**	**RAILROAD SYMBOL MARKING, (1 EACH)**	
	Awd	$934.86	$934.86
	2	$550.00	$550.00
	3	$550.00	$550.00

Section 3 - TRAFFIC CONTROL - Totals

Awd	**$4,673.51**
2	**$4,473.55**
3	**$4,473.55**

Ref #11	**614E12461**	**WORK ZONE MARKING SIGN, AS PER PLAN, (4 EACH)**	
	Awd	$399.03	$1,596.12
	2	$150.00	$600.00
	3	$150.00	$600.00
Ref #12	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (0.49 MILE)**	
	Awd	$1,938.12	$949.68
	2	$4,000.00	$1,960.00
	3	$4,000.00	$1,960.00
Ref #13	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (17 FT)**	
	Awd	$5.70	$96.90
	2	$3.25	$55.25
	3	$3.25	$55.25

Section 4 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$2,642.70**
2	**$2,615.25**
3	**$2,615.25**

Ref #14	**100E00300**	**PREMIUM ON RAILROADS' PROTECTIVE PUBLIC LIABILITY , (LUMP SUM)**	
	Awd	$3,990.25	$3,990.25
	2	$3,700.00	$3,700.00
	3	$2,000.00	$2,000.00
Ref #15	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$1,710.11	$1,710.11
	2	$750.00	$750.00
	3	$1,200.00	$1,200.00
Ref #16	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$8,810.23	$8,810.23
	2	$18,240.00	$18,240.00
	3	$29,120.00	$29,120.00
Ref #17	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$1,824.11	$1,824.11
	2	$750.00	$750.00
	3	$2,500.00	$2,500.00
Ref #18	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$6,545.61	$6,545.61
	2	$4,000.00	$4,000.00
	3	$15,000.00	$15,000.00

Section 5 - INCIDENTALS - Totals

Awd	**$22,880.31**
2	**$27,440.00**
3	**$49,820.00**