Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220021
PID 110062
PIC-US 23-00.00 (PART 1 AND PART 2)
Federal
Type: FOUR LANE RESURFACING
Letting Date: 1/13/2022
Completion Date: 10/15/2022

Contract Awarded To: SHELLY COMPANY
Award Amount: $6,306,470.16

Engineer's Estimate: $6,432,000.00

Bidder 1
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $6,306,470.16

Bidder 2
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $6,444,709.97

Ref #1	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (669 FT)**	
	Awd	$25.00	$16,725.00
	2	$45.50	$30,439.50
Ref #2	**203E10001**	**EXCAVATION, AS PER PLAN, (501 CY)**	
	Awd	$45.00	$22,545.00
	2	$81.00	$40,581.00
Ref #3	**203E20001**	**EMBANKMENT, AS PER PLAN, (50 CY)**	
	Awd	$75.00	$3,750.00
	2	$50.00	$2,500.00

Section 1 - ROADWAY (PART 1) - Totals

Awd	**$43,020.00**
2	**$73,520.50**

Ref #4	**659E00300**	**TOPSOIL, (211 CY)**	
	Awd	$50.00	$10,550.00
	2	$50.00	$10,550.00
Ref #5	**659E10000**	**SEEDING AND MULCHING, (1933 SY)**	
	Awd	$1.75	$3,382.75
	2	$1.65	$3,189.45
Ref #6	**659E14000**	**REPAIR SEEDING AND MULCHING, (97 SY)**	
	Awd	$1.00	$97.00
	2	$1.65	$160.05
Ref #7	**659E15000**	**INTER-SEEDING, (97 SY)**	
	Awd	$0.01	$0.97
	2	$1.65	$160.05
Ref #8	**659E20000**	**COMMERCIAL FERTILIZER, (0.26 TON)**	
	Awd	$500.00	$130.00
	2	$800.00	$208.00
Ref #9	**659E31000**	**LIME, (0.4 ACRE)**	
	Awd	$200.00	$80.00
	2	$80.00	$32.00
Ref #10	**659E35000**	**WATER, (10 MGAL)**	
	Awd	$1.00	$10.00
	2	$1.00	$10.00
Ref #11	**670E00500**	**SLOPE EROSION PROTECTION, (1521 SY)**	
	Awd	$2.75	$4,182.75
	2	$2.00	$3,042.00
Ref #12	**670E00700**	**DITCH EROSION PROTECTION, (412 SY)**	
	Awd	$2.75	$1,133.00
	2	$2.50	$1,030.00
Ref #13	**832E30000**	**EROSION CONTROL, (5000 EACH)**	
	Awd	$1.00	$5,000.00
	2	$1.00	$5,000.00

Section 2 - EROSION CONTROL (PART 1) - Totals

Awd	**$24,566.47**
2	**$23,381.55**

Ref #14	**611E04200**	**12" CONDUIT, TYPE A 706.02, 707.01 ALUMINIZED, 707, (346 FT)**	
	Awd	$265.00	$91,690.00
	2	$132.00	$45,672.00
Ref #15	**611E05700**	**15" CONDUIT, TYPE A 706.02, 707.01 ALUMINIZED, 707, (174 FT)**	
	Awd	$289.00	$50,286.00
	2	$155.00	$26,970.00
Ref #16	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (4 EACH)**	
	Awd	$885.00	$3,540.00
	2	$500.00	$2,000.00
Ref #17	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (4 EACH)**	
	Awd	$885.00	$3,540.00
	2	$500.00	$2,000.00

Section 3 - DRAINAGE (PART 1) - Totals

Awd	**$149,056.00**
2	**$76,642.00**

Ref #18	**251E01041**	**PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BA, (5025 SY)**	
	Awd	$150.00	$753,750.00
	2	$85.00	$427,125.00
Ref #19	**253E02000**	**PAVEMENT REPAIR, (507 CY)**	
	Awd	$345.00	$174,915.00
	2	$346.00	$175,422.00
Ref #20	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1.50", (5291 SY)**	
	Awd	$8.85	$46,825.35
	2	$5.00	$26,455.00
Ref #21	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 3.25", (189036 SY)**	
	Awd	$1.75	$330,813.00
	2	$1.50	$283,554.00
Ref #22	**255E20000**	**FULL DEPTH PAVEMENT SAWING, (873 FT)**	
	Awd	$2.10	$1,833.30
	2	$2.10	$1,833.30
Ref #23	**301E46000**	**ASPHALT CONCRETE BASE, PG64-22, (62 CY)**	
	Awd	$470.00	$29,140.00
	2	$250.00	$15,500.00
Ref #24	**407E20000**	**NON-TRACKING TACK COAT, (26891 GAL)**	
	Awd	$3.05	$82,017.55
	2	$2.40	$64,538.40
Ref #25	**442E00100**	**ANTI-SEGREGATION EQUIPMENT, (12852 CY)**	
	Awd	$5.75	$73,899.00
	2	$1.00	$12,852.00
Ref #26	**442E10300**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (8098 CY)**	
	Awd	$173.00	$1,400,954.00
	2	$215.00	$1,741,070.00
Ref #27	**617E10100**	**COMPACTED AGGREGATE, (971 CY)**	
	Awd	$81.50	$79,136.50
	2	$75.00	$72,825.00

Ref #28	**617E25000**	**WATER, (5 MGAL)**	
	Awd	$1.00	$5.00
	2	$7.00	$35.00
Ref #29	**618E40600**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (10.54 MILE)**	
	Awd	$615.00	$6,482.10
	2	$615.00	$6,482.10
Ref #30	**861E11100**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (9192 CY)**	
	Awd	$152.00	$1,397,184.00
	2	$164.00	$1,507,488.00

Section 4 - PAVEMENT (PART 1) - Totals

Awd	**$4,376,954.80**
2	**$4,335,179.80**

Ref #31	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (4 EACH)**	
	Awd	$300.00	$1,200.00
	2	$350.00	$1,400.00

Section 5 - WATER WORK (PART 1) - Totals

Awd	**$1,200.00**
2	**$1,400.00**

Ref #32	**621E00100**	**RPM, (755 EACH)**	
	Awd	$28.00	$21,140.00
	2	$28.00	$21,140.00
Ref #33	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (717 EACH)**	
	Awd	$5.75	$4,122.75
	2	$1.00	$717.00
Ref #34	**632E90020**	**REMOVAL OF MISCELLANEOUS TRAFFIC SIGNAL ITEM STRAI, (1 EACH)**	
	Awd	$3,500.00	$3,500.00
	2	$2,700.00	$2,700.00
Ref #35	**644E00104**	**EDGE LINE, 6", (0.67 MILE)**	
	Awd	$5,689.00	$3,811.63
	2	$5,689.00	$3,811.63
Ref #36	**644E00204**	**LANE LINE, 6", (0.35 MILE)**	
	Awd	$2,895.00	$1,013.25
	2	$2,895.00	$1,013.25
Ref #37	**644E00500**	**STOP LINE, (18 FT)**	
	Awd	$12.50	$225.00
	2	$12.50	$225.00
Ref #38	**644E01300**	**LANE ARROW, (5 EACH)**	
	Awd	$150.00	$750.00
	2	$150.00	$750.00
Ref #39	**644E30030**	**REMOVAL OF PAVEMENT MARKING, EDGE LINE, (0.25 MILE)**	
	Awd	$1,735.00	$433.75
	2	$1,900.00	$475.00
Ref #40	**644E40001**	**SPEED MEASUREMENT MARKING, AS PER PLAN, (10 EACH)**	
	Awd	$290.00	$2,900.00
	2	$460.00	$4,600.00

Ref #41	**646E50300**	**REMOVAL OF PAVEMENT MARKING, EDGE LINE, (0.07 MILE)**	
	Awd	$1,735.00	$121.45
	2	$1,900.00	$133.00
Ref #42	**807E12010**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, EDGE LINE, , (0.28 MILE)**	
	Awd	$11,190.00	$3,133.20
	2	$11,190.00	$3,133.20
Ref #43	**807E12110**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, LANE LINE, , (0.14 MILE)**	
	Awd	$6,690.00	$936.60
	2	$6,690.00	$936.60
Ref #44	**807E14010**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, EDG, (20.6 MILE)**	
	Awd	$4,742.00	$97,685.20
	2	$4,742.00	$97,685.20
Ref #45	**807E14110**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, LAN, (10.3 MILE)**	
	Awd	$2,522.00	$25,976.60
	2	$2,522.00	$25,976.60
Ref #46	**807E14310**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, CHA, (845 FT)**	
	Awd	$4.00	$3,380.00
	2	$4.00	$3,380.00
Ref #47	**850E10010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (30.9 MILE)**	
	Awd	$2,675.00	$82,657.50
	2	$2,675.00	$82,657.50
Ref #48	**850E10130**	**GROOVING FOR 12" RECESSED PAVEMENT MARKING, (ASPHA, (845 FT)**	
	Awd	$3.00	$2,535.00
	2	$3.00	$2,535.00
Ref #49	**850E20010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (CONCRE, (0.42 MILE)**	
	Awd	$7,952.00	$3,339.84
	2	$7,952.00	$3,339.84

Section 6 - TRAFFIC CONTROL (PART 1) - Totals

Awd	**$257,661.77**
2	**$255,208.82**

Ref #50	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (728 SY)**	
	Awd	$15.50	$11,284.00
	2	$15.50	$11,284.00

Section 7 - STRUCTURE REPAIR (PIC-23-0326L) (PART 1) - Totals

Awd	**$11,284.00**
2	**$11,284.00**

Ref #51	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (728 SY)**	
	Awd	$15.50	$11,284.00
	2	$15.50	$11,284.00

Section 8 - STRUCTURE REPAIR (PIC-23-0326R) (PART 1) - Totals

Awd	**$11,284.00**
2	**$11,284.00**

Ref #52	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (1052 SY)**	
	Awd	$15.50	$16,306.00
	2	$15.50	$16,306.00

Section 9 - STRUCTURE REPAIR (PIC-23-0368L) (PART 1) - Totals

Awd	**$16,306.00**
2	**$16,306.00**

Ref #53	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (1050 SY)**	
	Awd	$15.50	$16,275.00
	2	$15.50	$16,275.00

Section 10 - STRUCTURE REPAIR (PIC-23-0368R) (PART 1) - Totals

Awd	**$16,275.00**
2	**$16,275.00**

Ref #54	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (500 HOUR)**	
	Awd	$85.00	$42,500.00
	2	$55.00	$27,500.00
Ref #55	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (2 EACH)**	
	Awd	$2,500.00	$5,000.00
	2	$3,400.00	$6,800.00
Ref #56	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$500.00	$500.00
Ref #57	**614E12460**	**WORK ZONE MARKING SIGN, (10 EACH)**	
	Awd	$155.27	$1,552.70
	2	$450.00	$4,500.00
Ref #58	**614E13310**	**BARRIER REFLECTOR, TYPE 1, ONE-WAY (TRIPLE-STACKED, (57 EACH)**	
	Awd	$9.00	$513.00
	2	$4.50	$256.50
Ref #59	**614E13350**	**OBJECT MARKER, ONE WAY, (19 EACH)**	
	Awd	$14.00	$266.00
	2	$14.50	$275.50
Ref #60	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (4 SNMT)**	
	Awd	$690.00	$2,760.00
	2	$630.00	$2,520.00
Ref #61	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (20.84 MILE)**	
	Awd	$480.00	$10,003.20
	2	$480.00	$10,003.20
Ref #62	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (0.87 MILE)**	
	Awd	$810.00	$704.70
	2	$810.00	$704.70
Ref #63	**614E23690**	**WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (1690 FT)**	
	Awd	$0.85	$1,436.50
	2	$0.85	$1,436.50
Ref #64	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (760 FT)**	
	Awd	$28.00	$21,280.00
	2	$30.00	$22,800.00

Section 11 - MAINTENANCE OF TRAFFIC (PART 1) - Totals

Awd	**$88,516.10**
2	**$77,296.40**

Ref #65	**202E23001**	**PAVEMENT REMOVED, AS PER PLAN, (9002 SY)**	
	Awd	$9.00	$81,018.00
	2	$12.75	$114,775.50
Ref #66	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (92 FT)**	
	Awd	$25.00	$2,300.00
	2	$68.50	$6,302.00
Ref #67	**202E35200**	**PIPE REMOVED, OVER 24", (52 FT)**	
	Awd	$50.00	$2,600.00
	2	$74.00	$3,848.00
Ref #68	**203E10000**	**EXCAVATION, (300 CY)**	
	Awd	$39.00	$11,700.00
	2	$33.50	$10,050.00
Ref #69	**203E20000**	**EMBANKMENT, (15 CY)**	
	Awd	$75.00	$1,125.00
	2	$150.00	$2,250.00
Ref #70	**204E10000**	**SUBGRADE COMPACTION, (9002 SY)**	
	Awd	$2.20	$19,804.40
	2	$0.45	$4,050.90
Ref #71	**204E13000**	**EXCAVATION OF SUBGRADE, (750 CY)**	
	Awd	$29.75	$22,312.50
	2	$28.00	$21,000.00
Ref #72	**204E30010**	**GRANULAR MATERIAL, TYPE B, (750 CY)**	
	Awd	$49.50	$37,125.00
	2	$40.00	$30,000.00
Ref #73	**204E45000**	**PROOF ROLLING, (4 HOUR)**	
	Awd	$205.00	$820.00
	2	$95.00	$380.00
Ref #74	**204E50000**	**GEOTEXTILE FABRIC, (2250 SY)**	
	Awd	$0.50	$1,125.00
	2	$0.60	$1,350.00
Ref #75	**209E60500**	**LINEAR GRADING, (2.79 MILE)**	
	Awd	$1,125.00	$3,138.75
	2	$2,500.00	$6,975.00
Ref #76	**623E39500**	**MONUMENT BOX ADJUSTED TO GRADE, (4 EACH)**	
	Awd	$900.00	$3,600.00
	2	$250.00	$1,000.00
Ref #77	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$17,500.00	$17,500.00
	2	$8,640.00	$8,640.00

Section 12 - ROADWAY (PART 2) - Totals

Awd	**$204,168.65**
2	**$210,621.40**

Ref #78	**659E00300**	**TOPSOIL, (87 CY)**	
	Awd	$50.00	$4,350.00
	2	$90.00	$7,830.00
Ref #79	**659E10000**	**SEEDING AND MULCHING, (3204 SY)**	
	Awd	$1.75	$5,607.00
	2	$1.15	$3,684.60
Ref #80	**659E20000**	**COMMERCIAL FERTILIZER, (2.86 TON)**	
	Awd	$500.00	$1,430.00
	2	$800.00	$2,288.00
Ref #81	**659E31000**	**LIME, (0.65 ACRE)**	
	Awd	$200.00	$130.00
	2	$80.00	$52.00
Ref #82	**659E35000**	**WATER, (17.3 MGAL)**	
	Awd	$1.00	$17.30
	2	$1.00	$17.30
Ref #83	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00

Section 13 - EROSION CONTROL (PART 2) - Totals

Awd	**$12,534.30**
2	**$14,871.90**

Ref #84	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (2 CY)**	
	Awd	$150.00	$300.00
	2	$750.00	$1,500.00
Ref #85	**602E20000**	**CONCRETE MASONRY, (1.92 CY)**	
	Awd	$3,800.00	$7,296.00
	2	$3,950.00	$7,584.00
Ref #86	**605E31100**	**AGGREGATE DRAINS, (1897 FT)**	
	Awd	$14.00	$26,558.00
	2	$14.50	$27,506.50
Ref #87	**611E05700**	**15" CONDUIT, TYPE A, 706.02, (44 FT)**	
	Awd	$545.00	$23,980.00
	2	$172.00	$7,568.00
Ref #88	**611E10200**	**24" CONDUIT, TYPE A, 706.02, (48 FT)**	
	Awd	$665.00	$31,920.00
	2	$189.00	$9,072.00
Ref #89	**611E13400**	**30" CONDUIT, TYPE B, 706.02, (52 FT)**	
	Awd	$785.00	$40,820.00
	2	$197.00	$10,244.00
Ref #90	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (4 EACH)**	
	Awd	$885.00	$3,540.00
	2	$750.00	$3,000.00
Ref #91	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (4 EACH)**	
	Awd	$885.00	$3,540.00
	2	$100.00	$400.00

Section 14 - DRAINAGE (PART 2) - Totals

Awd	**$137,954.00**
2	**$66,874.50**

Ref #92	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1.5", (11620 SY)**	
	Awd	$2.95	$34,279.00
	2	$2.25	$26,145.00
Ref #93	**301E46000**	**ASPHALT CONCRETE BASE, PG64-22, (1590 CY)**	
	Awd	$123.00	$195,570.00
	2	$159.00	$252,810.00
Ref #94	**304E20000**	**AGGREGATE BASE, (264 CY)**	
	Awd	$83.50	$22,044.00
	2	$90.00	$23,760.00
Ref #95	**304E20001**	**AGGREGATE BASE, AS PER PLAN, (1503 CY)**	
	Awd	$63.00	$94,689.00
	2	$90.00	$135,270.00
Ref #96	**407E20000**	**NON-TRACKING TACK COAT, (2029 GAL)**	
	Awd	$3.05	$6,188.45
	2	$2.40	$4,869.60
Ref #97	**442E10000**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (870 CY)**	
	Awd	$143.00	$124,410.00
	2	$215.00	$187,050.00
Ref #98	**617E10100**	**COMPACTED AGGREGATE, (92 CY)**	
	Awd	$100.00	$9,200.00
	2	$100.00	$9,200.00
Ref #99	**618E41000**	**RUMBLE STRIPES, EDGE LINE (ASPHALT CONCRETE), (2.47 MILE)**	
	Awd	$2,735.00	$6,755.45
	2	$2,911.40	$7,191.16
Ref #100	**861E11100**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (439 CY)**	
	Awd	$179.00	$78,581.00
	2	$253.00	$111,067.00

Section 15 - PAVEMENT (PART 2) - Totals

Awd	**$571,716.90**
2	**$757,362.76**

Ref #101	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (4 EACH)**	
	Awd	$300.00	$1,200.00
	2	$500.00	$2,000.00

Section 16 - WATER WORK (PART 2) - Totals

Awd	**$1,200.00**
2	**$2,000.00**

Ref #102	**621E00100**	**RPM, (108 EACH)**	
	Awd	$28.00	$3,024.00
	2	$28.00	$3,024.00

Ref #103	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (200 EACH)**	
	Awd	$2.30	$460.00
	2	$1.00	$200.00
Ref #104	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (1 EACH)**	
	Awd	$337.84	$337.84
	2	$895.00	$895.00
Ref #105	**644E00104**	**EDGE LINE, 6", (2.69 MILE)**	
	Awd	$4,225.00	$11,365.25
	2	$4,225.00	$11,365.25
Ref #106	**644E00300**	**CENTER LINE, (1.41 MILE)**	
	Awd	$2,478.00	$3,493.98
	2	$2,478.00	$3,493.98
Ref #107	**644E00500**	**STOP LINE, (27 FT)**	
	Awd	$9.30	$251.10
	2	$9.30	$251.10

Section 17 - TRAFFIC CONTROL (PART 2) - Totals

Awd	**$18,932.17**
2	**$19,229.33**

Ref #108	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (60 HOUR)**	
	Awd	$85.00	$5,100.00
	2	$55.00	$3,300.00
Ref #109	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$11,640.00	$11,640.00
	2	$20,000.00	$20,000.00
Ref #110	**614E12461**	**WORK ZONE MARKING SIGN, AS PER PLAN, (15 EACH)**	
	Awd	$175.00	$2,625.00
	2	$460.00	$6,900.00
Ref #111	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (70 CY)**	
	Awd	$195.00	$13,650.00
	2	$300.00	$21,000.00
Ref #112	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (9 SNMT)**	
	Awd	$690.00	$6,210.00
	2	$505.00	$4,545.00
Ref #113	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (1.41 MILE)**	
	Awd	$700.00	$987.00
	2	$700.00	$987.00
Ref #114	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (0.78 MILE)**	
	Awd	$700.00	$546.00
	2	$700.00	$546.00
Ref #115	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (27 FT)**	
	Awd	$3.00	$81.00
	2	$3.00	$81.00
Ref #116	**616E10000**	**WATER, (1 MGAL)**	
	Awd	$1.00	$1.00
	2	$7.00	$7.00

Section 18 - MAINTENANCE OF TRAFFIC (PART 2) - Totals

Awd	**$40,840.00**
2	**$57,366.00**

Ref #117	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$32,000.00	$32,000.00
Ref #118	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$153,000.00	$153,000.00
	2	$178,606.01	$178,606.01
Ref #119	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$8,000.00	$8,000.00
Ref #120	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$125,000.00	$125,000.00
	2	$200,000.00	$200,000.00

Section 19 - INCIDENTALS (PART 1 AND PART 2) - Totals

Awd	**$323,000.00**
2	**$418,606.01**