Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220026
PID 99540
CUY-IR 271X-05.81
Non-Federal
Type: FOUR LANE RESURFACING
Letting Date: 1/13/2022
Completion Date: 10/15/2022

Contract Awarded To: KARVO COMPANIES INC
Award Amount: $5,728,000.00

Engineer's Estimate: $5,879,000.00

Bidder 1
KARVO COMPANIES INC
4524 HUDSON DR

STOW, OH 44224-1702
Bid $5,728,000.00

Bidder 2
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $6,403,182.90

Bidder 3
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $6,479,261.00

Ref #1	**209E60201**	**LINEAR GRADING, AS PER PLAN, (769 STA)**	
	Awd	$15.00	$11,535.00
	2	$40.00	$30,760.00
	3	$20.00	$15,380.00

Section 1 - ROADWAY - Totals

Awd	**$11,535.00**
2	**$30,760.00**
3	**$15,380.00**

Ref #2	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$1,000.00**
2	**$1,000.00**
3	**$1,000.00**

Ref #3	**611E98631**	**CATCH BASIN ADJUSTED TO GRADE, AS PER PLAN, (113 EACH)**	
	Awd	$825.00	$93,225.00
	2	$825.00	$93,225.00
	3	$825.00	$93,225.00
Ref #4	**611E98634**	**CATCH BASIN RECONSTRUCTED TO GRADE, (11 EACH)**	
	Awd	$2,000.00	$22,000.00
	2	$2,000.00	$22,000.00
	3	$2,000.00	$22,000.00
Ref #5	**611E99655**	**MANHOLE ADJUSTED TO GRADE, AS PER PLAN, (38 EACH)**	
	Awd	$750.00	$28,500.00
	2	$750.00	$28,500.00
	3	$750.00	$28,500.00
Ref #6	**611E99660**	**MANHOLE RECONSTRUCTED TO GRADE, (4 EACH)**	
	Awd	$900.00	$3,600.00
	2	$900.00	$3,600.00
	3	$900.00	$3,600.00
Ref #7	**611E99820**	**SPECIAL - MISCELLANEOUS METAL, (15000 LB)**	
	Awd	$1.35	$20,250.00
	2	$1.35	$20,250.00
	3	$1.75	$26,250.00

Section 3 - DRAINAGE - Totals

Awd	**$167,575.00**
2	**$167,575.00**
3	**$173,575.00**

Ref #8	**251E01021**	**PARTIAL DEPTH PAVEMENT REPAIR (442), AS PER PLAN A, (4359 SY)**	
	Awd	$36.75	$160,193.25
	2	$30.00	$130,770.00
	3	$47.50	$207,052.50

Ref #9	**251E01021**	**PARTIAL DEPTH PAVEMENT REPAIR (442), AS PER PLAN B, (2127 SY)**	
	Awd	$74.75	$158,993.25
	2	$60.00	$127,620.00
	3	$75.00	$159,525.00
Ref #10	**254E01001**	**PAVEMENT PLANING, ASPHALT CONCRETE, AS PER PLAN, 1, (425330 SY)**	
	Awd	$1.10	$467,863.00
	2	$1.28	$544,422.40
	3	$1.00	$425,330.00
Ref #11	**407E20000**	**NON-TRACKING TACK COAT, (36153 GAL)**	
	Awd	$2.20	$79,536.60
	2	$2.10	$75,921.30
	3	$2.85	$103,036.05
Ref #12	**442E00100**	**ANTI-SEGREGATION EQUIPMENT, (9551 CY)**	
	Awd	$6.10	$58,261.10
	2	$0.50	$4,775.50
	3	$6.50	$62,081.50
Ref #13	**442E10301**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (17750 CY)**	
	Awd	$180.00	$3,195,000.00
	2	$237.00	$4,206,750.00
	3	$215.00	$3,816,250.00
Ref #14	**617E10101**	**COMPACTED AGGREGATE, AS PER PLAN, (238 CY)**	
	Awd	$120.00	$28,560.00
	2	$105.00	$24,990.00
	3	$70.00	$16,660.00
Ref #15	**618E40601**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), AS PER, (29.35 MILE)**	
	Awd	$685.00	$20,104.75
	2	$965.00	$28,322.75
	3	$1,200.00	$35,220.00

Section 4 - PAVEMENT - Totals

Awd	**$4,168,511.95**
2	**$5,143,571.95**
3	**$4,825,155.05**

Ref #16	**621E00100**	**RPM, (1172 EACH)**	
	Awd	$38.76	$45,426.72
	2	$28.75	$33,695.00
	3	$28.75	$33,695.00
Ref #17	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (879 EACH)**	
	Awd	$1.00	$879.00
	2	$2.00	$1,758.00
	3	$4.00	$3,516.00
Ref #18	**646E10620**	**CHEVRON MARKING, (983 FT)**	
	Awd	$11.50	$11,304.50
	2	$6.25	$6,143.75
	3	$6.25	$6,143.75
Ref #19	**646E50100**	**REMOVAL OF PAVEMENT MARKING, (500 FT)**	
	Awd	$7.00	$3,500.00
	2	$6.65	$3,325.00
	3	$6.65	$3,325.00

Ref #20	**807E12010**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, EDGE LINE, , (29.35 MILE)**	
	Awd	$5,540.00	$162,599.00
	2	$3,500.00	$102,725.00
	3	$3,500.00	$102,725.00
Ref #21	**807E12110**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, LANE LINE, , (15.02 MILE)**	
	Awd	$3,082.00	$46,291.64
	2	$2,100.00	$31,542.00
	3	$2,100.00	$31,542.00
Ref #22	**807E12310**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, CHANNELIZIN, (8072 FT)**	
	Awd	$3.22	$25,991.84
	2	$2.50	$20,180.00
	3	$2.50	$20,180.00
Ref #23	**807E12410**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, DOTTED LINE, (5144 FT)**	
	Awd	$2.20	$11,316.80
	2	$2.25	$11,574.00
	3	$2.25	$11,574.00
Ref #24	**807E12430**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, DOTTED LINE, (2443 FT)**	
	Awd	$2.50	$6,107.50
	2	$2.40	$5,863.20
	3	$2.40	$5,863.20
Ref #25	**850E10010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (44.19 MILE)**	
	Awd	$2,375.00	$104,951.25
	2	$2,400.00	$106,056.00
	3	$2,400.00	$106,056.00
Ref #26	**850E10130**	**GROOVING FOR 12" RECESSED PAVEMENT MARKING, (ASPHA, (10515 FT)**	
	Awd	$1.40	$14,721.00
	2	$1.45	$15,246.75
	3	$1.45	$15,246.75
Ref #27	**850E20010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (CONCRE, (1.14 MILE)**	
	Awd	$3,300.00	$3,762.00
	2	$6,000.00	$6,840.00
	3	$6,000.00	$6,840.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$436,851.25**
2	**$344,948.70**
3	**$346,706.70**

Ref #28	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (150 HOUR)**	
	Awd	$80.00	$12,000.00
	2	$70.00	$10,500.00
	3	$65.00	$9,750.00
Ref #29	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (11 EACH)**	
	Awd	$185.00	$2,035.00
	2	$185.00	$2,035.00
	3	$185.00	$2,035.00
Ref #30	**614E13001**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, AS PER P, (100 CY)**	
	Awd	$200.00	$20,000.00
	2	$125.00	$12,500.00
	3	$120.00	$12,000.00

Ref #31	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (15 SNMT)**	
	Awd	$900.00	$13,500.00
	2	$525.00	$7,875.00
	3	$1,050.00	$15,750.00
Ref #32	**614E20110**	**WORK ZONE LANE LINE, CLASS I, 6", 642 PAINT, (15.02 MILE)**	
	Awd	$525.00	$7,885.50
	2	$980.00	$14,719.60
	3	$980.00	$14,719.60
Ref #33	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (15.02 MILE)**	
	Awd	$480.00	$7,209.60
	2	$945.00	$14,193.90
	3	$945.00	$14,193.90
Ref #34	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (29.35 MILE)**	
	Awd	$810.00	$23,773.50
	2	$1,070.00	$31,404.50
	3	$1,070.00	$31,404.50
Ref #35	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (29.35 MILE)**	
	Awd	$610.00	$17,903.50
	2	$775.00	$22,746.25
	3	$775.00	$22,746.25
Ref #36	**614E23210**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", 642 PAI, (8072 FT)**	
	Awd	$0.80	$6,457.60
	2	$0.75	$6,054.00
	3	$0.75	$6,054.00
Ref #37	**614E23690**	**WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (8072 FT)**	
	Awd	$0.70	$5,650.40
	2	$0.70	$5,650.40
	3	$0.70	$5,650.40
Ref #38	**614E24202**	**WORK ZONE DOTTED LINE, CLASS I, 6", 642 PAINT, (5144 FT)**	
	Awd	$0.55	$2,829.20
	2	$0.60	$3,086.40
	3	$0.60	$3,086.40
Ref #39	**614E24208**	**WORK ZONE DOTTED LINE, CLASS I, 12", 642 PAINT, (1060 FT)**	
	Awd	$0.69	$731.40
	2	$0.65	$689.00
	3	$0.65	$689.00
Ref #40	**614E24612**	**WORK ZONE DOTTED LINE, CLASS III, 6", 642 PAINT, (5144 FT)**	
	Awd	$0.52	$2,674.88
	2	$0.55	$2,829.20
	3	$0.55	$2,829.20
Ref #41	**614E24618**	**WORK ZONE DOTTED LINE, CLASS III, 12", 642 PAINT, (1060 FT)**	
	Awd	$0.65	$689.00
	2	$0.60	$636.00
	3	$0.60	$636.00
Ref #42	**630E97800**	**SIGNING, MISC.: ADDITIONAL SIGNS, GROUND MOUNTED, , (300 SF)**	
	Awd	$20.00	$6,000.00
	2	$20.00	$6,000.00
	3	$40.00	$12,000.00

Ref #43	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (54 SNMT)**	
	Awd	$625.00	$33,750.00
	2	$550.00	$29,700.00
	3	$850.00	$45,900.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$163,089.58**
2	**$170,619.25**
3	**$199,444.25**

Ref #44	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$25,000.00	$25,000.00
	3	$30,000.00	$30,000.00
Ref #45	**108E30000**	**CPM PROGRESS SCHEDULE SHORT DURATION PROJECTS, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$1,500.00	$1,500.00
	3	$8,000.00	$8,000.00
Ref #46	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$375,000.00	$375,000.00
	2	$298,408.00	$298,408.00
	3	$650,000.00	$650,000.00
Ref #47	**619E16011**	**FIELD OFFICE, TYPE B, AS PER PLAN, (6 MNTH)**	
	Awd	$2,500.00	$15,000.00
	2	$2,300.00	$13,800.00
	3	$2,500.00	$15,000.00
Ref #48	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$6,000.00	$6,000.00
	3	$15,000.00	$15,000.00
Ref #49	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$339,437.22	$339,437.22
	2	$200,000.00	$200,000.00
	3	$200,000.00	$200,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$779,437.22**
2	**$544,708.00**
3	**$918,000.00**