Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220027
PID 107845
D01-CR FY22
Non-Federal
Type: CULVERT REPLACEMENT
Letting Date: 1/13/2022
Completion Date: 10/1/2022

Contract Awarded To: BCC OHIO INC
Award Amount: $230,113.28

Engineer's Estimate: $271,000.00

Bidder 1
BCC OHIO INC
P O BOX 229
Huron
NEW LONDON, OH 44851
Bid $230,113.28

Bidder 2
MADEX CONSTRUCTION CO
8300 BESSEMER AVE
Cuyahoga
CLEVELAND, OH 44127
Bid $299,997.33

Bidder 3
STANLEY MILLER CONSTRUCTION COMPANY
2250 HOWENSTINE DR SE
Stark
EAST SPARTA, OH 44626
Bid $303,118.00

Bidder 4
GEOTECH SERVICES INC
350 GOLDEN OAK PARKWAY
Cuyahoga
OAKWOOD VILLAGE, OH 44146
Bid $317,850.00

Bidder 5
PROSHOT CONCRETE INC
4158 MUSGROVE DR

FLORENCE, AL 35630
Bid $463,670.00

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$3,216.00	$3,216.00
	2	$4,644.64	$4,644.64
	3	$4,333.00	$4,333.00
	4	$4,000.00	$4,000.00
	5	$20,000.00	$20,000.00
Ref #2	**202E70130**	**SPECIAL - PIPE CLEANOUT OVER 48", (581 FT)**	
	Awd	$7.67	$4,456.27
	2	$48.48	$28,166.88
	3	$43.00	$24,983.00
	4	$20.00	$11,620.00
	5	$70.00	$40,670.00

Section 1 - ROADWAY - Totals

Awd	**$7,672.27**
2	**$32,811.52**
3	**$29,316.00**
4	**$15,620.00**
5	**$60,670.00**

Ref #3	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (4 CY)**	
	Awd	$394.13	$1,576.52
	2	$666.20	$2,664.80
	3	$480.00	$1,920.00
	4	$330.00	$1,320.00
	5	$5,000.00	$20,000.00
Ref #4	**832E30000**	**EROSION CONTROL, (2100 EACH)**	
	Awd	$1.00	$2,100.00
	2	$1.00	$2,100.00
	3	$1.00	$2,100.00
	4	$1.00	$2,100.00
	5	$1.00	$2,100.00

Section 2 - EROSION CONTROL - Totals

Awd	**$3,676.52**
2	**$4,764.80**
3	**$4,020.00**
4	**$3,420.00**
5	**$22,100.00**

Ref #5	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$13,578.00	$13,578.00
	2	$43,879.32	$43,879.32
	3	$40,000.00	$40,000.00
	4	$49,000.00	$49,000.00
	5	$30,000.00	$30,000.00
Ref #6	**602E20000**	**CONCRETE MASONRY, (4.8 CY)**	
	Awd	$1,878.44	$9,016.51
	2	$1,521.73	$7,304.30
	3	$1,875.00	$9,000.00
	4	$3,500.00	$16,800.00
	5	$5,000.00	$24,000.00

Ref #7	**611E08200**	**18" CONDUIT, TYPE F, (8 FT)**	
	Awd	$178.13	$1,425.04
	2	$135.28	$1,082.24
	3	$50.00	$400.00
	4	$160.00	$1,280.00
	5	$400.00	$3,200.00
Ref #8	**611E96550**	**FIELD PAVING OF EXISTING PIPE, 103" X 71" CMP ARCH, (96 FT)**	
	Awd	$223.51	$21,456.96
	2	$172.31	$16,541.76
	3	$169.00	$16,224.00
	4	$215.00	$20,640.00
	5	$250.00	$24,000.00
Ref #9	**611E96550**	**FIELD PAVING OF EXISTING PIPE, 60" CMP, (125 FT)**	
	Awd	$116.09	$14,511.25
	2	$160.28	$20,035.00
	3	$126.00	$15,750.00
	4	$160.00	$20,000.00
	5	$200.00	$25,000.00
Ref #10	**611E96550**	**FIELD PAVING OF EXISTING PIPE, 90" CMP, (66 FT)**	
	Awd	$162.32	$10,713.12
	2	$181.10	$11,952.60
	3	$201.00	$13,266.00
	4	$205.00	$13,530.00
	5	$400.00	$26,400.00
Ref #11	**611E96550**	**FIELD PAVING OF EXISTING PIPE, 96" CMP, (40 FT)**	
	Awd	$195.61	$7,824.40
	2	$218.66	$8,746.40
	3	$265.00	$10,600.00
	4	$290.00	$11,600.00
	5	$440.00	$17,600.00
Ref #12	**611E96550**	**FIELD PAVING OF EXISTING PIPE, 98" X 69" CMP ARCH, (144 FT)**	
	Awd	$213.35	$30,722.40
	2	$189.63	$27,306.72
	3	$154.00	$22,176.00
	4	$230.00	$33,120.00
	5	$250.00	$36,000.00
Ref #13	**611E96550**	**FIELD PAVING OF EXISTING PIPE,114" X 77" CMP ARCH, (110 FT)**	
	Awd	$235.83	$25,941.30
	2	$174.22	$19,164.20
	3	$202.00	$22,220.00
	4	$210.00	$23,100.00
	5	$280.00	$30,800.00
Ref #14	**611E97200**	**CONDUIT, MISC.:INTERNAL JOINT SEAL, (14 EACH)**	
	Awd	$2,312.89	$32,380.46
	2	$1,625.41	$22,755.74
	3	$2,048.00	$28,672.00
	4	$2,060.00	$28,840.00
	5	$2,500.00	$35,000.00

Ref #15	**611E97400**	**CONDUIT, MISC.:CONDUIT RECONSTRUCTED, 60" RCP, (12 FT)**	
	Awd	$526.00	$6,312.00
	2	$351.50	$4,218.00
	3	$362.00	$4,344.00
	4	$1,200.00	$14,400.00
	5	$4,000.00	$48,000.00
Ref #16	**611E97400**	**CONDUIT, MISC.:CONDUIT RECONSTRUCTED, 72" RCP, (8 FT)**	
	Awd	$789.00	$6,312.00
	2	$563.53	$4,508.24
	3	$271.00	$2,168.00
	4	$950.00	$7,600.00
	5	$4,000.00	$32,000.00

Section 3 - DRAINAGE - Totals

Awd	**$180,193.44**
2	**$187,494.52**
3	**$184,820.00**
4	**$239,910.00**
5	**$332,000.00**

Ref #17	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$2,840.00	$2,840.00
	2	$8,684.21	$8,684.21
	3	$4,040.00	$4,040.00
	4	$4,900.00	$4,900.00
	5	$6,900.00	$6,900.00
Ref #18	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$18,090.00	$18,090.00
	2	$19,832.31	$19,832.31
	3	$14,222.00	$14,222.00
	4	$39,000.00	$39,000.00
	5	$12,000.00	$12,000.00
Ref #19	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$17,641.05	$17,641.05
	2	$46,409.97	$46,409.97
	3	$66,700.00	$66,700.00
	4	$15,000.00	$15,000.00
	5	$30,000.00	$30,000.00

Section 4 - INCIDENTALS - Totals

Awd	**$38,571.05**
2	**$74,926.49**
3	**$84,962.00**
4	**$58,900.00**
5	**$48,900.00**