Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220030
PID 102502
D05-PM FY2022 (B) Fast Dry West
Non-Federal
Type: PAVEMENT MARKING
Letting Date: 1/13/2022
Completion Date: 10/15/2022

Contract Awarded To: OGLESBY CONSTRUCTION INC
Award Amount: $1,707,433.73

Engineer's Estimate: $1,558,000.00

Bidder 1
OGLESBY CONSTRUCTION INC
1600 TOLEDO RD
Huron
NORWALK, OH 44857
Bid $1,707,433.73

Bidder 2
DURA MARK INC
2940 PROGRESS PARK DR
Summit
STOW, OH 44224
Bid $1,841,000.00

Bidder 3
A & A SAFETY INC
1126 FERRIS RD
Clermont
AMELIA, OH 45102
Bid $2,209,084.52

Ref #1	**642E00104**	**EDGE LINE, 6", TYPE 1, (1367.65 MILE)**	
	Awd	$708.00	$968,296.20
	2	$757.00	$1,035,311.05
	3	$785.00	$1,073,605.25
Ref #2	**642E00204**	**LANE LINE, 6", TYPE 1, (161.89 MILE)**	
	Awd	$320.00	$51,804.80
	2	$403.00	$65,241.67
	3	$485.00	$78,516.65
Ref #3	**642E00300**	**CENTER LINE, TYPE 1, (537.62 MILE)**	
	Awd	$720.00	$387,086.40
	2	$788.00	$423,644.56
	3	$825.00	$443,536.50
Ref #4	**642E00400**	**CHANNELIZING LINE, 8", TYPE 1, (31230 FT)**	
	Awd	$0.52	$16,239.60
	2	$0.55	$17,176.50
	3	$0.75	$23,422.50
Ref #5	**642E00404**	**CHANNELIZING LINE, 12", TYPE 1, (59329 FT)**	
	Awd	$0.59	$35,004.11
	2	$0.65	$38,563.85
	3	$0.85	$50,429.65
Ref #6	**642E00500**	**STOP LINE, TYPE 1, (6628 FT)**	
	Awd	$3.60	$23,860.80
	2	$3.00	$19,884.00
	3	$3.50	$23,198.00
Ref #7	**642E00620**	**CROSSWALK LINE, 12", TYPE 1, (9761 FT)**	
	Awd	$2.50	$24,402.50
	2	$2.25	$21,962.25
	3	$3.00	$29,283.00
Ref #8	**642E01000**	**RAILROAD SYMBOL MARKING, TYPE 1, (23 EACH)**	
	Awd	$374.00	$8,602.00
	2	$375.00	$8,625.00
	3	$450.00	$10,350.00
Ref #9	**642E01110**	**SCHOOL SYMBOL MARKING, 96", TYPE 1, (38 EACH)**	
	Awd	$374.00	$14,212.00
	2	$375.00	$14,250.00
	3	$450.00	$17,100.00
Ref #10	**642E01300**	**LANE ARROW, TYPE 1, (448 EACH)**	
	Awd	$70.00	$31,360.00
	2	$68.00	$30,464.00
	3	$75.00	$33,600.00
Ref #11	**642E01312**	**LANE REDUCTION ARROW, TYPE 1, (3 EACH)**	
	Awd	$250.00	$750.00
	2	$285.00	$855.00
	3	$400.00	$1,200.00
Ref #12	**642E01322**	**WRONG WAY ARROW, TYPE 1, (18 EACH)**	
	Awd	$175.00	$3,150.00
	2	$245.00	$4,410.00
	3	$500.00	$9,000.00

Ref #13	**642E01410**	**WORD ON PAVEMENT, 96", TYPE 1, (197 EACH)**	
	Awd	$85.00	$16,745.00
	2	$78.00	$15,366.00
	3	$85.00	$16,745.00
Ref #14	**642E01510**	**DOTTED LINE, 6", TYPE 1, (30824 FT)**	
	Awd	$0.68	$20,960.32
	2	$0.90	$27,741.60
	3	$0.75	$23,118.00
Ref #15	**642E20802**	**YIELD LINE, TYPE 1, (24 FT)**	
	Awd	$15.00	$360.00
	2	$5.00	$120.00
	3	$7.00	$168.00
Ref #16	**642E40001**	**SPEED MEASUREMENT MARKING, AS PER PLAN, (15 EACH)**	
	Awd	$740.00	$11,100.00
	2	$1,150.00	$17,250.00
	3	$750.00	$11,250.00

Section 1 - TRAFFIC CONTROL - Totals

Awd	**$1,613,933.73**
2	**$1,740,865.48**
3	**$1,844,522.55**

Ref #17	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (150 HOUR)**	
	Awd	$70.00	$10,500.00
	2	$65.00	$9,750.00
	3	$75.00	$11,250.00

Section 2 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$10,500.00**
2	**$9,750.00**
3	**$11,250.00**

Ref #18	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$9,000.00	$9,000.00
	2	$9,384.52	$9,384.52
	3	$13,311.97	$13,311.97
Ref #19	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$55,000.00	$55,000.00
	2	$67,000.00	$67,000.00
	3	$240,000.00	$240,000.00
Ref #20	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$19,000.00	$19,000.00
	2	$14,000.00	$14,000.00
	3	$100,000.00	$100,000.00

Section 3 - INCIDENTALS - Totals

Awd	**$83,000.00**
2	**$90,384.52**
3	**$353,311.97**