Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 223001
PID 115443
TRU-SR 46-25.07
Non-Federal
Type: BRIDGE REPAIR
Letting Date: 1/13/2022
Completion Date: 9/30/2022

Contract Awarded To: KENMORE CONSTRUCTION CO INC
Award Amount: $861,147.00

Engineer's Estimate: $780,000.00

Bidder 1
KENMORE CONSTRUCTION CO INC
700 HOME AVE
Summit
AKRON, OH 44310
Bid $861,147.00

Bidder 2
A P O'HORO COMPANY
P O BOX 2228
Mahoning
YOUNGSTOWN, OH 44504
Bid $893,893.00

Bidder 3
JET EXCAVATING COMPANY
4354 SOUTH RANGE RD
Mahoning
NEW MIDDLETOWN, OH 44442
Bid $925,890.00

Bidder 4
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $968,015.20

Bidder 5
UNION INDUSTRIAL CONTRACTORS INC
1800 EAST 21ST STREET
Ashtabula
ASHTABULA, OH 44004
Bid $1,032,170.00

Ref #1	**201E99000**	**SPECIAL - CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$2,000.00	$2,000.00
	3	$3,500.00	$3,500.00
	4	$8,900.00	$8,900.00
	5	$12,500.00	$12,500.00
Ref #2	**202E99020**	**SPECIAL - PAVEMENT REMOVED, (LUMP SUM)**	
	Awd	$10,005.00	$10,005.00
	2	$15,000.00	$15,000.00
	3	$5,000.00	$5,000.00
	4	$10,858.00	$10,858.00
	5	$12,500.00	$12,500.00
Ref #3	**203E99000**	**SPECIAL - EARTHWORK, (LUMP SUM)**	
	Awd	$9,614.00	$9,614.00
	2	$8,000.00	$8,000.00
	3	$8,000.00	$8,000.00
	4	$28,390.00	$28,390.00
	5	$16,500.00	$16,500.00
Ref #4	**204E13000**	**EXCAVATION OF SUBGRADE, (14 CY)**	
	Awd	$25.00	$350.00
	2	$15.00	$210.00
	3	$20.00	$280.00
	4	$33.00	$462.00
	5	$55.00	$770.00
Ref #5	**204E30010**	**GRANULAR MATERIAL, TYPE B, (14 CY)**	
	Awd	$75.00	$1,050.00
	2	$70.00	$980.00
	3	$65.00	$910.00
	4	$120.00	$1,680.00
	5	$100.00	$1,400.00
Ref #6	**204E50000**	**GEOTEXTILE FABRIC, (40 SY)**	
	Awd	$5.00	$200.00
	2	$2.00	$80.00
	3	$5.00	$200.00
	4	$7.50	$300.00
	5	$20.00	$800.00
Ref #7	**606E99000**	**SPECIAL - GUARDRAIL, (LUMP SUM)**	
	Awd	$137,618.00	$137,618.00
	2	$20,000.00	$20,000.00
	3	$130,000.00	$130,000.00
	4	$66,500.00	$66,500.00
	5	$30,000.00	$30,000.00

Section 1 - ROADWAY - Totals

Awd	**$161,337.00**
2	**$46,270.00**
3	**$147,890.00**
4	**$117,090.00**
5	**$74,470.00**

Ref #8	**659E99000**	**SPECIAL - PERMANENT EROSION CONTROL, (LUMP SUM)**	
	Awd	$5,962.50	$5,962.50
	2	$4,627.00	$4,627.00
	3	$12,000.00	$12,000.00
	4	$25,000.00	$25,000.00
	5	$9,000.00	$9,000.00
Ref #9	**832E99100**	**SPECIAL - CONSTRUCTION EROSION CONTROL, (15000 EACH)**	
	Awd	$1.00	$15,000.00
	2	$1.00	$15,000.00
	3	$1.00	$15,000.00
	4	$1.00	$15,000.00
	5	$1.00	$15,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$20,962.50**
2	**$19,627.00**
3	**$27,000.00**
4	**$40,000.00**
5	**$24,000.00**

Ref #10	**611E97800**	**SPECIAL - DRAINAGE, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$1,893.00	$1,893.00
	3	$1,000.00	$1,000.00
	4	$4,100.00	$4,100.00
	5	$2,500.00	$2,500.00

Section 3 - DRAINAGE - Totals

Awd	**$4,000.00**
2	**$1,893.00**
3	**$1,000.00**
4	**$4,100.00**
5	**$2,500.00**

Ref #11	**300E99000**	**SPECIAL - BASES, (LUMP SUM)**	
	Awd	$43,785.00	$43,785.00
	2	$10,000.00	$10,000.00
	3	$50,000.00	$50,000.00
	4	$25,000.00	$25,000.00
	5	$17,500.00	$17,500.00
Ref #12	**400E99000**	**SPECIAL - FLEXIBLE PAVEMENT, (LUMP SUM)**	
	Awd	$14,990.00	$14,990.00
	2	$40,000.00	$40,000.00
	3	$20,000.00	$20,000.00
	4	$66,000.00	$66,000.00
	5	$61,000.00	$61,000.00

Section 4 - PAVEMENT - Totals

Awd	**$58,775.00**
2	**$50,000.00**
3	**$70,000.00**
4	**$91,000.00**
5	**$78,500.00**

Ref #13	**630E99000**	**SPECIAL - SIGNS AND SUPPORTS, (LUMP SUM)**	
	Awd	$410.00	$410.00
	2	$1,000.00	$1,000.00
	3	$2,000.00	$2,000.00
	4	$1,000.00	$1,000.00
	5	$1,000.00	$1,000.00
Ref #14	**640E99000**	**SPECIAL - PAVEMENT MARKING, (LUMP SUM)**	
	Awd	$2,295.00	$2,295.00
	2	$1,500.00	$1,500.00
	3	$1,000.00	$1,000.00
	4	$1,920.00	$1,920.00
	5	$3,500.00	$3,500.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$2,705.00**
2	**$2,500.00**
3	**$3,000.00**
4	**$2,920.00**
5	**$4,500.00**

Ref #15	**614E99000**	**SPECIAL - MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$5,000.00	$5,000.00
	3	$8,000.00	$8,000.00
	4	$6,765.20	$6,765.20
	5	$17,000.00	$17,000.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$40,000.00**
2	**$5,000.00**
3	**$8,000.00**
4	**$6,765.20**
5	**$17,000.00**

Ref #16	**512E99000**	**SPECIAL - SEALING OF CONCRETE, (LUMP SUM)**	
	Awd	$4,410.00	$4,410.00
	2	$3,000.00	$3,000.00
	3	$2,000.00	$2,000.00
	4	$6,240.00	$6,240.00
	5	$3,500.00	$3,500.00

Ref #17	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (50 SF)**	
	Awd	$120.00	$6,000.00
	2	$100.00	$5,000.00
	3	$100.00	$5,000.00
	4	$140.00	$7,000.00
	5	$100.00	$5,000.00
Ref #18	**530E99010**	**SPECIAL - SUBSTRUCTURE, (LUMP SUM)**	
	Awd	$48,113.00	$48,113.00
	2	$125,000.00	$125,000.00
	3	$125,000.00	$125,000.00
	4	$160,000.00	$160,000.00
	5	$50,000.00	$50,000.00
Ref #19	**530E99020**	**SPECIAL - SUPERSTRUCTURE, (LUMP SUM)**	
	Awd	$426,494.50	$426,494.50
	2	$458,000.00	$458,000.00
	3	$395,000.00	$395,000.00
	4	$405,000.00	$405,000.00
	5	$605,000.00	$605,000.00
Ref #20	**843E50000**	**PATCHING CONCRETE STRUCTURES WITH TROWELABLE MORTA, (50 SF)**	
	Awd	$120.00	$6,000.00
	2	$125.00	$6,250.00
	3	$100.00	$5,000.00
	4	$150.00	$7,500.00
	5	$100.00	$5,000.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (TRU-46-2507 - Totals

Awd	**$491,017.50**
2	**$597,250.00**
3	**$532,000.00**
4	**$585,740.00**
5	**$668,500.00**

Ref #21	**100E99010**	**SPECIAL - PROFESSIONAL LIABILITY INSURANCE, (LUMP SUM)**	
	Awd	$500.00	$500.00
	2	$1,000.00	$1,000.00
	3	$500.00	$500.00
	4	$100.00	$100.00
	5	$7,500.00	$7,500.00
Ref #22	**690E20010**	**SPECIAL - AS-BUILT CONSTRUCTION PLANS, (LUMP SUM)**	
	Awd	$500.00	$500.00
	2	$750.00	$750.00
	3	$2,500.00	$2,500.00
	4	$6,500.00	$6,500.00
	5	$1,500.00	$1,500.00
Ref #23	**690E20020**	**SPECIAL - FIELD SURVEYS, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$10,000.00	$10,000.00
	3	$5,000.00	$5,000.00
	4	$5,000.00	$5,000.00
	5	$15,000.00	$15,000.00

Ref #24	**690E20030**	**SPECIAL - UTILITY COORDINATION AND RELOCATION, (LUMP SUM)**	
	Awd	$1,650.00	$1,650.00
	2	$1,000.00	$1,000.00
	3	$1,500.00	$1,500.00
	4	$2,500.00	$2,500.00
	5	$4,000.00	$4,000.00
Ref #25	**690E20040**	**SPECIAL - PRELIMINARY DESIGN, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$75,000.00	$75,000.00
	3	$35,000.00	$35,000.00
	4	$14,400.00	$14,400.00
	5	$32,000.00	$32,000.00
Ref #26	**690E20050**	**SPECIAL - FINAL DESIGN, (LUMP SUM)**	
	Awd	$9,000.00	$9,000.00
	2	$25,000.00	$25,000.00
	3	$30,000.00	$30,000.00
	4	$14,000.00	$14,000.00
	5	$25,000.00	$25,000.00
Ref #27	**690E20220**	**SPECIAL - CONSTRUCTION PLANS, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$12,000.00	$12,000.00
	3	$10,000.00	$10,000.00
	4	$12,000.00	$12,000.00
	5	$7,500.00	$7,500.00
Ref #28	**690E98000**	**SPECIAL - SULS LEVEL A TEST HOLE, (2 EACH)**	
	Awd	$1,500.00	$3,000.00
	2	$1,750.00	$3,500.00
	3	$2,000.00	$4,000.00
	4	$4,250.00	$8,500.00
	5	$1,850.00	$3,700.00

Section 8 - ENGINEERING AND SURVEYING SERVICES - Totals

Awd	**$45,650.00**
2	**$128,250.00**
3	**$88,500.00**
4	**$63,000.00**
5	**$96,200.00**

Ref #29	**103E99010**	**SPECIAL - PREMIUM FOR CONTRACT PERFORMANCE BOND AN, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$19,610.00	$19,610.00
	3	$20,000.00	$20,000.00
	4	$6,200.00	$6,200.00
	5	$10,000.00	$10,000.00
Ref #30	**619E16000**	**FIELD OFFICE, TYPE A, (6 MNTH)**	
	Awd	$1,200.00	$7,200.00
	2	$100.00	$600.00
	3	$1,000.00	$6,000.00
	4	$3,200.00	$19,200.00
	5	$1,500.00	$9,000.00

Ref #31	**623E99000**	**SPECIAL - CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$2,893.00	$2,893.00
	3	$2,500.00	$2,500.00
	4	$12,000.00	$12,000.00
	5	$7,500.00	$7,500.00
Ref #32	**624E99000**	**SPECIAL - MOBILIZATION, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$20,000.00	$20,000.00
	3	$20,000.00	$20,000.00
	4	$20,000.00	$20,000.00
	5	$40,000.00	$40,000.00

Section 9 - INCIDENTALS - Totals

Awd	**$36,700.00**
2	**$43,103.00**
3	**$48,500.00**
4	**$57,400.00**
5	**$66,500.00**