Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220036
PID 110428
ALL-SR 309-18.19/22.33 (PART 1 AND PART 2)
Federal
Type: INTERSECTION
Letting Date: 1/27/2022
Completion Date: 10/31/2022

Contract Awarded To: HELMS AND SONS EXCAVATING
Award Amount: $4,629,823.00

Engineer's Estimate: $4,980,000.00

Bidder 1
HELMS AND SONS EXCAVATING
1753 LIMA AVE
Hancock
FINDLAY, OH 45840
Bid $4,629,823.00

Bidder 2
MILLER BROS CONST INC
1613 S DEFIANCE ST P O BOX 30
Fulton
ARCHBOLD, OH 43502
Bid $4,939,874.64

Bidder 3
R D JONES EXCAVATING INC
10225 ALGER RD P O BOX 127
Allen
HARROD, OH 45850
Bid $4,955,826.18

Bidder 4
VERNON NAGEL INC
O154 CO RD 11-C
Henry
NAPOLEON, OH 43545
Bid $5,248,073.31

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$20,000.00	$20,000.00
	3	$2,500.00	$2,500.00
	4	$2,500.00	$2,500.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (20761 SY)**	
	Awd	$6.00	$124,566.00
	2	$5.50	$114,185.50
	3	$6.25	$129,756.25
	4	$8.00	$166,088.00
Ref #3	**202E32000**	**CURB REMOVED, (58 FT)**	
	Awd	$13.00	$754.00
	2	$4.00	$232.00
	3	$5.25	$304.50
	4	$6.00	$348.00
Ref #4	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (3200 FT)**	
	Awd	$14.00	$44,800.00
	2	$25.00	$80,000.00
	3	$15.00	$48,000.00
	4	$14.00	$44,800.00
Ref #5	**202E35200**	**PIPE REMOVED, OVER 24", (92 FT)**	
	Awd	$8.00	$736.00
	2	$18.00	$1,656.00
	3	$20.00	$1,840.00
	4	$14.00	$1,288.00
Ref #6	**202E56001**	**BUILDING DEMOLISHED, AS PER PLAN, PARCEL NO. 38-34, (LUMP SUM)**	
	Awd	$27,000.00	$27,000.00
	2	$25,000.00	$25,000.00
	3	$3,500.00	$3,500.00
	4	$25,000.00	$25,000.00
Ref #7	**202E58100**	**CATCH BASIN REMOVED, (13 EACH)**	
	Awd	$350.00	$4,550.00
	2	$250.00	$3,250.00
	3	$250.00	$3,250.00
	4	$200.00	$2,600.00
Ref #8	**202E62700**	**SEPTIC TANK REMOVED, (1 EACH)**	
	Awd	$1,100.00	$1,100.00
	2	$5,000.00	$5,000.00
	3	$400.00	$400.00
	4	$600.00	$600.00
Ref #9	**202E66000**	**SPECIAL - DRILLED WATER WELL ABANDONED, (3 EACH)**	
	Awd	$1,900.00	$5,700.00
	2	$1,500.00	$4,500.00
	3	$750.00	$2,250.00
	4	$900.00	$2,700.00
Ref #10	**202E66500**	**UNDERGROUND STORAGE TANK REMOVED, (2 EACH)**	
	Awd	$550.00	$1,100.00
	2	$5,000.00	$10,000.00
	3	$31,620.00	$63,240.00
	4	$2,500.00	$5,000.00

Ref #11	**202E75000**	**FENCE REMOVED, (358 FT)**	
	Awd	$4.00	$1,432.00
	2	$4.75	$1,700.50
	3	$5.00	$1,790.00
	4	$5.00	$1,790.00
Ref #12	**202E98100**	**REMOVAL MISC.: INSPECTION WELL, (2 EACH)**	
	Awd	$350.00	$700.00
	2	$50.00	$100.00
	3	$450.00	$900.00
	4	$100.00	$200.00
Ref #13	**202E98100**	**REMOVAL MISC.: REMOVE AND RELOCATE CONCRETE BOLLAR, (6 EACH)**	
	Awd	$450.00	$2,700.00
	2	$300.00	$1,800.00
	3	$350.00	$2,100.00
	4	$350.00	$2,100.00
Ref #14	**202E98100**	**REMOVAL MISC.: REMOVE AND RELOCATE ROCK, (10 EACH)**	
	Awd	$105.00	$1,050.00
	2	$300.00	$3,000.00
	3	$100.00	$1,000.00
	4	$100.00	$1,000.00
Ref #15	**202E98100**	**REMOVAL MISC.: REMOVE AND RELOCATE STEEL POSTS, (2 EACH)**	
	Awd	$208.00	$416.00
	2	$250.00	$500.00
	3	$200.00	$400.00
	4	$250.00	$500.00
Ref #16	**202E98200**	**REMOVAL MISC.: CONDUIT, (100 FT)**	
	Awd	$22.00	$2,200.00
	2	$15.00	$1,500.00
	3	$5.00	$500.00
	4	$10.00	$1,000.00
Ref #17	**202E98400**	**REMOVAL MISC.: REMOVE CONCRETE, (147 SF)**	
	Awd	$3.00	$441.00
	2	$6.00	$882.00
	3	$3.00	$441.00
	4	$3.00	$441.00
Ref #18	**202E98400**	**REMOVAL MISC.: REMOVE RIP RAP, (6 SF)**	
	Awd	$44.00	$264.00
	2	$30.00	$180.00
	3	$10.00	$60.00
	4	$3.00	$18.00
Ref #19	**203E10000**	**EXCAVATION, (18682 CY)**	
	Awd	$8.00	$149,456.00
	2	$11.00	$205,502.00
	3	$7.50	$140,115.00
	4	$13.00	$242,866.00
Ref #20	**203E20000**	**EMBANKMENT, (7238 CY)**	
	Awd	$4.00	$28,952.00
	2	$11.00	$79,618.00
	3	$7.00	$50,666.00
	4	$6.00	$43,428.00

Ref #21	**203E20001**	**EMBANKMENT, AS PER PLAN, (50 CY)**	
	Awd	$21.00	$1,050.00
	2	$15.00	$750.00
	3	$7.00	$350.00
	4	$18.00	$900.00
Ref #22	**204E10000**	**SUBGRADE COMPACTION, (35837 SY)**	
	Awd	$1.00	$35,837.00
	2	$1.00	$35,837.00
	3	$0.35	$12,542.95
	4	$1.00	$35,837.00
Ref #23	**204E13000**	**EXCAVATION OF SUBGRADE, (4313 CY)**	
	Awd	$13.00	$56,069.00
	2	$15.00	$64,695.00
	3	$12.00	$51,756.00
	4	$10.00	$43,130.00
Ref #24	**204E30020**	**GRANULAR MATERIAL, TYPE C, (4313 CY)**	
	Awd	$36.00	$155,268.00
	2	$35.00	$150,955.00
	3	$35.50	$153,111.50
	4	$40.00	$172,520.00
Ref #25	**204E45000**	**PROOF ROLLING, (18 HOUR)**	
	Awd	$100.00	$1,800.00
	2	$50.00	$900.00
	3	$100.00	$1,800.00
	4	$250.00	$4,500.00
Ref #26	**204E50000**	**GEOTEXTILE FABRIC, (17970 SY)**	
	Awd	$1.00	$17,970.00
	2	$1.00	$17,970.00
	3	$0.85	$15,274.50
	4	$1.00	$17,970.00
Ref #27	**623E38500**	**MONUMENT ASSEMBLY, (5 EACH)**	
	Awd	$1,500.00	$7,500.00
	2	$850.00	$4,250.00
	3	$450.00	$2,250.00
	4	$500.00	$2,500.00
Ref #28	**623E38501**	**MONUMENT ASSEMBLY, AS PER PLAN, (5 EACH)**	
	Awd	$1,500.00	$7,500.00
	2	$575.00	$2,875.00
	3	$450.00	$2,250.00
	4	$500.00	$2,500.00
Ref #29	**623E40520**	**RIGHT-OF-WAY MONUMENT, (11 EACH)**	
	Awd	$750.00	$8,250.00
	2	$300.00	$3,300.00
	3	$450.00	$4,950.00
	4	$400.00	$4,400.00
Ref #30	**690E50100**	**SPECIAL - MAILBOX SUPPORT SYSTEM, SINGLE, (13 EACH)**	
	Awd	$150.00	$1,950.00
	2	$185.00	$2,405.00
	3	$200.00	$2,600.00
	4	$185.00	$2,405.00

Ref #31	**690E65016**	**SPECIAL - WORK INVOLVING PETROLEUM CONTAMINATED SO, (60 TON)**	
	Awd	$100.00	$6,000.00
	2	$75.00	$4,500.00
	3	$107.00	$6,420.00
	4	$89.00	$5,340.00
Ref #32	**690E65024**	**SPECIAL - WORK INVOLVING REGULATED WATER, (8620 GAL)**	
	Awd	$3.00	$25,860.00
	2	$3.25	$28,015.00
	3	$0.62	$5,344.40
	4	$1.60	$13,792.00

Section 1 - ROADWAY (PART 1) - Totals

Awd	**$747,971.00**
2	**$875,058.00**
3	**$711,662.10**
4	**$850,061.00**

Ref #33	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (10 SY)**	
	Awd	$150.00	$1,500.00
	2	$88.00	$880.00
	3	$250.00	$2,500.00
	4	$110.00	$1,100.00
Ref #34	**601E32100**	**ROCK CHANNEL PROTECTION, TYPE B WITH FILTER, (9 CY)**	
	Awd	$115.00	$1,035.00
	2	$129.00	$1,161.00
	3	$75.00	$675.00
	4	$100.00	$900.00
Ref #35	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (46 CY)**	
	Awd	$110.00	$5,060.00
	2	$124.00	$5,704.00
	3	$75.00	$3,450.00
	4	$100.00	$4,600.00
Ref #36	**659E00300**	**TOPSOIL, (4110 CY)**	
	Awd	$5.00	$20,550.00
	2	$20.00	$82,200.00
	3	$35.00	$143,850.00
	4	$25.00	$102,750.00
Ref #37	**659E10000**	**SEEDING AND MULCHING, (33643 SY)**	
	Awd	$1.00	$33,643.00
	2	$0.77	$25,905.11
	3	$0.90	$30,278.70
	4	$1.19	$40,035.17
Ref #38	**659E14000**	**REPAIR SEEDING AND MULCHING, (1682 SY)**	
	Awd	$1.00	$1,682.00
	2	$0.60	$1,009.20
	3	$0.90	$1,513.80
	4	$0.60	$1,009.20
Ref #39	**659E15000**	**INTER-SEEDING, (1682 SY)**	
	Awd	$1.00	$1,682.00
	2	$0.50	$841.00
	3	$0.50	$841.00
	4	$0.50	$841.00

Ref #40	**659E20000**	**COMMERCIAL FERTILIZER, (6 TON)**	
	Awd	$600.00	$3,600.00
	2	$600.00	$3,600.00
	3	$650.00	$3,900.00
	4	$600.00	$3,600.00
Ref #41	**659E31000**	**LIME, (8 ACRE)**	
	Awd	$100.00	$800.00
	2	$5.00	$40.00
	3	$35.00	$280.00
	4	$5.00	$40.00
Ref #42	**659E35000**	**WATER, (188 MGAL)**	
	Awd	$1.00	$188.00
	2	$5.00	$940.00
	3	$1.00	$188.00
	4	$5.00	$940.00
Ref #43	**670E00500**	**SLOPE EROSION PROTECTION, (378 SY)**	
	Awd	$2.00	$756.00
	2	$2.00	$756.00
	3	$1.80	$680.40
	4	$2.00	$756.00
Ref #44	**670E00700**	**DITCH EROSION PROTECTION, (3596 SY)**	
	Awd	$2.00	$7,192.00
	2	$1.90	$6,832.40
	3	$1.80	$6,472.80
	4	$1.90	$6,832.40
Ref #45	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$1,500.00	$1,500.00
	3	$2,950.00	$2,950.00
	4	$2,500.00	$2,500.00
Ref #46	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$9,600.00	$9,600.00
	2	$2,000.00	$2,000.00
	3	$8,400.00	$8,400.00
	4	$2,000.00	$2,000.00
Ref #47	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$9,500.00	$9,500.00
	3	$5,000.00	$5,000.00
	4	$10,000.00	$10,000.00
Ref #48	**832E30000**	**EROSION CONTROL, (146023 EACH)**	
	Awd	$1.00	$146,023.00
	2	$1.00	$146,023.00
	3	$1.00	$146,023.00
	4	$1.00	$146,023.00
Ref #49	**836E10040**	**SEEDING AND EROSION CONTROL WITH TURF REINFORCING , (158 SY)**	
	Awd	$6.00	$948.00
	2	$10.00	$1,580.00
	3	$8.75	$1,382.50
	4	$16.00	$2,528.00

Section 2 - EROSION CONTROL (PART 1) - Totals

Awd	**$238,759.00**
2	**$290,471.71**
3	**$358,385.20**
4	**$326,454.77**

Ref #50	**602E20000**	**CONCRETE MASONRY, (5 CY)**	
	Awd	$1,800.00	$9,000.00
	2	$1,550.00	$7,750.00
	3	$650.00	$3,250.00
	4	$2,000.00	$10,000.00
Ref #51	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (1798 FT)**	
	Awd	$8.00	$14,384.00
	2	$11.00	$19,778.00
	3	$12.50	$22,475.00
	4	$12.00	$21,576.00
Ref #52	**605E14000**	**6" BASE PIPE UNDERDRAINS, (11388 FT)**	
	Awd	$7.00	$79,716.00
	2	$7.75	$88,257.00
	3	$12.50	$142,350.00
	4	$9.98	$113,652.24
Ref #53	**611E00900**	**6" CONDUIT, TYPE B, (50 FT)**	
	Awd	$48.00	$2,400.00
	2	$22.00	$1,100.00
	3	$24.00	$1,200.00
	4	$10.00	$500.00
Ref #54	**611E01400**	**6" CONDUIT, TYPE E, (50 FT)**	
	Awd	$48.00	$2,400.00
	2	$20.00	$1,000.00
	3	$24.00	$1,200.00
	4	$8.00	$400.00
Ref #55	**611E01500**	**6" CONDUIT, TYPE F, (657 FT)**	
	Awd	$33.00	$21,681.00
	2	$30.00	$19,710.00
	3	$26.50	$17,410.50
	4	$20.00	$13,140.00
Ref #56	**611E04400**	**12" CONDUIT, TYPE B, (528 FT)**	
	Awd	$64.00	$33,792.00
	2	$69.00	$36,432.00
	3	$40.00	$21,120.00
	4	$65.00	$34,320.00
Ref #57	**611E04600**	**12" CONDUIT, TYPE C, (237 FT)**	
	Awd	$45.00	$10,665.00
	2	$70.00	$16,590.00
	3	$35.90	$8,508.30
	4	$45.00	$10,665.00
Ref #58	**611E04900**	**12" CONDUIT, TYPE D, (643 FT)**	
	Awd	$40.00	$25,720.00
	2	$62.00	$39,866.00
	3	$35.85	$23,051.55
	4	$56.00	$36,008.00

Ref #59	**611E04901**	**12" CONDUIT, TYPE D, AS PER PLAN, (80 FT)**	
	Awd	$96.00	$7,680.00
	2	$120.00	$9,600.00
	3	$35.85	$2,868.00
	4	$110.00	$8,800.00
Ref #60	**611E05900**	**15" CONDUIT, TYPE B, (396 FT)**	
	Awd	$66.00	$26,136.00
	2	$80.00	$31,680.00
	3	$45.00	$17,820.00
	4	$88.00	$34,848.00
Ref #61	**611E06100**	**15" CONDUIT, TYPE C, (66 FT)**	
	Awd	$54.00	$3,564.00
	2	$88.00	$5,808.00
	3	$36.00	$2,376.00
	4	$50.00	$3,300.00
Ref #62	**611E07400**	**18" CONDUIT, TYPE B, (1033 FT)**	
	Awd	$83.00	$85,739.00
	2	$95.00	$98,135.00
	3	$56.00	$57,848.00
	4	$116.00	$119,828.00
Ref #63	**611E07600**	**18" CONDUIT, TYPE C, (42 FT)**	
	Awd	$63.00	$2,646.00
	2	$95.00	$3,990.00
	3	$55.00	$2,310.00
	4	$60.00	$2,520.00
Ref #64	**611E10400**	**24" CONDUIT, TYPE B, (53 FT)**	
	Awd	$78.00	$4,134.00
	2	$105.00	$5,565.00
	3	$70.50	$3,736.50
	4	$135.00	$7,155.00
Ref #65	**611E10600**	**24" CONDUIT, TYPE C, (523 FT)**	
	Awd	$64.00	$33,472.00
	2	$88.00	$46,024.00
	3	$64.50	$33,733.50
	4	$80.00	$41,840.00
Ref #66	**611E19200**	**42" CONDUIT, TYPE A, 706.02, (126 FT)**	
	Awd	$228.00	$28,728.00
	2	$290.00	$36,540.00
	3	$306.50	$38,619.00
	4	$300.00	$37,800.00
Ref #67	**611E97400**	**CONDUIT, MISC.:, TYPE B FOR DRAINAGE DISCHARGE CON, (50 FT)**	
	Awd	$80.00	$4,000.00
	2	$25.00	$1,250.00
	3	$39.00	$1,950.00
	4	$12.00	$600.00
Ref #68	**611E97400**	**CONDUIT, MISC.:, TYPE C FOR DRAINAGE DISCHARGE CON, (50 FT)**	
	Awd	$60.00	$3,000.00
	2	$20.00	$1,000.00
	3	$50.00	$2,500.00
	4	$10.00	$500.00

Ref #69	**611E97400**	**CONDUIT, MISC.:, TYPE E FOR DRAINAGE DISCHARGE CON, (50 FT)**	
	Awd	$50.00	$2,500.00
	2	$20.00	$1,000.00
	3	$50.00	$2,500.00
	4	$10.00	$500.00
Ref #70	**611E97400**	**CONDUIT, MISC.:, TYPE F FOR DRAINAGE DISCHARGE CON, (50 FT)**	
	Awd	$50.00	$2,500.00
	2	$20.00	$1,000.00
	3	$50.00	$2,500.00
	4	$10.00	$500.00
Ref #71	**611E98150**	**CATCH BASIN, NO. 3, (11 EACH)**	
	Awd	$2,900.00	$31,900.00
	2	$3,300.00	$36,300.00
	3	$50.00	$550.00
	4	$4,500.00	$49,500.00
Ref #72	**611E98180**	**CATCH BASIN, NO. 3A, (11 EACH)**	
	Awd	$2,000.00	$22,000.00
	2	$2,250.00	$24,750.00
	3	$2,550.00	$28,050.00
	4	$3,500.00	$38,500.00
Ref #73	**611E98370**	**CATCH BASIN, NO. 6, (2 EACH)**	
	Awd	$2,550.00	$5,100.00
	2	$3,250.00	$6,500.00
	3	$2,250.00	$4,500.00
	4	$3,000.00	$6,000.00
Ref #74	**611E98410**	**CATCH BASIN, NO. 8, (9 EACH)**	
	Awd	$3,600.00	$32,400.00
	2	$2,250.00	$20,250.00
	3	$2,750.00	$24,750.00
	4	$3,800.00	$34,200.00
Ref #75	**611E98470**	**CATCH BASIN, NO. 2-2B, (4 EACH)**	
	Awd	$1,400.00	$5,600.00
	2	$1,450.00	$5,800.00
	3	$1,650.00	$6,600.00
	4	$1,400.00	$5,600.00
Ref #76	**611E98634**	**CATCH BASIN RECONSTRUCTED TO GRADE, (1 EACH)**	
	Awd	$900.00	$900.00
	2	$975.00	$975.00
	3	$1,100.00	$1,100.00
	4	$500.00	$500.00
Ref #77	**611E98635**	**CATCH BASIN RECONSTRUCTED TO GRADE, AS PER PLAN, (1 EACH)**	
	Awd	$900.00	$900.00
	2	$1,250.00	$1,250.00
	3	$1,150.00	$1,150.00
	4	$1,000.00	$1,000.00
Ref #78	**611E99574**	**MANHOLE, NO. 3, (5 EACH)**	
	Awd	$3,800.00	$19,000.00
	2	$3,250.00	$16,250.00
	3	$2,560.00	$12,800.00
	4	$6,000.00	$30,000.00

Ref #79	**611E99660**	**MANHOLE RECONSTRUCTED TO GRADE, (2 EACH)**	
	Awd	$1,100.00	$2,200.00
	2	$1,250.00	$2,500.00
	3	$1,150.00	$2,300.00
	4	$750.00	$1,500.00
Ref #80	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (5 EACH)**	
	Awd	$900.00	$4,500.00
	2	$225.00	$1,125.00
	3	$330.00	$1,650.00
	4	$225.00	$1,125.00
Ref #81	**611E99720**	**INSPECTION WELL, (2 EACH)**	
	Awd	$850.00	$1,700.00
	2	$100.00	$200.00
	3	$1,050.00	$2,100.00
	4	$400.00	$800.00

Section 3 - DRAINAGE (PART 1) - Totals

Awd	**$530,057.00**
2	**$587,975.00**
3	**$494,876.35**
4	**$667,177.24**

Ref #82	**301E48000**	**ASPHALT CONCRETE BASE, PG64-22 (DRIVEWAYS), (181 CY)**	
	Awd	$252.00	$45,612.00
	2	$245.00	$44,345.00
	3	$224.00	$40,544.00
	4	$245.00	$44,345.00
Ref #83	**302E46000**	**ASPHALT CONCRETE BASE, PG64-22, (6219 CY)**	
	Awd	$144.00	$895,536.00
	2	$139.50	$867,550.50
	3	$141.00	$876,879.00
	4	$139.50	$867,550.50
Ref #84	**304E20000**	**AGGREGATE BASE, (5005 CY)**	
	Awd	$37.00	$185,185.00
	2	$40.00	$200,200.00
	3	$34.00	$170,170.00
	4	$54.00	$270,270.00
Ref #85	**407E10000**	**TACK COAT, (94 GAL)**	
	Awd	$2.50	$235.00
	2	$2.25	$211.50
	3	$2.00	$188.00
	4	$2.25	$211.50
Ref #86	**407E20000**	**NON-TRACKING TACK COAT, (2943 GAL)**	
	Awd	$3.00	$8,829.00
	2	$2.25	$6,621.75
	3	$2.00	$5,886.00
	4	$2.25	$6,621.75
Ref #87	**441E50100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (908 CY)**	
	Awd	$237.00	$215,196.00
	2	$230.00	$208,840.00
	3	$218.00	$197,944.00
	4	$230.00	$208,840.00

Ref #88	**441E50300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (448, (1192 CY)**	
	Awd	$175.00	$208,600.00
	2	$170.00	$202,640.00
	3	$169.00	$201,448.00
	4	$170.00	$202,640.00
Ref #89	**452E10010**	**6" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (252 SY)**	
	Awd	$46.00	$11,592.00
	2	$52.00	$13,104.00
	3	$58.00	$14,616.00
	4	$45.00	$11,340.00
Ref #90	**452E19200**	**NON-REINFORCED CONCRETE PAVEMENT, MISC.:, 8" CONCR, (3365 SY)**	
	Awd	$78.00	$262,470.00
	2	$85.00	$286,025.00
	3	$91.45	$307,729.25
	4	$76.00	$255,740.00
Ref #91	**609E12000**	**COMBINATION CURB AND GUTTER, TYPE 2, (4790 FT)**	
	Awd	$16.00	$76,640.00
	2	$18.50	$88,615.00
	3	$23.75	$113,762.50
	4	$18.00	$86,220.00
Ref #92	**609E26000**	**CURB, TYPE 6, (688 FT)**	
	Awd	$11.00	$7,568.00
	2	$3.00	$2,064.00
	3	$19.00	$13,072.00
	4	$16.00	$11,008.00
Ref #93	**609E31000**	**COMBINATION CURB AND GUTTER, TYPE 9, (4966 FT)**	
	Awd	$12.00	$59,592.00
	2	$15.00	$74,490.00
	3	$23.00	$114,218.00
	4	$14.00	$69,524.00
Ref #94	**609E31001**	**COMBINATION CURB AND GUTTER, TYPE 9, AS PER PLAN, (115 FT)**	
	Awd	$17.00	$1,955.00
	2	$35.00	$4,025.00
	3	$35.00	$4,025.00
	4	$19.00	$2,185.00

Section 4 - PAVEMENT (PART 1) - Totals

Awd	**$1,979,010.00**
2	**$1,998,731.75**
3	**$2,060,481.75**
4	**$2,036,495.75**

Ref #95	**625E00450**	**CONNECTION, FUSED PULL APART, (26 EACH)**	
	Awd	$151.00	$3,926.00
	2	$99.50	$2,587.00
	3	$100.00	$2,600.00
	4	$90.00	$2,340.00
Ref #96	**625E00460**	**CONNECTION, UNFUSED PULL APART, (26 EACH)**	
	Awd	$156.00	$4,056.00
	2	$93.75	$2,437.50
	3	$100.00	$2,600.00
	4	$90.00	$2,340.00

Ref #97	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (60 EACH)**	
	Awd	$156.00	$9,360.00
	2	$99.50	$5,970.00
	3	$100.00	$6,000.00
	4	$90.00	$5,400.00
Ref #98	**625E10490**	**LIGHT POLE, CONVENTIONAL, AT10B35, (1 EACH)**	
	Awd	$2,900.00	$2,900.00
	2	$2,598.80	$2,598.80
	3	$3,000.00	$3,000.00
	4	$2,900.00	$2,900.00
Ref #99	**625E10490**	**LIGHT POLE, CONVENTIONAL, AT8B35, (25 EACH)**	
	Awd	$2,900.00	$72,500.00
	2	$2,572.35	$64,308.75
	3	$2,900.00	$72,500.00
	4	$2,800.00	$70,000.00
Ref #100	**625E14000**	**LIGHT POLE FOUNDATION, 24" X 6' DEEP, (26 EACH)**	
	Awd	$1,560.00	$40,560.00
	2	$1,147.50	$29,835.00
	3	$1,800.00	$46,800.00
	4	$1,750.00	$45,500.00
Ref #101	**625E23200**	**NO. 4 AWG 2400 VOLT DISTRIBUTION CABLE, (5562 FT)**	
	Awd	$3.00	$16,686.00
	2	$3.83	$21,302.46
	3	$3.85	$21,413.70
	4	$3.20	$17,798.40
Ref #102	**625E23400**	**NO. 10 AWG POLE AND BRACKET CABLE, (3750 FT)**	
	Awd	$1.50	$5,625.00
	2	$9.02	$33,825.00
	3	$9.02	$33,825.00
	4	$1.40	$5,250.00
Ref #103	**625E24320**	**1-1/2" DUCT CABLE WITH THREE NO. 4 AWG 2400 VOLT C, (2488 FT)**	
	Awd	$9.00	$22,392.00
	2	$12.15	$30,229.20
	3	$12.15	$30,229.20
	4	$10.90	$27,119.20
Ref #104	**625E25500**	**CONDUIT, 3", 725.04, (523 FT)**	
	Awd	$30.00	$15,690.00
	2	$30.35	$15,873.05
	3	$30.35	$15,873.05
	4	$36.50	$19,089.50
Ref #105	**625E25902**	**CONDUIT, JACKED OR DRILLED, 725.04, 3", (723 FT)**	
	Awd	$47.00	$33,981.00
	2	$44.00	$31,812.00
	3	$44.00	$31,812.00
	4	$52.00	$37,596.00
Ref #106	**625E26253**	**LUMINAIRE, CONVENTIONAL, SOLID STATE (LED), AS PER, (26 EACH)**	
	Awd	$728.00	$18,928.00
	2	$624.00	$16,224.00
	3	$624.00	$16,224.00
	4	$400.00	$10,400.00

Ref #107	**625E29000**	**TRENCH, (2711 FT)**	
	Awd	$8.00	$21,688.00
	2	$6.88	$18,651.68
	3	$6.88	$18,651.68
	4	$5.50	$14,910.50
Ref #108	**625E30700**	**PULL BOX, 725.08, 18", (4 EACH)**	
	Awd	$825.00	$3,300.00
	2	$880.00	$3,520.00
	3	$880.00	$3,520.00
	4	$900.00	$3,600.00
Ref #109	**625E30706**	**PULL BOX, 725.08, 24", (8 EACH)**	
	Awd	$925.00	$7,400.00
	2	$995.00	$7,960.00
	3	$995.00	$7,960.00
	4	$1,110.00	$8,880.00
Ref #110	**625E32000**	**GROUND ROD, (26 EACH)**	
	Awd	$280.00	$7,280.00
	2	$295.50	$7,683.00
	3	$29.50	$767.00
	4	$265.00	$6,890.00
Ref #111	**625E34000**	**POWER SERVICE, (2 EACH)**	
	Awd	$2,100.00	$4,200.00
	2	$2,985.00	$5,970.00
	3	$2,985.00	$5,970.00
	4	$5,460.00	$10,920.00
Ref #112	**625E34450**	**CONTROL CENTER CABINET, COMPLETE, (2 EACH)**	
	Awd	$3,600.00	$7,200.00
	2	$4,365.00	$8,730.00
	3	$4,365.00	$8,730.00
	4	$7,635.00	$15,270.00
Ref #113	**625E36010**	**UNDERGROUND WARNING/MARKING TAPE, (2711 FT)**	
	Awd	$2.00	$5,422.00
	2	$0.59	$1,599.49
	3	$0.60	$1,626.60
	4	$1.40	$3,795.40
Ref #114	**625E75400**	**LIGHT POLE REMOVED, (1 EACH)**	
	Awd	$520.00	$520.00
	2	$535.00	$535.00
	3	$535.00	$535.00
	4	$300.00	$300.00
Ref #115	**625E75500**	**LIGHT POLE FOUNDATION REMOVED, (1 EACH)**	
	Awd	$305.00	$305.00
	2	$650.00	$650.00
	3	$650.00	$650.00
	4	$150.00	$150.00
Ref #116	**625E75506**	**LUMINAIRE REMOVED, (1 EACH)**	
	Awd	$104.00	$104.00
	2	$106.15	$106.15
	3	$106.15	$106.15
	4	$51.00	$51.00

Section 5 - LIGHTING (PART 1) - Totals

Awd	**$304,023.00**
2	**$312,408.08**
3	**$331,393.38**
4	**$310,500.00**

Ref #117	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (1593 FT)**	
	Awd	$10.00	$15,930.00
	2	$10.00	$15,930.00
	3	$10.00	$15,930.00
	4	$10.00	$15,930.00
Ref #118	**630E08600**	**SIGN POST REFLECTOR, (41 EACH)**	
	Awd	$41.00	$1,681.00
	2	$40.00	$1,640.00
	3	$40.00	$1,640.00
	4	$40.00	$1,640.00
Ref #119	**630E80100**	**SIGN, FLAT SHEET, (610 SF)**	
	Awd	$18.00	$10,980.00
	2	$18.00	$10,980.00
	3	$18.00	$10,980.00
	4	$18.00	$10,980.00
Ref #120	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (71 EACH)**	
	Awd	$15.00	$1,065.00
	2	$15.00	$1,065.00
	3	$15.00	$1,065.00
	4	$15.00	$1,065.00
Ref #121	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (5 EACH)**	
	Awd	$62.00	$310.00
	2	$60.00	$300.00
	3	$60.00	$300.00
	4	$60.00	$300.00
Ref #122	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (60 EACH)**	
	Awd	$15.00	$900.00
	2	$15.00	$900.00
	3	$15.00	$900.00
	4	$15.00	$900.00
Ref #123	**644E00104**	**EDGE LINE, 6", (3.1 MILE)**	
	Awd	$4,200.00	$13,020.00
	2	$4,000.00	$12,400.00
	3	$4,000.00	$12,400.00
	4	$4,000.00	$12,400.00
Ref #124	**644E00300**	**CENTER LINE, (1.3 MILE)**	
	Awd	$7,200.00	$9,360.00
	2	$7,000.00	$9,100.00
	3	$7,000.00	$9,100.00
	4	$7,000.00	$9,100.00
Ref #125	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (1411 FT)**	
	Awd	$6.00	$8,466.00
	2	$6.00	$8,466.00
	3	$6.00	$8,466.00
	4	$6.00	$8,466.00

Ref #126	**644E01110**	**SCHOOL SYMBOL MARKING, 96", (1 EACH)**	
	Awd	$355.00	$355.00
	2	$350.00	$350.00
	3	$350.00	$350.00
	4	$350.00	$350.00
Ref #127	**644E01300**	**LANE ARROW, (8 EACH)**	
	Awd	$104.00	$832.00
	2	$100.00	$800.00
	3	$100.00	$800.00
	4	$100.00	$800.00
Ref #128	**644E01520**	**DOTTED LINE, 12", (287 FT)**	
	Awd	$4.00	$1,148.00
	2	$4.00	$1,148.00
	3	$4.00	$1,148.00
	4	$4.00	$1,148.00
Ref #129	**644E20800**	**YIELD LINE, (141 FT)**	
	Awd	$8.00	$1,128.00
	2	$8.00	$1,128.00
	3	$8.00	$1,128.00
	4	$8.00	$1,128.00

Section 6 - TRAFFIC CONTROL (PART 1) - Totals

Awd	**$65,175.00**
2	**$64,207.00**
3	**$64,207.00**
4	**$64,207.00**

Ref #130	**661E20080**	**DECIDUOUS SHRUB, 4' HEIGHT, RHUS AROMATICA, B&B 24, (14 EACH)**	
	Awd	$125.00	$1,750.00
	2	$120.00	$1,680.00
	3	$390.00	$5,460.00
	4	$120.00	$1,680.00
Ref #131	**661E99930**	**PLANTING, MISC.:, 10" GRAY WASHED RIVER STONE MULC, (1132 SY)**	
	Awd	$9.00	$10,188.00
	2	$8.40	$9,508.80
	3	$35.50	$40,186.00
	4	$8.40	$9,508.80
Ref #132	**662E30000**	**LANDSCAPE WATERING, (2 MGAL)**	
	Awd	$105.00	$210.00
	2	$100.00	$200.00
	3	$550.00	$1,100.00
	4	$100.00	$200.00

Section 7 - LANDSCAPING (PART 1) - Totals

Awd	**$12,148.00**
2	**$11,388.80**
3	**$46,746.00**
4	**$11,388.80**

Ref #133	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$2,000.00	$2,000.00
	3	$2,000.00	$2,000.00
	4	$3,500.00	$3,500.00
Ref #134	**202E23000**	**PAVEMENT REMOVED, (368 SY)**	
	Awd	$6.00	$2,208.00
	2	$13.50	$4,968.00
	3	$6.25	$2,300.00
	4	$16.00	$5,888.00
Ref #135	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (600 FT)**	
	Awd	$8.00	$4,800.00
	2	$22.50	$13,500.00
	3	$7.00	$4,200.00
	4	$6.00	$3,600.00
Ref #136	**202E38001**	**GUARDRAIL REMOVED, AS PER PLAN, (987 FT)**	
	Awd	$3.00	$2,961.00
	2	$2.40	$2,368.80
	3	$5.00	$4,935.00
	4	$4.00	$3,948.00
Ref #137	**202E58100**	**CATCH BASIN REMOVED, (1 EACH)**	
	Awd	$350.00	$350.00
	2	$50.00	$50.00
	3	$250.00	$250.00
	4	$200.00	$200.00
Ref #138	**202E75000**	**FENCE REMOVED, (413 FT)**	
	Awd	$4.00	$1,652.00
	2	$4.50	$1,858.50
	3	$6.00	$2,478.00
	4	$5.00	$2,065.00
Ref #139	**203E10000**	**EXCAVATION, (675 CY)**	
	Awd	$11.00	$7,425.00
	2	$9.25	$6,243.75
	3	$4.00	$2,700.00
	4	$20.00	$13,500.00
Ref #140	**203E20000**	**EMBANKMENT, (1367 CY)**	
	Awd	$9.00	$12,303.00
	2	$9.25	$12,644.75
	3	$4.00	$5,468.00
	4	$15.00	$20,505.00
Ref #141	**204E10000**	**SUBGRADE COMPACTION, (518 SY)**	
	Awd	$2.00	$1,036.00
	2	$2.00	$1,036.00
	3	$1.50	$777.00
	4	$1.00	$518.00
Ref #142	**606E15051**	**GUARDRAIL, TYPE MGS, AS PER PLAN, (150 FT)**	
	Awd	$32.00	$4,800.00
	2	$31.60	$4,740.00
	3	$32.00	$4,800.00
	4	$31.60	$4,740.00

Ref #143	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, MASH 2016, (2 EACH)**	
	Awd	$3,200.00	$6,400.00
	2	$3,140.00	$6,280.00
	3	$3,150.00	$6,300.00
	4	$3,140.00	$6,280.00
Ref #144	**623E38500**	**MONUMENT ASSEMBLY, (6 EACH)**	
	Awd	$1,500.00	$9,000.00
	2	$850.00	$5,100.00
	3	$450.00	$2,700.00
	4	$500.00	$3,000.00
Ref #145	**623E38501**	**MONUMENT ASSEMBLY, AS PER PLAN, (3 EACH)**	
	Awd	$1,500.00	$4,500.00
	2	$550.00	$1,650.00
	3	$450.00	$1,350.00
	4	$500.00	$1,500.00
Ref #146	**623E40520**	**RIGHT-OF-WAY MONUMENT, (5 EACH)**	
	Awd	$1,500.00	$7,500.00
	2	$300.00	$1,500.00
	3	$450.00	$2,250.00
	4	$400.00	$2,000.00
Ref #147	**690E50350**	**SPECIAL - MAILBOX REMOVED AND RESET, (3 EACH)**	
	Awd	$190.00	$570.00
	2	$235.00	$705.00
	3	$250.00	$750.00
	4	$235.00	$705.00

Section 8 - ROADWAY (PART 2) - Totals

Awd	**$80,505.00**
2	**$64,644.80**
3	**$43,258.00**
4	**$71,949.00**

Ref #148	**601E11000**	**RIPRAP, TYPE D, (5 SY)**	
	Awd	$101.00	$505.00
	2	$400.00	$2,000.00
	3	$100.00	$500.00
	4	$400.00	$2,000.00
Ref #149	**601E32100**	**ROCK CHANNEL PROTECTION, TYPE B WITH FILTER, 30" T, (164 CY)**	
	Awd	$90.00	$14,760.00
	2	$80.00	$13,120.00
	3	$85.00	$13,940.00
	4	$100.00	$16,400.00
Ref #150	**659E00300**	**TOPSOIL, (817 CY)**	
	Awd	$14.00	$11,438.00
	2	$20.00	$16,340.00
	3	$35.00	$28,595.00
	4	$25.00	$20,425.00
Ref #151	**659E10000**	**SEEDING AND MULCHING, (7355 SY)**	
	Awd	$1.00	$7,355.00
	2	$0.77	$5,663.35
	3	$1.18	$8,678.90
	4	$1.38	$10,149.90

Ref #152	**659E20000**	**COMMERCIAL FERTILIZER, (1 TON)**	
	Awd	$600.00	$600.00
	2	$600.00	$600.00
	3	$650.00	$650.00
	4	$600.00	$600.00
Ref #153	**659E35000**	**WATER, (40 MGAL)**	
	Awd	$1.00	$40.00
	2	$5.00	$200.00
	3	$1.00	$40.00
	4	$5.00	$200.00
Ref #154	**832E30000**	**EROSION CONTROL, (3500 EACH)**	
	Awd	$1.00	$3,500.00
	2	$1.00	$3,500.00
	3	$1.00	$3,500.00
	4	$1.00	$3,500.00

Section 9 - EROSION CONTROL (PART 2) - Totals

Awd	**$38,198.00**
2	**$41,423.35**
3	**$55,903.90**
4	**$53,274.90**

Ref #155	**202E11000**	**STRUCTURE REMOVED, (LUMP SUM)**	
	Awd	$6,600.00	$6,600.00
	2	$45,000.00	$45,000.00
	3	$19,955.00	$19,955.00
	4	$50,000.00	$50,000.00
Ref #156	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$22,000.00	$22,000.00
	2	$10,000.00	$10,000.00
	3	$5,000.00	$5,000.00
	4	$20,000.00	$20,000.00
Ref #157	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$13,000.00	$13,000.00
	2	$19,000.00	$19,000.00
	3	$4,500.00	$4,500.00
	4	$25,000.00	$25,000.00
Ref #158	**509E10000**	**EPOXY COATED REINFORCING STEEL, (6041 LB)**	
	Awd	$1.00	$6,041.00
	2	$2.00	$12,082.00
	3	$1.55	$9,363.55
	4	$2.00	$12,082.00
Ref #159	**511E46010**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (16 CY)**	
	Awd	$800.00	$12,800.00
	2	$1,700.00	$27,200.00
	3	$1,850.00	$29,600.00
	4	$1,500.00	$24,000.00
Ref #160	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (41 CY)**	
	Awd	$470.00	$19,270.00
	2	$875.00	$35,875.00
	3	$1,850.00	$75,850.00
	4	$650.00	$26,650.00

Ref #161	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (75 SY)**	
	Awd	$54.00	$4,050.00
	2	$30.00	$2,250.00
	3	$40.00	$3,000.00
	4	$30.00	$2,250.00
Ref #162	**512E33000**	**TYPE 2 WATERPROOFING, (390 SY)**	
	Awd	$12.00	$4,680.00
	2	$24.00	$9,360.00
	3	$18.00	$7,020.00
	4	$20.00	$7,800.00
Ref #163	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (26 SF)**	
	Awd	$21.00	$546.00
	2	$7.00	$182.00
	3	$78.00	$2,028.00
	4	$6.00	$156.00
Ref #164	**518E21230**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (LUMP SUM)**	
	Awd	$5,600.00	$5,600.00
	2	$2,750.00	$2,750.00
	3	$13,900.00	$13,900.00
	4	$1,500.00	$1,500.00
Ref #165	**602E20000**	**CONCRETE MASONRY, (13.03 CY)**	
	Awd	$700.00	$9,121.00
	2	$1,350.00	$17,590.50
	3	$625.00	$8,143.75
	4	$2,000.00	$26,060.00
Ref #166	**611E00406**	**4" CONDUIT, TYPE F, (40 FT)**	
	Awd	$22.00	$880.00
	2	$20.00	$800.00
	3	$28.00	$1,120.00
	4	$10.00	$400.00
Ref #167	**611E01500**	**6" CONDUIT, TYPE F, (20 FT)**	
	Awd	$32.00	$640.00
	2	$20.00	$400.00
	3	$32.00	$640.00
	4	$10.00	$200.00
Ref #168	**611E02600**	**8" CONDUIT, TYPE F, (33 FT)**	
	Awd	$53.00	$1,749.00
	2	$25.00	$825.00
	3	$37.00	$1,221.00
	4	$28.00	$924.00
Ref #169	**611E03300**	**10" CONDUIT, TYPE C, (27 FT)**	
	Awd	$60.00	$1,620.00
	2	$55.00	$1,485.00
	3	$44.00	$1,188.00
	4	$46.00	$1,242.00
Ref #170	**611E03700**	**10" CONDUIT, TYPE F, (210 FT)**	
	Awd	$49.00	$10,290.00
	2	$52.00	$10,920.00
	3	$48.00	$10,080.00
	4	$44.00	$9,240.00

Ref #171	**611E04900**	**12" CONDUIT, TYPE D, (41 FT)**	
	Awd	$45.00	$1,845.00
	2	$60.00	$2,460.00
	3	$56.00	$2,296.00
	4	$52.00	$2,132.00
Ref #172	**611E06100**	**15" CONDUIT, TYPE C, (25 FT)**	
	Awd	$66.00	$1,650.00
	2	$95.00	$2,375.00
	3	$50.00	$1,250.00
	4	$65.00	$1,625.00
Ref #173	**611E06400**	**15" CONDUIT, TYPE D, (42 FT)**	
	Awd	$47.00	$1,974.00
	2	$65.00	$2,730.00
	3	$52.00	$2,184.00
	4	$65.00	$2,730.00
Ref #174	**611E07600**	**18" CONDUIT, TYPE C, (65 FT)**	
	Awd	$63.00	$4,095.00
	2	$80.00	$5,200.00
	3	$56.00	$3,640.00
	4	$75.00	$4,875.00
Ref #175	**611E23600**	**60" CONDUIT, TYPE A, 706.02, 707.33, (93 FT)**	
	Awd	$260.00	$24,180.00
	2	$485.00	$45,105.00
	3	$585.00	$54,405.00
	4	$240.00	$22,320.00
Ref #176	**611E94700**	**6' X 4' CONDUIT, TYPE A, 706.05, DESIGN EARTH COVE, (73 FT)**	
	Awd	$600.00	$43,800.00
	2	$590.00	$43,070.00
	3	$1,315.00	$95,995.00
	4	$800.00	$58,400.00
Ref #177	**611E94728**	**7' X 5' CONDUIT, TYPE A, 706.05, DESIGN EARTH COVE, (88 FT)**	
	Awd	$550.00	$48,400.00
	2	$610.00	$53,680.00
	3	$1,425.00	$125,400.00
	4	$800.00	$70,400.00
Ref #178	**611E98470**	**CATCH BASIN, NO. 2-2B, (1 EACH)**	
	Awd	$1,400.00	$1,400.00
	2	$1,500.00	$1,500.00
	3	$2,900.00	$2,900.00
	4	$1,500.00	$1,500.00
Ref #179	**611E99574**	**MANHOLE, NO. 3, (1 EACH)**	
	Awd	$2,800.00	$2,800.00
	2	$2,500.00	$2,500.00
	3	$2,950.00	$2,950.00
	4	$4,500.00	$4,500.00
Ref #180	**613E41300**	**LOW STRENGTH MORTAR BACKFILL (TYPE 2), (223 CY)**	
	Awd	$120.00	$26,760.00
	2	$175.00	$39,025.00
	3	$160.00	$35,680.00
	4	$150.00	$33,450.00

Section 10 - DRAINAGE (PART 2) - Totals

Awd	**$275,791.00**
2	**$393,364.50**
3	**$519,309.30**
4	**$409,436.00**

Ref #181	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1 1/2" DEPTH, (716 SY)**	
	Awd	$10.00	$7,160.00
	2	$9.50	$6,802.00
	3	$6.50	$4,654.00
	4	$6.20	$4,439.20
Ref #182	**301E46000**	**ASPHALT CONCRETE BASE, PG64-22, (91 CY)**	
	Awd	$278.00	$25,298.00
	2	$270.00	$24,570.00
	3	$283.00	$25,753.00
	4	$270.00	$24,570.00
Ref #183	**304E20000**	**AGGREGATE BASE, (204 CY)**	
	Awd	$45.00	$9,180.00
	2	$60.00	$12,240.00
	3	$32.00	$6,528.00
	4	$70.00	$14,280.00
Ref #184	**407E10000**	**TACK COAT, (122 GAL)**	
	Awd	$2.00	$244.00
	2	$2.25	$274.50
	3	$6.00	$732.00
	4	$2.25	$274.50
Ref #185	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (62 CY)**	
	Awd	$320.00	$19,840.00
	2	$315.00	$19,530.00
	3	$348.00	$21,576.00
	4	$315.00	$19,530.00
Ref #186	**618E40800**	**RUMBLE STRIPES, EDGE LINE (ASPHALT CONCRETE), (650 FT)**	
	Awd	$11.00	$7,150.00
	2	$5.65	$3,672.50
	3	$15.00	$9,750.00
	4	$5.45	$3,542.50
Ref #187	**618E40900**	**RUMBLE STRIPES, CENTER LINE (ASPHALT CONCRETE), (325 FT)**	
	Awd	$11.00	$3,575.00
	2	$5.65	$1,836.25
	3	$30.00	$9,750.00
	4	$5.45	$1,771.25

Section 11 - PAVEMENT (PART 2) - Totals

Awd	**$72,447.00**
2	**$68,925.25**
3	**$78,743.00**
4	**$68,407.45**

Ref #188	**620E00500**	**DELINEATOR, POST GROUND MOUNTED, (2 EACH)**	
	Awd	$104.00	$208.00
	2	$65.00	$130.00
	3	$75.00	$150.00
	4	$65.00	$130.00
Ref #189	**626E00102**	**BARRIER REFLECTOR, TYPE 1, BIDIRECTIONAL, (2 EACH)**	
	Awd	$52.00	$104.00
	2	$8.10	$16.20
	3	$25.00	$50.00
	4	$8.10	$16.20
Ref #190	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (14 FT)**	
	Awd	$11.00	$154.00
	2	$10.00	$140.00
	3	$10.00	$140.00
	4	$10.00	$140.00
Ref #191	**630E08600**	**SIGN POST REFLECTOR, (1 EACH)**	
	Awd	$41.00	$41.00
	2	$40.00	$40.00
	3	$40.00	$40.00
	4	$40.00	$40.00
Ref #192	**630E80100**	**SIGN, FLAT SHEET, (8.9 SF)**	
	Awd	$20.00	$178.00
	2	$18.00	$160.20
	3	$18.00	$160.20
	4	$18.00	$160.20
Ref #193	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (1 EACH)**	
	Awd	$15.00	$15.00
	2	$15.00	$15.00
	3	$15.00	$15.00
	4	$15.00	$15.00
Ref #194	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (1 EACH)**	
	Awd	$15.00	$15.00
	2	$15.00	$15.00
	3	$15.00	$15.00
	4	$15.00	$15.00
Ref #195	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.48 MILE)**	
	Awd	$2,600.00	$1,248.00
	2	$2,500.00	$1,200.00
	3	$2,500.00	$1,200.00
	4	$2,500.00	$1,200.00
Ref #196	**642E00300**	**CENTER LINE, TYPE 1, (0.24 MILE)**	
	Awd	$3,600.00	$864.00
	2	$3,500.00	$840.00
	3	$3,500.00	$840.00
	4	$3,500.00	$840.00

Section 12 - TRAFFIC CONTROL (PART 2) - Totals

Awd	**$2,827.00**
2	**$2,556.40**
3	**$2,610.20**
4	**$2,556.40**

Ref #197	**253E01000**	**PAVEMENT REPAIR, (40 SY)**	
	Awd	$125.00	$5,000.00
	2	$142.00	$5,680.00
	3	$68.00	$2,720.00
	4	$130.00	$5,200.00
Ref #198	**304E20000**	**AGGREGATE BASE, (40 CY)**	
	Awd	$50.00	$2,000.00
	2	$48.00	$1,920.00
	3	$6.00	$240.00
	4	$70.00	$2,800.00
Ref #199	**407E10000**	**TACK COAT, (60 GAL)**	
	Awd	$3.00	$180.00
	2	$2.25	$135.00
	3	$38.00	$2,280.00
	4	$2.25	$135.00
Ref #200	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (20 CY)**	
	Awd	$360.00	$7,200.00
	2	$350.00	$7,000.00
	3	$300.00	$6,000.00
	4	$350.00	$7,000.00
Ref #201	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$3,200.00	$3,200.00
	2	$5,000.00	$5,000.00
	3	$3,000.00	$3,000.00
	4	$3,000.00	$3,000.00
Ref #202	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (9 SNMT)**	
	Awd	$1,000.00	$9,000.00
	2	$950.00	$8,550.00
	3	$950.00	$8,550.00
	4	$950.00	$8,550.00
Ref #203	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (0.24 MILE)**	
	Awd	$6,200.00	$1,488.00
	2	$6,000.00	$1,440.00
	3	$6,000.00	$1,440.00
	4	$6,000.00	$1,440.00
Ref #204	**616E10000**	**WATER, (4 MGAL)**	
	Awd	$11.00	$44.00
	2	$200.00	$800.00
	3	$10.00	$40.00
	4	$10.00	$40.00
Ref #205	**617E10100**	**COMPACTED AGGREGATE, (80 CY)**	
	Awd	$70.00	$5,600.00
	2	$55.00	$4,400.00
	3	$36.00	$2,880.00
	4	$70.00	$5,600.00

Section 13 - MAINTENANCE OF TRAFFIC (PART 2) - Totals

Awd	**$33,712.00**
2	**$34,925.00**
3	**$27,150.00**
4	**$33,765.00**

Ref #206	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$28,000.00	$28,000.00
	2	$22,500.00	$22,500.00
	3	$30,500.00	$30,500.00
	4	$35,000.00	$35,000.00
Ref #207	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$20,295.00	$20,295.00
	3	$30,000.00	$30,000.00
	4	$25,000.00	$25,000.00
Ref #208	**619E16010**	**FIELD OFFICE, TYPE B, (8 MNTH)**	
	Awd	$150.00	$1,200.00
	2	$2,000.00	$16,000.00
	3	$1,950.00	$15,600.00
	4	$3,800.00	$30,400.00
Ref #209	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$35,000.00	$35,000.00
	3	$35,000.00	$35,000.00
	4	$52,000.00	$52,000.00
Ref #210	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$140,000.00	$140,000.00
	2	$100,000.00	$100,000.00
	3	$50,000.00	$50,000.00
	4	$200,000.00	$200,000.00

Section 14 - INCIDENTALS (PART 1 AND PART 2) - Totals

Awd	**$249,200.00**
2	**$193,795.00**
3	**$161,100.00**
4	**$342,400.00**