Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220038
PID 109783
CHP-PAVE-FY22
Federal
Type: TWO LANE RESURFACING
Letting Date: 1/27/2022
Completion Date: 9/30/2022

Contract Awarded To: BARRETT PAVING MATERIALS INC
Award Amount: $2,266,000.00

Engineer's Estimate: $2,009,000.00

Bidder 1
BARRETT PAVING MATERIALS INC
3751 COMMERCE DR
Butler
MIDDLETOWN, OH 45055
Bid $2,266,000.00

Bidder 2
A & B ASPHALT CORPORATION
1780 ENON RD
Clark
SPRINGFIELD, OH 45502
Bid $2,280,511.04

Bidder 3
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $2,461,838.94

Ref #1	**202E23500**	**WEARING COURSE REMOVED, (697 SY)**	
	Awd	$16.00	$11,152.00
	2	$32.00	$22,304.00
	3	$20.00	$13,940.00
Ref #2	**209E72050**	**PREPARING SUBGRADE FOR SHOULDER PAVING, (16.8 MILE)**	
	Awd	$650.00	$10,920.00
	2	$1,811.59	$30,434.71
	3	$400.00	$6,720.00
Ref #3	**690E50350**	**SPECIAL - MAILBOX REMOVED AND RESET, (6 EACH)**	
	Awd	$250.00	$1,500.00
	2	$531.44	$3,188.64
	3	$250.00	$1,500.00

Section 1 - ROADWAY - Totals

Awd	**$23,572.00**
2	**$55,927.35**
3	**$22,160.00**

Ref #4	**253E01001**	**PAVEMENT REPAIR, AS PER PLAN, (2350 SY)**	
	Awd	$58.00	$136,300.00
	2	$50.00	$117,500.00
	3	$45.00	$105,750.00
Ref #5	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 2" Depth, (43974 SY)**	
	Awd	$2.00	$87,948.00
	2	$2.30	$101,140.20
	3	$2.25	$98,941.50
Ref #6	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, Variable Depth, (1051 SY)**	
	Awd	$2.00	$2,102.00
	2	$2.30	$2,417.30
	3	$6.00	$6,306.00
Ref #7	**254E01601**	**PATCHING PLANED SURFACE, AS PER PLAN, (50 SY)**	
	Awd	$20.00	$1,000.00
	2	$53.49	$2,674.50
	3	$20.00	$1,000.00
Ref #8	**301E46001**	**ASPHALT CONCRETE BASE, PG64-22, AS PER PLAN, (28 CY)**	
	Awd	$500.00	$14,000.00
	2	$499.09	$13,974.52
	3	$450.00	$12,600.00
Ref #9	**407E20000**	**NON-TRACKING TACK COAT, (21241 GAL)**	
	Awd	$3.00	$63,723.00
	2	$2.00	$42,482.00
	3	$2.00	$42,482.00
Ref #10	**441E50100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (5352 CY)**	
	Awd	$190.00	$1,016,880.00
	2	$202.83	$1,085,546.16
	3	$212.00	$1,134,624.00
Ref #11	**441E50200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (448, (3163 CY)**	
	Awd	$177.00	$559,851.00
	2	$169.60	$536,444.80
	3	$192.00	$607,296.00

Ref #12	**617E10100**	**COMPACTED AGGREGATE, (1098 CY)**	
	Awd	$90.00	$98,820.00
	2	$85.84	$94,252.32
	3	$55.00	$60,390.00
Ref #13	**618E41000**	**RUMBLE STRIPES, EDGE LINE (ASPHALT CONCRETE), (11.65 MILE)**	
	Awd	$1,300.00	$15,145.00
	2	$692.00	$8,061.80
	3	$900.00	$10,485.00
Ref #14	**618E43000**	**RUMBLE STRIPES, CENTER LINE (ASPHALT CONCRETE), (5.74 MILE)**	
	Awd	$1,000.00	$5,740.00
	2	$692.00	$3,972.08
	3	$725.00	$4,161.50
Ref #15	**874E21000**	**LONGITUDINAL JOINT PREPARATION, (5.74 MILE)**	
	Awd	$3,600.00	$20,664.00
	2	$14,867.30	$85,338.30
	3	$5,000.00	$28,700.00

Section 2 - PAVEMENT - Totals

Awd	**$2,022,173.00**
2	**$2,093,803.98**
3	**$2,112,736.00**

Ref #16	**621E00100**	**RPM, (634 EACH)**	
	Awd	$35.00	$22,190.00
	2	$35.00	$22,190.00
	3	$27.00	$17,118.00
Ref #17	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (634 EACH)**	
	Awd	$7.00	$4,438.00
	2	$15.03	$9,529.02
	3	$12.00	$7,608.00
Ref #18	**642E00104**	**EDGE LINE, 6", TYPE 1, (17.34 MILE)**	
	Awd	$800.00	$13,872.00
	2	$1,039.00	$18,016.26
	3	$708.00	$12,276.72
Ref #19	**642E00300**	**CENTER LINE, TYPE 1, (8.67 MILE)**	
	Awd	$1,100.00	$9,537.00
	2	$833.00	$7,222.11
	3	$712.00	$6,173.04
Ref #20	**644E00500**	**STOP LINE, (56 FT)**	
	Awd	$20.00	$1,120.00
	2	$15.00	$840.00
	3	$37.50	$2,100.00

Section 3 - TRAFFIC CONTROL - Totals

Awd	**$51,157.00**
2	**$57,797.39**
3	**$45,275.76**

Ref #21	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (8 HOUR)**	
	Awd	$75.00	$600.00
	2	$100.00	$800.00
	3	$70.00	$560.00
Ref #22	**614E12460**	**WORK ZONE MARKING SIGN, (82 EACH)**	
	Awd	$115.00	$9,430.00
	2	$90.00	$7,380.00
	3	$90.00	$7,380.00
Ref #23	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (17.61 MILE)**	
	Awd	$1,100.00	$19,371.00
	2	$2,025.00	$35,660.25
	3	$1,113.00	$19,599.93
Ref #24	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (147 FT)**	
	Awd	$3.00	$441.00
	2	$5.00	$735.00
	3	$2.75	$404.25

Section 4 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$29,842.00**
2	**$44,575.25**
3	**$27,944.18**

Ref #25	**516E31001**	**JOINT SEALER, AS PER PLAN, (2" Deep), (73 FT)**	
	Awd	$19.00	$1,387.00
	2	$25.50	$1,861.50
	3	$25.50	$1,861.50

Section 5 - STRUCTURE REPAIR (CHP-560-0148) - Totals

Awd	**$1,387.00**
2	**$1,861.50**
3	**$1,861.50**

Ref #26	**516E31001**	**JOINT SEALER, AS PER PLAN, (2" Deep), (73 FT)**	
	Awd	$19.00	$1,387.00
	2	$25.50	$1,861.50
	3	$25.50	$1,861.50

Section 6 - STRUCTURE REPAIR (CHP-560-0156) - Totals

Awd	**$1,387.00**
2	**$1,861.50**
3	**$1,861.50**

Ref #27	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$9,482.00	$9,482.00
	2	$5,701.27	$5,701.27
	3	$10,000.00	$10,000.00
Ref #28	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$85,000.00	$85,000.00
	2	$8,120.00	$8,120.00
	3	$150,000.00	$150,000.00

Ref #29	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$42,000.00	$42,000.00
	2	$10,862.80	$10,862.80
	3	$90,000.00	$90,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$136,482.00**
2	**$24,684.07**
3	**$250,000.00**