Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220039
PID 103959
CLE-SR 32-02.88
Federal
Type: MINOR RECONSTRUCTION
Letting Date: 1/27/2022
Completion Date: 12/31/2022

Contract Awarded To: COMPLETE GENERAL CONSTRUCTION COMPANY
Award Amount: $2,736,015.94

Engineer's Estimate: $2,280,000.00

Bidder 1
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $2,736,015.94

Bidder 2
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $2,761,000.00

Bidder 3
JOHN R JURGENSEN COMPANY
11641 MOSTELLER RD
Hamilton
CINCINNATI, OH 45241
Bid $3,020,893.38

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$80,000.00	$80,000.00
	2	$19,001.69	$19,001.69
	3	$73,746.16	$73,746.16
Ref #2	**202E20010**	**HEADWALL REMOVED, (1 EACH)**	
	Awd	$650.00	$650.00
	2	$575.65	$575.65
	3	$511.30	$511.30
Ref #3	**202E23000**	**PAVEMENT REMOVED, (6237 SY)**	
	Awd	$10.00	$62,370.00
	2	$24.88	$155,176.56
	3	$12.91	$80,519.67
Ref #4	**202E30000**	**WALK REMOVED, (3132 SF)**	
	Awd	$4.00	$12,528.00
	2	$5.96	$18,666.72
	3	$3.58	$11,212.56
Ref #5	**202E32000**	**CURB REMOVED, (1338 FT)**	
	Awd	$8.00	$10,704.00
	2	$9.44	$12,630.72
	3	$14.79	$19,789.02
Ref #6	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (109 FT)**	
	Awd	$22.00	$2,398.00
	2	$18.25	$1,989.25
	3	$41.99	$4,576.91
Ref #7	**202E35200**	**PIPE REMOVED, OVER 24", (12 FT)**	
	Awd	$87.00	$1,044.00
	2	$39.16	$469.92
	3	$36.98	$443.76
Ref #8	**202E38000**	**GUARDRAIL REMOVED, (1083 FT)**	
	Awd	$4.00	$4,332.00
	2	$4.00	$4,332.00
	3	$4.00	$4,332.00
Ref #9	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (1 EACH)**	
	Awd	$175.00	$175.00
	2	$175.00	$175.00
	3	$175.00	$175.00
Ref #10	**202E53100**	**MAILBOX REMOVED, (17 EACH)**	
	Awd	$150.00	$2,550.00
	2	$103.71	$1,763.07
	3	$255.63	$4,345.71
Ref #11	**202E58100**	**CATCH BASIN REMOVED, (5 EACH)**	
	Awd	$750.00	$3,750.00
	2	$620.19	$3,100.95
	3	$1,107.50	$5,537.50
Ref #12	**202E75000**	**FENCE REMOVED, (3282 FT)**	
	Awd	$1.85	$6,071.70
	2	$7.58	$24,877.56
	3	$2.00	$6,564.00

Ref #13	**202E98100**	**REMOVAL MISC.: IN GROUND POOL & WOOD DECK, (1 EACH)**	
	Awd	$5,000.00	$5,000.00
	2	$2,628.41	$2,628.41
	3	$9,377.21	$9,377.21
Ref #14	**203E10000**	**EXCAVATION, (4712 CY)**	
	Awd	$23.00	$108,376.00
	2	$27.86	$131,276.32
	3	$24.59	$115,868.08
Ref #15	**203E20000**	**EMBANKMENT, (781 CY)**	
	Awd	$12.00	$9,372.00
	2	$35.22	$27,506.82
	3	$19.13	$14,940.53
Ref #16	**204E10000**	**SUBGRADE COMPACTION, (163 SY)**	
	Awd	$7.00	$1,141.00
	2	$6.54	$1,066.02
	3	$9.34	$1,522.42
Ref #17	**204E45000**	**PROOF ROLLING, (2 HOUR)**	
	Awd	$295.00	$590.00
	2	$224.38	$448.76
	3	$231.03	$462.06
Ref #18	**206E10010**	**LIME STABILIZED SUBGRADE, 12 INCHES DEEP, (4626 SY)**	
	Awd	$15.61	$72,211.86
	2	$16.31	$75,450.06
	3	$14.99	$69,343.74
Ref #19	**206E10300**	**LIME, (120 TON)**	
	Awd	$153.00	$18,360.00
	2	$153.00	$18,360.00
	3	$229.30	$27,516.00
Ref #20	**206E11000**	**CURING COAT, (4626 SY)**	
	Awd	$1.00	$4,626.00
	2	$1.00	$4,626.00
	3	$1.59	$7,355.34
Ref #21	**206E30001**	**MIXTURE DESIGN FOR CHEMICALLY STABILIZED SOILS, AS, (LUMP SUM)**	
	Awd	$23,200.00	$23,200.00
	2	$13,200.00	$13,200.00
	3	$10,800.00	$10,800.00
Ref #22	**606E15050**	**GUARDRAIL, TYPE MGS, (1000 FT)**	
	Awd	$26.00	$26,000.00
	2	$26.00	$26,000.00
	3	$26.00	$26,000.00
Ref #23	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (2 EACH)**	
	Awd	$2,775.00	$5,550.00
	2	$2,775.00	$5,550.00
	3	$2,775.00	$5,550.00
Ref #24	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (2 EACH)**	
	Awd	$1,440.00	$2,880.00
	2	$1,440.00	$2,880.00
	3	$1,440.00	$2,880.00

Ref #25	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (1 EACH)**	
	Awd	$2,600.00	$2,600.00
	2	$2,600.00	$2,600.00
	3	$2,600.00	$2,600.00
Ref #26	**607E23000**	**FENCE, TYPE CLT, (1383 FT)**	
	Awd	$26.50	$36,649.50
	2	$26.50	$36,649.50
	3	$26.50	$36,649.50
Ref #27	**607E70000**	**FENCELINE SEEDING AND MULCHING, (1383 FT)**	
	Awd	$1.30	$1,797.90
	2	$3.00	$4,149.00
	3	$2.50	$3,457.50
Ref #28	**608E12000**	**5" CONCRETE WALK, (1301 SF)**	
	Awd	$8.00	$10,408.00
	2	$13.22	$17,199.22
	3	$10.81	$14,063.81
Ref #29	**622E10160**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE D, (272 FT)**	
	Awd	$105.00	$28,560.00
	2	$89.70	$24,398.40
	3	$81.00	$22,032.00
Ref #30	**622E25000**	**CONCRETE BARRIER END SECTION, TYPE D, (1 EACH)**	
	Awd	$4,500.00	$4,500.00
	2	$4,623.51	$4,623.51
	3	$4,565.19	$4,565.19
Ref #31	**622E25050**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (1 EACH)**	
	Awd	$5,000.00	$5,000.00
	2	$3,100.00	$3,100.00
	3	$3,565.19	$3,565.19
Ref #32	**623E40500**	**REFERENCE MONUMENT, (2 EACH)**	
	Awd	$900.00	$1,800.00
	2	$912.13	$1,824.26
	3	$243.27	$486.54
Ref #33	**623E40520**	**RIGHT-OF-WAY MONUMENT, (18 EACH)**	
	Awd	$350.00	$6,300.00
	2	$742.19	$13,359.42
	3	$1,164.34	$20,958.12
Ref #34	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$32,772.55	$32,772.55
	3	$5,700.00	$5,700.00

Section 1 - ROADWAY - Totals

Awd	**$586,494.96**
2	**$692,427.34**
3	**$617,446.82**

Ref #35	**601E11001**	**RIPRAP, TYPE D, AS PER PLAN, (33 SY)**	
	Awd	$220.00	$7,260.00
	2	$490.79	$16,196.07
	3	$635.12	$20,958.96

Ref #36	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (4 SY)**	
	Awd	$120.00	$480.00
	2	$300.22	$1,200.88
	3	$125.47	$501.88
Ref #37	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (5 SY)**	
	Awd	$230.00	$1,150.00
	2	$260.96	$1,304.80
	3	$233.12	$1,165.60
Ref #38	**601E38501**	**PAVED GUTTER, TYPE 3, AS PER PLAN, (301 FT)**	
	Awd	$92.00	$27,692.00
	2	$56.00	$16,856.00
	3	$72.05	$21,687.05
Ref #39	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$150.00	$300.00
	2	$150.00	$300.00
	3	$150.00	$300.00
Ref #40	**659E00300**	**TOPSOIL, (755 CY)**	
	Awd	$35.00	$26,425.00
	2	$38.85	$29,331.75
	3	$3.00	$2,265.00
Ref #41	**659E10000**	**SEEDING AND MULCHING, (6804 SY)**	
	Awd	$1.50	$10,206.00
	2	$1.89	$12,859.56
	3	$1.24	$8,436.96
Ref #42	**659E14000**	**REPAIR SEEDING AND MULCHING, (340 SY)**	
	Awd	$1.24	$421.60
	2	$1.24	$421.60
	3	$1.24	$421.60
Ref #43	**659E15000**	**INTER-SEEDING, (340 SY)**	
	Awd	$0.75	$255.00
	2	$0.75	$255.00
	3	$0.75	$255.00
Ref #44	**659E20000**	**COMMERCIAL FERTILIZER, (0.95 TON)**	
	Awd	$825.00	$783.75
	2	$825.00	$783.75
	3	$825.00	$783.75
Ref #45	**659E31000**	**LIME, (1.41 ACRE)**	
	Awd	$70.00	$98.70
	2	$70.00	$98.70
	3	$70.00	$98.70
Ref #46	**659E35000**	**WATER, (38 MGAL)**	
	Awd	$1.00	$38.00
	2	$1.00	$38.00
	3	$1.00	$38.00
Ref #47	**659E40000**	**MOWING, (15 MSF)**	
	Awd	$23.00	$345.00
	2	$23.00	$345.00
	3	$23.00	$345.00

Ref #48	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$1,300.00	$1,300.00
	2	$1,295.00	$1,295.00
	3	$1,800.00	$1,800.00
Ref #49	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$4,725.00	$4,725.00
	3	$5,460.00	$5,460.00
Ref #50	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$10,300.00	$10,300.00
	2	$11,000.00	$11,000.00
	3	$10,270.11	$10,270.11
Ref #51	**832E30000**	**EROSION CONTROL, (50049 EACH)**	
	Awd	$1.00	$50,049.00
	2	$1.00	$50,049.00
	3	$1.00	$50,049.00

Section 2 - EROSION CONTROL - Totals

Awd	**$145,104.05**
2	**$147,060.11**
3	**$124,836.61**

Ref #52	**602E20000**	**CONCRETE MASONRY, (0.66 CY)**	
	Awd	$2,800.00	$1,848.00
	2	$3,182.48	$2,100.44
	3	$2,523.56	$1,665.55
Ref #53	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (100 FT)**	
	Awd	$20.00	$2,000.00
	2	$17.21	$1,721.00
	3	$34.46	$3,446.00
Ref #54	**605E14000**	**6" BASE PIPE UNDERDRAINS, (3037 FT)**	
	Awd	$12.00	$36,444.00
	2	$15.21	$46,192.77
	3	$17.95	$54,514.15
Ref #55	**605E31100**	**AGGREGATE DRAINS, (100 FT)**	
	Awd	$30.00	$3,000.00
	2	$18.63	$1,863.00
	3	$39.52	$3,952.00
Ref #56	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (120 FT)**	
	Awd	$25.00	$3,000.00
	2	$47.68	$5,721.60
	3	$61.76	$7,411.20
Ref #57	**611E01500**	**6" CONDUIT, TYPE F, (100 FT)**	
	Awd	$20.00	$2,000.00
	2	$23.05	$2,305.00
	3	$39.33	$3,933.00
Ref #58	**611E05900**	**15" CONDUIT, TYPE B, (141 FT)**	
	Awd	$150.00	$21,150.00
	2	$121.02	$17,063.82
	3	$162.60	$22,926.60

Ref #59	**611E06100**	**15" CONDUIT, TYPE C, (381 FT)**	
	Awd	$80.00	$30,480.00
	2	$79.18	$30,167.58
	3	$121.29	$46,211.49
Ref #60	**611E07600**	**18" CONDUIT, TYPE C, (16 FT)**	
	Awd	$155.00	$2,480.00
	2	$135.77	$2,172.32
	3	$221.94	$3,551.04
Ref #61	**611E12100**	**27" CONDUIT, TYPE C, (11 FT)**	
	Awd	$160.00	$1,760.00
	2	$362.88	$3,991.68
	3	$228.83	$2,517.13
Ref #62	**611E98150**	**CATCH BASIN, NO. 3, (1 EACH)**	
	Awd	$4,500.00	$4,500.00
	2	$5,232.23	$5,232.23
	3	$3,820.33	$3,820.33
Ref #63	**611E98180**	**CATCH BASIN, NO. 3A, (1 EACH)**	
	Awd	$4,000.00	$4,000.00
	2	$5,512.23	$5,512.23
	3	$3,026.69	$3,026.69
Ref #64	**611E98470**	**CATCH BASIN, NO. 2-2B, (3 EACH)**	
	Awd	$3,000.00	$9,000.00
	2	$1,850.15	$5,550.45
	3	$1,808.42	$5,425.26
Ref #65	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$1,000.00	$1,000.00
	2	$585.35	$585.35
	3	$660.25	$660.25
Ref #66	**611E99574**	**MANHOLE, NO. 3, (2 EACH)**	
	Awd	$4,500.00	$9,000.00
	2	$5,183.39	$10,366.78
	3	$2,412.65	$4,825.30
Ref #67	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (2 EACH)**	
	Awd	$400.00	$800.00
	2	$382.37	$764.74
	3	$400.78	$801.56

Section 3 - DRAINAGE - Totals

Awd	**$132,462.00**
2	**$141,310.99**
3	**$168,687.55**

Ref #68	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (4" MAX), (1352 SY)**	
	Awd	$8.00	$10,816.00
	2	$9.22	$12,465.44
	3	$11.00	$14,872.00
Ref #69	**302E46000**	**ASPHALT CONCRETE BASE, PG64-22, (810 CY)**	
	Awd	$185.00	$149,850.00
	2	$186.41	$150,992.10
	3	$215.00	$174,150.00

Ref #70	**304E20000**	**AGGREGATE BASE, (1005 CY)**	
	Awd	$60.00	$60,300.00
	2	$63.27	$63,586.35
	3	$79.06	$79,455.30
Ref #71	**407E20000**	**NON-TRACKING TACK COAT, (734 GAL)**	
	Awd	$3.00	$2,202.00
	2	$3.00	$2,202.00
	3	$10.00	$7,340.00
Ref #72	**442E10000**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (159 CY)**	
	Awd	$290.00	$46,110.00
	2	$290.00	$46,110.00
	3	$330.00	$52,470.00
Ref #73	**442E10100**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 19 MM, TYPE , (280 CY)**	
	Awd	$220.00	$61,600.00
	2	$220.00	$61,600.00
	3	$255.00	$71,400.00
Ref #74	**452E14110**	**11" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (1940 SY)**	
	Awd	$82.00	$159,080.00
	2	$114.50	$222,130.00
	3	$114.64	$222,401.60
Ref #75	**609E24510**	**CURB, TYPE 4-C, (599 FT)**	
	Awd	$27.00	$16,173.00
	2	$26.89	$16,107.11
	3	$24.97	$14,957.03
Ref #76	**609E26000**	**CURB, TYPE 6, (545 FT)**	
	Awd	$49.00	$26,705.00
	2	$39.64	$21,603.80
	3	$36.30	$19,783.50
Ref #77	**690E98400**	**SPECIAL - CONSULTANT FOR CONCRETE QUALITY CONTROL , (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$5,000.00	$5,000.00
	3	$14,250.00	$14,250.00

Section 4 - PAVEMENT - Totals

Awd	**$547,836.00**
2	**$601,796.80**
3	**$671,079.43**

Ref #78	**638E20548**	**SPECIAL - 6" CUTTING IN SLEEVE (CLERMONT COUNTY), (2 EACH)**	
	Awd	$7,500.00	$15,000.00
	2	$2,482.93	$4,965.86
	3	$2,760.50	$5,521.00
Ref #79	**638E98000**	**WATER WORK, MISC.: 6" GATE VALVE WITH VALVE BOX (C, (1 EACH)**	
	Awd	$2,000.00	$2,000.00
	2	$2,342.91	$2,342.91
	3	$3,911.95	$3,911.95
Ref #80	**638E98000**	**WATER WORK, MISC.: DOMESTIC METER ASSEMBLY REMOVED, (16 EACH)**	
	Awd	$220.00	$3,520.00
	2	$657.10	$10,513.60
	3	$688.83	$11,021.28

Ref #81	**638E98600**	**WATER WORK, MISC.: 6" DUCTILE IRON WATER MAIN AND , (117 FT)**	
	Awd	$230.00	$26,910.00
	2	$89.73	$10,498.41
	3	$222.10	$25,985.70

Section 5 - WATER WORK - Totals

Awd	**$47,430.00**
2	**$28,320.78**
3	**$46,439.93**

Ref #82	**611E99660**	**MANHOLE RECONSTRUCTED TO GRADE, (1 EACH)**	
	Awd	$2,100.00	$2,100.00
	2	$1,175.69	$1,175.69
	3	$660.25	$660.25

Section 6 - SANITARY SEWER - Totals

Awd	**$2,100.00**
2	**$1,175.69**
3	**$660.25**

Ref #83	**620E00500**	**DELINEATOR, POST GROUND MOUNTED, (10 EACH)**	
	Awd	$48.00	$480.00
	2	$48.00	$480.00
	3	$48.00	$480.00
Ref #84	**621E00100**	**RPM, (120 EACH)**	
	Awd	$39.50	$4,740.00
	2	$50.70	$6,084.00
	3	$50.70	$6,084.00
Ref #85	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (95 EACH)**	
	Awd	$9.00	$855.00
	2	$10.00	$950.00
	3	$26.85	$2,550.75
Ref #86	**625E32000**	**GROUND ROD, (3 EACH)**	
	Awd	$350.00	$1,050.00
	2	$240.00	$720.00
	3	$400.00	$1,200.00
Ref #87	**626E00102**	**BARRIER REFLECTOR, TYPE 1 , 1WAY, (4 EACH)**	
	Awd	$8.00	$32.00
	2	$8.00	$32.00
	3	$67.68	$270.72
Ref #88	**626E00110**	**BARRIER REFLECTOR, TYPE 2 , 1WAY, (15 EACH)**	
	Awd	$15.00	$225.00
	2	$8.00	$120.00
	3	$8.00	$120.00
Ref #89	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (260.5 FT)**	
	Awd	$11.00	$2,865.50
	2	$11.00	$2,865.50
	3	$11.00	$2,865.50

Ref #90	**630E06500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W6X9, (37.4 FT)**	
	Awd	$35.50	$1,327.70
	2	$35.50	$1,327.70
	3	$35.50	$1,327.70
Ref #91	**630E07600**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W10X12, (44.4 FT)**	
	Awd	$43.50	$1,931.40
	2	$43.50	$1,931.40
	3	$43.50	$1,931.40
Ref #92	**630E08004**	**ONE WAY SUPPORT, NO. 3 POST, (29 FT)**	
	Awd	$12.50	$362.50
	2	$12.50	$362.50
	3	$12.50	$362.50
Ref #93	**630E08600**	**SIGN POST REFLECTOR, (14 EACH)**	
	Awd	$43.00	$602.00
	2	$43.00	$602.00
	3	$43.00	$602.00
Ref #94	**630E09000**	**BREAKAWAY STRUCTURAL BEAM CONNECTION, (4 EACH)**	
	Awd	$145.75	$583.00
	2	$145.75	$583.00
	3	$145.75	$583.00
Ref #95	**630E72340**	**OVERHEAD SIGN SUPPORT, TYPE TC-12.31, DESIGN 12, (3 EACH)**	
	Awd	$36,950.00	$110,850.00
	2	$36,950.00	$110,850.00
	3	$36,950.00	$110,850.00
Ref #96	**630E79500**	**SIGN SUPPORT ASSEMBLY, POLE MOUNTED, (2 EACH)**	
	Awd	$135.00	$270.00
	2	$135.00	$270.00
	3	$135.00	$270.00
Ref #97	**630E80100**	**SIGN, FLAT SHEET, (217.75 SF)**	
	Awd	$19.50	$4,246.13
	2	$19.50	$4,246.13
	3	$19.50	$4,246.13
Ref #98	**630E80200**	**SIGN, GROUND MOUNTED EXTRUSHEET, (28 SF)**	
	Awd	$30.50	$854.00
	2	$30.50	$854.00
	3	$30.50	$854.00
Ref #99	**630E80224**	**SIGN, OVERHEAD EXTRUSHEET, (544 SF)**	
	Awd	$30.50	$16,592.00
	2	$30.50	$16,592.00
	3	$30.50	$16,592.00
Ref #100	**630E84500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT FOUNDATION, (4 EACH)**	
	Awd	$1,450.00	$5,800.00
	2	$1,450.00	$5,800.00
	3	$1,450.00	$5,800.00
Ref #101	**630E84510**	**RIGID OVERHEAD SIGN SUPPORT FOUNDATION, (3 EACH)**	
	Awd	$7,275.00	$21,825.00
	2	$7,275.00	$21,825.00
	3	$7,275.00	$21,825.00

Ref #102	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (12 EACH)**	
	Awd	$10.00	$120.00
	2	$10.00	$120.00
	3	$10.00	$120.00
Ref #103	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (1 EACH)**	
	Awd	$75.00	$75.00
	2	$75.00	$75.00
	3	$75.00	$75.00
Ref #104	**630E85400**	**REMOVAL OF GROUND MOUNTED MAJOR SIGN AND DISPOSAL, (1 EACH)**	
	Awd	$275.00	$275.00
	2	$275.00	$275.00
	3	$275.00	$275.00
Ref #105	**630E85600**	**REMOVAL OF GROUND MOUNTED MAJOR SIGN AND REERECTIO, (1 EACH)**	
	Awd	$1,000.00	$1,000.00
	2	$1,000.00	$1,000.00
	3	$1,000.00	$1,000.00
Ref #106	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (12 EACH)**	
	Awd	$25.00	$300.00
	2	$25.00	$300.00
	3	$25.00	$300.00
Ref #107	**630E86102**	**REMOVAL OF GROUND MOUNTED STRUCTURAL BEAM SUPPORT , (4 EACH)**	
	Awd	$100.00	$400.00
	2	$100.00	$400.00
	3	$100.00	$400.00
Ref #108	**644E00100**	**EDGE LINE, 4", (0.29 MILE)**	
	Awd	$13,475.00	$3,907.75
	2	$13,475.00	$3,907.75
	3	$13,475.00	$3,907.75
Ref #109	**644E00300**	**CENTER LINE, (0.16 MILE)**	
	Awd	$15,935.00	$2,549.60
	2	$15,935.00	$2,549.60
	3	$15,935.00	$2,549.60
Ref #110	**644E00500**	**STOP LINE, (24 FT)**	
	Awd	$28.10	$674.40
	2	$28.10	$674.40
	3	$28.10	$674.40
Ref #111	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (44 FT)**	
	Awd	$27.80	$1,223.20
	2	$27.80	$1,223.20
	3	$27.80	$1,223.20
Ref #112	**644E00720**	**CHEVRON MARKING, (78 FT)**	
	Awd	$27.80	$2,168.40
	2	$27.80	$2,168.40
	3	$27.80	$2,168.40
Ref #113	**644E30000**	**REMOVAL OF PAVEMENT MARKING, (236 FT)**	
	Awd	$5.60	$1,321.60
	2	$5.60	$1,321.60
	3	$5.60	$1,321.60

Ref #114	**644E30020**	**REMOVAL OF PAVEMENT MARKING, (6 EACH)**	
	Awd	$335.00	$2,010.00
	2	$335.00	$2,010.00
	3	$335.00	$2,010.00
Ref #115	**646E10400**	**STOP LINE, (45 FT)**	
	Awd	$30.10	$1,354.50
	2	$30.10	$1,354.50
	3	$30.10	$1,354.50
Ref #116	**646E20300**	**LANE ARROW, (4 EACH)**	
	Awd	$620.00	$2,480.00
	2	$620.00	$2,480.00
	3	$620.00	$2,480.00
Ref #117	**646E20320**	**WRONG WAY ARROW, (1 EACH)**	
	Awd	$1,180.00	$1,180.00
	2	$1,180.00	$1,180.00
	3	$1,180.00	$1,180.00
Ref #118	**807E14010**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, EDG, (0.84 MILE)**	
	Awd	$8,675.00	$7,287.00
	2	$8,675.00	$7,287.00
	3	$8,675.00	$7,287.00
Ref #119	**807E14110**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, LAN, (1.37 MILE)**	
	Awd	$3,525.00	$4,829.25
	2	$3,525.00	$4,829.25
	3	$3,525.00	$4,829.25
Ref #120	**807E14310**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, CHA, (695 FT)**	
	Awd	$3.00	$2,085.00
	2	$3.00	$2,085.00
	3	$3.00	$2,085.00
Ref #121	**807E14410**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, DOT, (1027 FT)**	
	Awd	$1.75	$1,797.25
	2	$1.75	$1,797.25
	3	$1.75	$1,797.25
Ref #122	**807E14430**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, DOT, (1907 FT)**	
	Awd	$2.00	$3,814.00
	2	$2.00	$3,814.00
	3	$2.00	$3,814.00
Ref #123	**850E10010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (1.98 MILE)**	
	Awd	$5,160.00	$10,216.80
	2	$5,160.00	$10,216.80
	3	$5,160.00	$10,216.80
Ref #124	**850E10110**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (1027 FT)**	
	Awd	$2.00	$2,054.00
	2	$2.00	$2,054.00
	3	$2.00	$2,054.00
Ref #125	**850E10130**	**GROOVING FOR 12" RECESSED PAVEMENT MARKING, (ASPHA, (2515 FT)**	
	Awd	$2.25	$5,658.75
	2	$2.25	$5,658.75
	3	$2.25	$5,658.75

Ref #126	**850E20010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (CONCRE, (0.23 MILE)**	
	Awd	$8,520.00	$1,959.60
	2	$8,520.00	$1,959.60
	3	$8,520.00	$1,959.60
Ref #127	**850E20130**	**GROOVING FOR 12" RECESSED PAVEMENT MARKING, (CONCR, (87 FT)**	
	Awd	$3.50	$304.50
	2	$3.50	$304.50
	3	$3.50	$304.50

Section 7 - TRAFFIC CONTROL - Totals

Awd	**$236,536.83**
2	**$237,540.83**
3	**$239,860.30**

Ref #128	**625E18201**	**BRACKET ARM, 15', AS PER PLAN, (3 EACH)**	
	Awd	$1,600.00	$4,800.00
	2	$925.00	$2,775.00
	3	$925.00	$2,775.00
Ref #129	**625E23306**	**NO. 10 AWG 600 VOLT DISTRIBUTION CABLE, (430 FT)**	
	Awd	$2.00	$860.00
	2	$1.50	$645.00
	3	$1.50	$645.00
Ref #130	**625E25400**	**CONDUIT, 2", 725.04, (14 FT)**	
	Awd	$34.00	$476.00
	2	$55.00	$770.00
	3	$55.00	$770.00
Ref #131	**625E25504**	**CONDUIT, 3", 725.051, (61 FT)**	
	Awd	$18.00	$1,098.00
	2	$13.00	$793.00
	3	$13.00	$793.00
Ref #132	**625E25902**	**CONDUIT, JACKED OR DRILLED, 725.04, 4", (193 FT)**	
	Awd	$60.00	$11,580.00
	2	$62.00	$11,966.00
	3	$62.00	$11,966.00
Ref #133	**625E27551**	**LUMINAIRE, DECORATIVE, AS PER PLAN (250W HPS, TYPE, (3 EACH)**	
	Awd	$2,100.00	$6,300.00
	2	$2,110.00	$6,330.00
	3	$2,110.00	$6,330.00
Ref #134	**625E29000**	**TRENCH, (65 FT)**	
	Awd	$20.00	$1,300.00
	2	$15.00	$975.00
	3	$15.00	$975.00
Ref #135	**625E30706**	**PULL BOX, 725.08, 24", (4 EACH)**	
	Awd	$1,500.00	$6,000.00
	2	$1,465.00	$5,860.00
	3	$1,465.00	$5,860.00
Ref #136	**625E32000**	**GROUND ROD, (5 EACH)**	
	Awd	$350.00	$1,750.00
	2	$360.00	$1,800.00
	3	$360.00	$1,800.00

Ref #137	**625E36010**	**UNDERGROUND WARNING/MARKING TAPE, (65 FT)**	
	Awd	$2.25	$146.25
	2	$1.00	$65.00
	3	$1.00	$65.00
Ref #138	**630E79100**	**SIGN HANGER ASSEMBLY, MAST ARM, (2 EACH)**	
	Awd	$295.00	$590.00
	2	$290.00	$580.00
	3	$290.00	$580.00
Ref #139	**630E79500**	**SIGN SUPPORT ASSEMBLY, POLE MOUNTED, (1 EACH)**	
	Awd	$165.00	$165.00
	2	$125.00	$125.00
	3	$125.00	$125.00
Ref #140	**630E80100**	**SIGN, FLAT SHEET, (8 SF)**	
	Awd	$18.00	$144.00
	2	$32.00	$256.00
	3	$32.00	$256.00
Ref #141	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (1 EACH)**	
	Awd	$65.00	$65.00
	2	$220.00	$220.00
	3	$110.00	$110.00
Ref #142	**632E05006**	**VEHICULAR SIGNAL HEAD, (LED), 3-SECTION, 12" LENS,, (7 EACH)**	
	Awd	$900.00	$6,300.00
	2	$1,085.00	$7,595.00
	3	$1,085.00	$7,595.00
Ref #143	**632E05086**	**VEHICULAR SIGNAL HEAD, (LED), 5-SECTION, 12" LENS,, (1 EACH)**	
	Awd	$1,500.00	$1,500.00
	2	$1,520.00	$1,520.00
	3	$1,520.00	$1,520.00
Ref #144	**632E25000**	**COVERING OF VEHICULAR SIGNAL HEAD, (8 EACH)**	
	Awd	$35.00	$280.00
	2	$5.00	$40.00
	3	$5.00	$40.00
Ref #145	**632E40700**	**SIGNAL CABLE, 7 CONDUCTOR, NO. 14 AWG, (1168 FT)**	
	Awd	$4.00	$4,672.00
	2	$4.70	$5,489.60
	3	$4.70	$5,489.60
Ref #146	**632E64010**	**SIGNAL SUPPORT FOUNDATION, (3 EACH)**	
	Awd	$5,000.00	$15,000.00
	2	$3,945.00	$11,835.00
	3	$3,945.00	$11,835.00
Ref #147	**632E64020**	**PEDESTAL FOUNDATION, (1 EACH)**	
	Awd	$1,500.00	$1,500.00
	2	$925.00	$925.00
	3	$925.00	$925.00
Ref #148	**632E68200**	**POWER CABLE, 2 CONDUCTOR, NO. 6 AWG, (84 FT)**	
	Awd	$6.00	$504.00
	2	$5.25	$441.00
	3	$5.25	$441.00

Ref #149	**632E68300**	**POWER CABLE, 3 CONDUCTOR, NO. 6 AWG, (128 FT)**	
	Awd	$7.50	$960.00
	2	$7.85	$1,004.80
	3	$7.85	$1,004.80
Ref #150	**632E70001**	**POWER SERVICE, AS PER PLAN, (1 EACH)**	
	Awd	$2,500.00	$2,500.00
	2	$3,600.00	$3,600.00
	3	$3,600.00	$3,600.00
Ref #151	**632E70400**	**CONDUIT RISER, 2" DIAMETER, (1 EACH)**	
	Awd	$1,500.00	$1,500.00
	2	$705.00	$705.00
	3	$705.00	$705.00
Ref #152	**632E80981**	**COMBINATION SIGNAL SUPPORT, TYPE TC-81.21, DESIGN , (1 EACH)**	
	Awd	$12,000.00	$12,000.00
	2	$11,745.00	$11,745.00
	3	$11,745.00	$11,745.00
Ref #153	**632E81001**	**COMBINATION SIGNAL SUPPORT, TYPE TC-81.21, DESIGN , (2 EACH)**	
	Awd	$15,000.00	$30,000.00
	2	$14,760.00	$29,520.00
	3	$14,760.00	$29,520.00
Ref #154	**632E90008**	**PEDESTAL, 15', TRANSFORMER BASE, (1 EACH)**	
	Awd	$2,000.00	$2,000.00
	2	$755.00	$755.00
	3	$755.00	$755.00
Ref #155	**633E65521**	**CABINET, TYPE 332, AS PER PLAN, (1 EACH)**	
	Awd	$14,000.00	$14,000.00
	2	$12,165.00	$12,165.00
	3	$12,165.00	$12,165.00
Ref #156	**633E67100**	**CABINET FOUNDATION, (1 EACH)**	
	Awd	$3,500.00	$3,500.00
	2	$2,165.00	$2,165.00
	3	$2,165.00	$2,165.00
Ref #157	**633E67201**	**CONTROLLER WORK PAD, AS PER PLAN, (1 EACH)**	
	Awd	$2,500.00	$2,500.00
	2	$1,600.00	$1,600.00
	3	$1,600.00	$1,600.00
Ref #158	**633E75001**	**UNINTERRUPTIBLE POWER SUPPLY (UPS), 1000 WATT, AS , (1 EACH)**	
	Awd	$6,500.00	$6,500.00
	2	$7,435.00	$7,435.00
	3	$7,435.00	$7,435.00
Ref #159	**633E99000**	**CONTROLLER ITEM, MISC.: UNMANAGED ETHERNET SWITCH, (1 EACH)**	
	Awd	$450.00	$450.00
	2	$420.00	$420.00
	3	$420.00	$420.00
Ref #160	**809E69000**	**ADVANCE RADAR DETECTION, (2 EACH)**	
	Awd	$7,200.00	$14,400.00
	2	$8,410.00	$16,820.00
	3	$8,410.00	$16,820.00

Ref #161	**809E69100**	**STOP LINE RADAR DETECTION, (3 EACH)**	
	Awd	$7,000.00	$21,000.00
	2	$7,960.00	$23,880.00
	3	$7,960.00	$23,880.00
Ref #162	**809E69123**	**ATC CONTROLLER, AS PER PLAN, (1 EACH)**	
	Awd	$8,000.00	$8,000.00
	2	$7,480.00	$7,480.00
	3	$7,480.00	$7,480.00

Section 8 - TRAFFIC SIGNALS - Totals

Awd	**$184,340.25**
2	**$180,300.40**
3	**$180,190.40**

Ref #163	**202E56101**	**BUILDING DEMOLISHED, AS PER PLAN, PARCEL 323-WL, 1, (1 EACH)**	
	Awd	$23,900.00	$23,900.00
	2	$25,679.78	$25,679.78
	3	$25,850.13	$25,850.13
Ref #164	**202E56101**	**BUILDING DEMOLISHED, AS PER PLAN, PARCEL 323-WL, 1, (1 EACH)**	
	Awd	$1,500.00	$1,500.00
	2	$4,898.45	$4,898.45
	3	$1,500.00	$1,500.00
Ref #165	**202E56101**	**BUILDING DEMOLISHED, AS PER PLAN, PARCEL 324-WL, 1, (1 EACH)**	
	Awd	$48,300.00	$48,300.00
	2	$27,446.20	$27,446.20
	3	$51,250.13	$51,250.13
Ref #166	**202E56101**	**BUILDING DEMOLISHED, AS PER PLAN, PARCEL 324-WL, 1, (1 EACH)**	
	Awd	$300.00	$300.00
	2	$5,640.65	$5,640.65
	3	$300.00	$300.00
Ref #167	**202E56101**	**BUILDING DEMOLISHED, AS PER PLAN, PARCEL 324-WL, 1, (1 EACH)**	
	Awd	$1,200.00	$1,200.00
	2	$3,265.64	$3,265.64
	3	$1,200.00	$1,200.00
Ref #168	**202E56101**	**BUILDING DEMOLISHED, AS PER PLAN, PARCEL 325-WL, 1, (1 EACH)**	
	Awd	$23,500.00	$23,500.00
	2	$20,336.01	$20,336.01
	3	$25,450.13	$25,450.13
Ref #169	**202E56101**	**BUILDING DEMOLISHED, AS PER PLAN, PARCEL 325-WL, 1, (1 EACH)**	
	Awd	$500.00	$500.00
	2	$3,265.64	$3,265.64
	3	$500.00	$500.00
Ref #170	**202E56101**	**BUILDING DEMOLISHED, AS PER PLAN, PARCEL 326-WL, 1, (2 EACH)**	
	Awd	$26,700.00	$53,400.00
	2	$12,839.89	$25,679.78
	3	$29,650.16	$59,300.32
Ref #171	**202E56101**	**BUILDING DEMOLISHED, AS PER PLAN, PARCEL 327-WL, 1, (1 EACH)**	
	Awd	$26,500.00	$26,500.00
	2	$27,446.20	$27,446.20
	3	$29,450.13	$29,450.13

Ref #172	**202E56101**	**BUILDING DEMOLISHED, AS PER PLAN, PARCEL 327-WL, 1, (2 EACH)**	
	Awd	$1,200.00	$2,400.00
	2	$4,304.71	$8,609.42
	3	$9,150.16	$18,300.32
Ref #173	**202E56101**	**BUILDING DEMOLISHED, AS PER PLAN, PARCEL 328-WL, 1, (1 EACH)**	
	Awd	$11,000.00	$11,000.00
	2	$8,312.53	$8,312.53
	3	$6,900.00	$6,900.00
Ref #174	**202E56101**	**BUILDING DEMOLISHED, AS PER PLAN, PARCEL 328-WL, 1, (1 EACH)**	
	Awd	$30,200.00	$30,200.00
	2	$23,438.37	$23,438.37
	3	$33,150.13	$33,150.13
Ref #175	**202E56101**	**BUILDING DEMOLISHED, AS PER PLAN, PARCEL 329-WL, 1, (1 EACH)**	
	Awd	$300.00	$300.00
	2	$5,640.65	$5,640.65
	3	$2,700.00	$2,700.00
Ref #176	**202E56101**	**BUILDING DEMOLISHED, AS PER PLAN, PARCEL 329-WL, 1, (1 EACH)**	
	Awd	$21,600.00	$21,600.00
	2	$21,671.96	$21,671.96
	3	$24,550.13	$24,550.13
Ref #177	**202E56101**	**BUILDING DEMOLISHED, AS PER PLAN, PARCEL 330-WL, 1, (1 EACH)**	
	Awd	$12,000.00	$12,000.00
	2	$6,976.59	$6,976.59
	3	$8,400.00	$8,400.00
Ref #178	**202E56101**	**BUILDING DEMOLISHED, AS PER PLAN, PARCEL 330-WL, 1, (1 EACH)**	
	Awd	$27,600.00	$27,600.00
	2	$28,351.67	$28,351.67
	3	$30,550.13	$30,550.13
Ref #179	**202E56101**	**BUILDING DEMOLISHED, AS PER PLAN, PARCEL 330-WL, 1, (1 EACH)**	
	Awd	$100.00	$100.00
	2	$2,300.79	$2,300.79
	3	$100.00	$100.00
Ref #180	**202E56101**	**BUILDING DEMOLISHED, AS PER PLAN, PARCEL 331-WL, 1, (1 EACH)**	
	Awd	$15,800.00	$15,800.00
	2	$9,648.47	$9,648.47
	3	$10,800.00	$10,800.00
Ref #181	**202E56101**	**BUILDING DEMOLISHED, AS PER PLAN, PARCEL 331-WL, 1, (1 EACH)**	
	Awd	$28,700.00	$28,700.00
	2	$21,671.96	$21,671.96
	3	$31,650.13	$31,650.13
Ref #182	**202E56101**	**BUILDING DEMOLISHED, AS PER PLAN, PARCEL 332-WL, 1, (1 EACH)**	
	Awd	$23,200.00	$23,200.00
	2	$20,336.00	$20,336.00
	3	$25,150.13	$25,150.13
Ref #183	**202E56101**	**BUILDING DEMOLISHED, AS PER PLAN, PARCEL 333-WL, 1, (1 EACH)**	
	Awd	$21,200.00	$21,200.00
	2	$23,438.37	$23,438.37
	3	$34,350.13	$34,350.13

Ref #184	**202E56101**	**BUILDING DEMOLISHED, AS PER PLAN, PARCEL 333-WL, 1, (1 EACH)**	
	Awd	$4,000.00	$4,000.00
	2	$2,434.39	$2,434.39
	3	$3,600.00	$3,600.00
Ref #185	**202E56101**	**BUILDING DEMOLISHED, AS PER PLAN, PARCEL 335-WL, 1, (1 EACH)**	
	Awd	$27,200.00	$27,200.00
	2	$23,007.90	$23,007.90
	3	$30,150.13	$30,150.13
Ref #186	**202E56101**	**BUILDING DEMOLISHED, AS PER PLAN, PARCEL 336, 1 ST, (1 EACH)**	
	Awd	$21,700.00	$21,700.00
	2	$21,671.96	$21,671.96
	3	$24,650.13	$24,650.13
Ref #187	**202E56101**	**BUILDING DEMOLISHED, AS PER PLAN, PARCEL 336, 1 ST, (1 EACH)**	
	Awd	$2,000.00	$2,000.00
	2	$2,434.40	$2,434.40
	3	$1,200.00	$1,200.00
Ref #188	**202E56101**	**BUILDING DEMOLISHED, AS PER PLAN, PARCEL 336-WL, 1, (2 EACH)**	
	Awd	$21,500.00	$43,000.00
	2	$21,523.53	$43,047.06
	3	$24,450.16	$48,900.32
Ref #189	**202E56101**	**BUILDING DEMOLISHED, AS PER PLAN, PARCEL 336-WL, 1, (1 EACH)**	
	Awd	$1,200.00	$1,200.00
	2	$2,835.26	$2,835.26
	3	$1,200.00	$1,200.00
Ref #190	**202E56101**	**BUILDING DEMOLISHED, AS PER PLAN, PARCEL 434-WL, 1, (1 EACH)**	
	Awd	$25,300.00	$25,300.00
	2	$21,671.96	$21,671.96
	3	$20,300.00	$20,300.00
Ref #191	**202E56101**	**BUILDING DEMOLISHED, AS PER PLAN, PARCEL 435-WL, 1, (1 EACH)**	
	Awd	$26,000.00	$26,000.00
	2	$20,337.00	$20,337.00
	3	$21,000.00	$21,000.00

Section 9 - BUILDING DEMOLITION - Totals

Awd	**$523,600.00**
2	**$461,495.06**
3	**$572,402.52**

Ref #192	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (30 HOUR)**	
	Awd	$81.00	$2,430.00
	2	$70.00	$2,100.00
	3	$108.85	$3,265.50
Ref #193	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (4 EACH)**	
	Awd	$2,420.00	$9,680.00
	2	$2,100.00	$8,400.00
	3	$2,761.40	$11,045.60
Ref #194	**614E12800**	**WORK ZONE RAISED PAVEMENT MARKER, (431 EACH)**	
	Awd	$36.00	$15,516.00
	2	$6.00	$2,586.00
	3	$6.00	$2,586.00

Ref #195	**614E13310**	**BARRIER REFLECTOR, TYPE 1, 1WAY, (39 EACH)**	
	Awd	$10.00	$390.00
	2	$15.00	$585.00
	3	$21.92	$854.88
Ref #196	**614E13350**	**OBJECT MARKER, ONE WAY, (34 EACH)**	
	Awd	$12.00	$408.00
	2	$16.00	$544.00
	3	$20.46	$695.64
Ref #197	**614E13360**	**OBJECT MARKER, TWO WAY, (5 EACH)**	
	Awd	$14.00	$70.00
	2	$21.00	$105.00
	3	$20.49	$102.45
Ref #198	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (6 SNMT)**	
	Awd	$900.00	$5,400.00
	2	$1,050.00	$6,300.00
	3	$850.00	$5,100.00
Ref #199	**614E20056**	**WORK ZONE LANE LINE, CLASS I, 6", 807 PAINT, (0.26 MILE)**	
	Awd	$1,480.00	$384.80
	2	$1,500.00	$390.00
	3	$1,480.00	$384.80
Ref #200	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (0.19 MILE)**	
	Awd	$4,255.00	$808.45
	2	$4,300.00	$817.00
	3	$4,255.00	$808.45
Ref #201	**614E22056**	**WORK ZONE EDGE LINE, CLASS I, 6", 807 PAINT, (1.42 MILE)**	
	Awd	$4,095.00	$5,814.90
	2	$4,000.00	$5,680.00
	3	$4,095.00	$5,814.90
Ref #202	**614E22100**	**WORK ZONE EDGE LINE, CLASS I, 4", 642 PAINT, (0.31 MILE)**	
	Awd	$3,270.00	$1,013.70
	2	$4,000.00	$1,240.00
	3	$3,270.00	$1,013.70
Ref #203	**614E23110**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", 807 PAI, (4430 FT)**	
	Awd	$1.80	$7,974.00
	2	$1.80	$7,974.00
	3	$1.80	$7,974.00
Ref #204	**614E24102**	**WORK ZONE DOTTED LINE, CLASS I, 6", 807 PAINT, (674 FT)**	
	Awd	$1.50	$1,011.00
	2	$1.50	$1,011.00
	3	$1.50	$1,011.00
Ref #205	**614E25200**	**WORK ZONE TRANSVERSE/DIAGONAL LINE, CLASS I, 642 P, (48 FT)**	
	Awd	$3.25	$156.00
	2	$3.25	$156.00
	3	$3.25	$156.00
Ref #206	**614E30200**	**WORK ZONE ARROW, CLASS I, 642 PAINT, (4 EACH)**	
	Awd	$75.00	$300.00
	2	$75.00	$300.00
	3	$75.00	$300.00

Ref #207	**614E31200**	**WORK ZONE WORD ON PAVEMENT, 72", CLASS I, 642 PAIN, (1 EACH)**	
	Awd	$95.00	$95.00
	2	$95.00	$95.00
	3	$95.00	$95.00
Ref #208	**616E10000**	**WATER, (22 MGAL)**	
	Awd	$500.00	$11,000.00
	2	$7.00	$154.00
	3	$79.79	$1,755.38
Ref #209	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (1860 FT)**	
	Awd	$21.00	$39,060.00
	2	$21.00	$39,060.00
	3	$28.23	$52,507.80

Section 10 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$101,511.85**
2	**$77,497.00**
3	**$95,471.10**

Ref #210	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$13,000.00	$13,000.00
	2	$14,800.00	$14,800.00
	3	$30,501.57	$30,501.57
Ref #211	**108E10000**	**CPM PROGRESS SCHEDULE, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$9,950.00	$9,950.00
	3	$5,034.65	$5,034.65
Ref #212	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$75,000.00	$75,000.00
	2	$50,500.00	$50,500.00
	3	$219,749.77	$219,749.77
Ref #213	**619E16021**	**FIELD OFFICE, TYPE C, AS PER PLAN, (6 MNTH)**	
	Awd	$3,100.00	$18,600.00
	2	$3,000.00	$18,000.00
	3	$1,250.19	$7,501.14
Ref #214	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$12,000.00	$12,000.00
	3	$16,963.43	$16,963.43
Ref #215	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$86,825.00	$86,825.00
	3	$24,067.91	$24,067.91

Section 11 - INCIDENTALS - Totals

Awd	**$228,600.00**
2	**$192,075.00**
3	**$303,818.47**