Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220047
PID 105410
DAR-SR 118/SR 502-08.25/09.01
Federal
Type: BRIDGE REPAIR
Letting Date: 1/27/2022
Completion Date: 9/15/2022

Contract Awarded To: COMPLETE GENERAL CONSTRUCTION COMPANY
Award Amount: $421,077.75

Engineer's Estimate: $430,000.00

Bidder 1
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $421,077.75

Bidder 2
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $439,792.25

Bidder 3
BRUMBAUGH CONSTRUCTION INC
3520 St Rt 49 North
Darke
ARCANUM, OH 45304
Bid $472,336.00

Bidder 4
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $733,343.61

Ref #1	**202E23500**	**WEARING COURSE REMOVED, (428 SY)**	
	Awd	$30.00	$12,840.00
	2	$15.00	$6,420.00
	3	$15.00	$6,420.00
	4	$11.76	$5,033.28

Section 1 - ROADWAY - Totals

Awd	**$12,840.00**
2	**$6,420.00**
3	**$6,420.00**
4	**$5,033.28**

Ref #2	**659E10000**	**SEEDING AND MULCHING, (420 SY)**	
	Awd	$8.75	$3,675.00
	2	$7.00	$2,940.00
	3	$4.00	$1,680.00
	4	$12.48	$5,241.60
Ref #3	**659E14000**	**REPAIR SEEDING AND MULCHING, (22 SY)**	
	Awd	$2.00	$44.00
	2	$3.00	$66.00
	3	$2.00	$44.00
	4	$5.00	$110.00
Ref #4	**659E20000**	**COMMERCIAL FERTILIZER, (0.06 TON)**	
	Awd	$650.00	$39.00
	2	$1,250.00	$75.00
	3	$700.00	$42.00
	4	$1,250.00	$75.00
Ref #5	**659E35000**	**WATER, (2 MGAL)**	
	Awd	$1.00	$2.00
	2	$10.00	$20.00
	3	$5.00	$10.00
	4	$1.00	$2.00
Ref #6	**832E30000**	**EROSION CONTROL, (2000 EACH)**	
	Awd	$1.00	$2,000.00
	2	$1.00	$2,000.00
	3	$1.00	$2,000.00
	4	$1.00	$2,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$5,760.00**
2	**$5,101.00**
3	**$3,776.00**
4	**$7,428.60**

Ref #7	**407E10000**	**TACK COAT, (61 GAL)**	
	Awd	$5.00	$305.00
	2	$4.75	$289.75
	3	$15.00	$915.00
	4	$5.00	$305.00

Ref #8	**441E50100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (30 CY)**	
	Awd	$575.00	$17,250.00
	2	$360.00	$10,800.00
	3	$525.00	$15,750.00
	4	$575.00	$17,250.00

Section 3 - PAVEMENT - Totals

Awd	**$17,555.00**
2	**$11,089.75**
3	**$16,665.00**
4	**$17,555.00**

Ref #9	**646E10200**	**CENTER LINE, (0.04 MILE)**	
	Awd	$100,000.00	$4,000.00
	2	$100,000.00	$4,000.00
	3	$125,000.00	$5,000.00
	4	$250,000.01	$10,000.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$4,000.00**
2	**$4,000.00**
3	**$5,000.00**
4	**$10,000.00**

Ref #10	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$8,500.00	$8,500.00
	3	$7,500.00	$7,500.00
	4	$7,905.85	$7,905.85

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$6,000.00**
2	**$8,500.00**
3	**$7,500.00**
4	**$7,905.85**

Ref #11	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$39,000.00	$39,000.00
	3	$12,000.00	$12,000.00
	4	$194,013.51	$194,013.51
Ref #12	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$21,000.00	$21,000.00
	2	$15,000.00	$15,000.00
	3	$5,000.00	$5,000.00
	4	$8,796.22	$8,796.22
Ref #13	**507E71200**	**SPECIAL - PILE ENCASEMENT, (198 FT)**	
	Awd	$180.00	$35,640.00
	2	$210.00	$41,580.00
	3	$200.00	$39,600.00
	4	$174.94	$34,638.12

Ref #14	**509E20001**	**REINFORCING STEEL, REPLACEMENT OF EXISTING REINFOR, (50 LB)**	
	Awd	$4.50	$225.00
	2	$2.00	$100.00
	3	$40.00	$2,000.00
	4	$6.63	$331.50
Ref #15	**509E25000**	**UNCOATED REINFORCING STEEL, (605 LB)**	
	Awd	$2.45	$1,482.25
	2	$2.00	$1,210.00
	3	$5.00	$3,025.00
	4	$2.67	$1,615.35
Ref #16	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (144 EACH)**	
	Awd	$15.00	$2,160.00
	2	$30.00	$4,320.00
	3	$25.00	$3,600.00
	4	$14.98	$2,157.12
Ref #17	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (197 SY)**	
	Awd	$10.50	$2,068.50
	2	$10.50	$2,068.50
	3	$30.00	$5,910.00
	4	$10.50	$2,068.50
Ref #18	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (38 SY)**	
	Awd	$50.00	$1,900.00
	2	$50.00	$1,900.00
	3	$35.00	$1,330.00
	4	$50.00	$1,900.00
Ref #19	**514E27700**	**FIELD PAINTING, MISC.: ZINC RICH PRIMER, (46 SF)**	
	Awd	$52.00	$2,392.00
	2	$25.00	$1,150.00
	3	$225.00	$10,350.00
	4	$44.30	$2,037.80
Ref #20	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (53 SF)**	
	Awd	$10.00	$530.00
	2	$7.00	$371.00
	3	$4.00	$212.00
	4	$3.64	$192.92
Ref #21	**516E31011**	**2" DEEP JOINT SEALER, AS PER PLAN, (80 FT)**	
	Awd	$25.50	$2,040.00
	2	$19.00	$1,520.00
	3	$15.00	$1,200.00
	4	$25.50	$2,040.00
Ref #22	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (167 SF)**	
	Awd	$115.00	$19,205.00
	2	$90.00	$15,030.00
	3	$125.00	$20,875.00
	4	$115.00	$19,205.00
Ref #23	**530E00600**	**SPECIAL - STRUCTURES, MISC.: ABUTMENT REFACING WIT, (236 SF)**	
	Awd	$155.00	$36,580.00
	2	$135.00	$31,860.00
	3	$200.00	$47,200.00
	4	$171.55	$40,485.80

Ref #24	**848E10200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDR, (440 SY)**	
	Awd	$80.00	$35,200.00
	2	$85.00	$37,400.00
	3	$80.00	$35,200.00
	4	$75.51	$33,224.40
Ref #25	**848E20001**	**SURFACE PREPARATION USING HYDRODEMOLITION, AS PER , (440 SY)**	
	Awd	$90.00	$39,600.00
	2	$75.00	$33,000.00
	3	$75.00	$33,000.00
	4	$43.30	$19,052.00
Ref #26	**848E30200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE , (21 CY)**	
	Awd	$166.00	$3,486.00
	2	$180.00	$3,780.00
	3	$225.00	$4,725.00
	4	$264.58	$5,556.18
Ref #27	**848E50000**	**HAND CHIPPING, (50 SY)**	
	Awd	$80.00	$4,000.00
	2	$65.00	$3,250.00
	3	$150.00	$7,500.00
	4	$89.09	$4,454.50
Ref #28	**848E50100**	**TEST SLAB, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$1,250.00	$1,250.00
	3	$800.00	$800.00
	4	$3,064.32	$3,064.32
Ref #29	**848E50300**	**WEARING COURSE REMOVED, ASPHALT, (440 SY)**	
	Awd	$20.00	$8,800.00
	2	$15.00	$6,600.00
	3	$15.00	$6,600.00
	4	$29.32	$12,900.80

Section 6 - STRUCTURE REPAIR (DAR-118-0825) - Totals

Awd	**$227,308.75**
2	**$240,389.50**
3	**$240,127.00**
4	**$387,734.04**

Ref #30	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$35,000.00	$35,000.00
	3	$20,000.00	$20,000.00
	4	$103,574.43	$103,574.43
Ref #31	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$22,000.00	$22,000.00
	2	$15,000.00	$15,000.00
	3	$5,000.00	$5,000.00
	4	$8,671.89	$8,671.89
Ref #32	**507E71200**	**SPECIAL - PILE ENCASEMENT, (171 FT)**	
	Awd	$180.00	$30,780.00
	2	$215.00	$36,765.00
	3	$200.00	$34,200.00
	4	$172.45	$29,488.95

Ref #33	**509E20001**	**REINFORCING STEEL, REPLACEMENT OF EXISTING REINFOR, (50 LB)**	
	Awd	$4.50	$225.00
	2	$2.00	$100.00
	3	$40.00	$2,000.00
	4	$6.63	$331.50
Ref #34	**509E25000**	**UNCOATED REINFORCING STEEL, (740 LB)**	
	Awd	$2.45	$1,813.00
	2	$2.00	$1,480.00
	3	$5.00	$3,700.00
	4	$2.43	$1,798.20
Ref #35	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (153 EACH)**	
	Awd	$15.00	$2,295.00
	2	$30.00	$4,590.00
	3	$25.00	$3,825.00
	4	$15.30	$2,340.90
Ref #36	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (55 SY)**	
	Awd	$45.00	$2,475.00
	2	$45.00	$2,475.00
	3	$35.00	$1,925.00
	4	$45.00	$2,475.00
Ref #37	**513E10201**	**STRUCTURAL STEEL MEMBERS, LEVEL UF, AS PER PLAN, (583 LB)**	
	Awd	$26.00	$15,158.00
	2	$16.00	$9,328.00
	3	$25.00	$14,575.00
	4	$16.85	$9,823.55
Ref #38	**514E27700**	**FIELD PAINTING, MISC.: ZINC RICH PRIMER, (29 SF)**	
	Awd	$52.00	$1,508.00
	2	$25.00	$725.00
	3	$225.00	$6,525.00
	4	$91.37	$2,649.73
Ref #39	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (47 SF)**	
	Awd	$10.00	$470.00
	2	$7.00	$329.00
	3	$4.00	$188.00
	4	$3.66	$172.02
Ref #40	**530E00600**	**SPECIAL - STRUCTURES, MISC.: ABUTMENT REFACING WIT, (282 SF)**	
	Awd	$145.00	$40,890.00
	2	$125.00	$35,250.00
	3	$200.00	$56,400.00
	4	$152.57	$43,024.74

Section 7 - STRUCTURE REPAIR (DAR-502-0901) - Totals

Awd	**$127,614.00**
2	**$141,042.00**
3	**$148,338.00**
4	**$204,350.91**

Ref #41	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$5,000.00	$5,000.00
	3	$5,000.00	$5,000.00
	4	$4,776.06	$4,776.06

Ref #42	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$6,250.00	$6,250.00
	3	$1,000.00	$1,000.00
	4	$7,046.04	$7,046.04
Ref #43	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$2,000.00	$2,000.00
	3	$5,000.00	$5,000.00
	4	$2,500.00	$2,500.00
Ref #44	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$10,000.00	$10,000.00
	3	$33,510.00	$33,510.00
	4	$79,013.83	$79,013.83

Section 8 - INCIDENTALS - Totals

Awd	**$20,000.00**
2	**$23,250.00**
3	**$44,510.00**
4	**$93,335.93**