Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220052
PID 112434
GAL-SR 7-02.45
Federal
Type: CULVERT REPLACEMENT
Letting Date: 1/27/2022
Completion Date: 7/1/2022

Contract Awarded To: OHIO-WEST VIRGINIA EXCAVATING CO
Award Amount: $143,480.14

Engineer's Estimate: $138,000.00

Bidder 1
OHIO-WEST VIRGINIA EXCAVATING CO
56461 FERRY LANDING ROAD
Belmont
SHADYSIDE, OH 43947
Bid $143,480.14

Bidder 2
ALLARD EXCAVATION LLC
8336 BENNETT SCHOOL HOUSE RD
Scioto
SOUTH WEBSTER, OH 45682
Bid $200,606.50

Bidder 3
TURN-KEY TUNNELING INC
1247 STIMMEL RD
Franklin
COLUMBUS, OH 43223
Bid $246,307.50

Ref #1	**202E20010**	**HEADWALL REMOVED, (2 EACH)**	
	Awd	$878.90	$1,757.80
	2	$225.00	$450.00
	3	$2,625.00	$5,250.00
Ref #2	**202E35200**	**PIPE REMOVED, OVER 24", (20 FT)**	
	Awd	$34.53	$690.60
	2	$56.00	$1,120.00
	3	$300.00	$6,000.00
Ref #3	**202E70000**	**SPECIAL - FILL AND PLUG EXISTING CONDUIT (42" COND, (90 FT)**	
	Awd	$162.42	$14,617.80
	2	$127.00	$11,430.00
	3	$160.00	$14,400.00
Ref #4	**203E10000**	**EXCAVATION, (20 CY)**	
	Awd	$41.22	$824.40
	2	$11.00	$220.00
	3	$79.00	$1,580.00
Ref #5	**203E20000**	**EMBANKMENT, (25 CY)**	
	Awd	$98.22	$2,455.50
	2	$14.00	$350.00
	3	$79.00	$1,975.00

Section 1 - ROADWAY - Totals

Awd	**$20,346.10**
2	**$13,570.00**
3	**$29,205.00**

Ref #6	**601E32010**	**ROCK CHANNEL PROTECTION, TYPE A WITH AGGREGATE FIL, (80 CY)**	
	Awd	$139.27	$11,141.60
	2	$77.00	$6,160.00
	3	$195.00	$15,600.00
Ref #7	**601E32110**	**ROCK CHANNEL PROTECTION, TYPE B WITH AGGREGATE FIL, (37 CY)**	
	Awd	$152.46	$5,641.02
	2	$78.00	$2,886.00
	3	$195.00	$7,215.00
Ref #8	**832E30000**	**EROSION CONTROL, (500 EACH)**	
	Awd	$1.00	$500.00
	2	$1.00	$500.00
	3	$1.00	$500.00

Section 2 - EROSION CONTROL - Totals

Awd	**$17,282.62**
2	**$9,546.00**
3	**$23,315.00**

Ref #9	**602E20000**	**CONCRETE MASONRY, (1.1 CY)**	
	Awd	$2,495.66	$2,745.23
	2	$3,150.00	$3,465.00
	3	$3,625.00	$3,987.50

Ref #10	**611E96600**	**CONDUIT, BORED OR JACKED (48" CONDUIT), (120 FT)**	
	Awd	$753.21	$90,385.20
	2	$1,140.00	$136,800.00
	3	$1,240.00	$148,800.00

Section 3 - DRAINAGE - Totals

Awd	**$93,130.43**
2	**$140,265.00**
3	**$152,787.50**

Ref #11	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$2,069.78	$2,069.78
	2	$3,000.00	$3,000.00
	3	$6,050.00	$6,050.00
Ref #12	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$2,666.68	$2,666.68
	2	$5,600.00	$5,600.00
	3	$8,700.00	$8,700.00
Ref #13	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$884.53	$884.53
	2	$2,700.00	$2,700.00
	3	$5,000.00	$5,000.00
Ref #14	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$7,100.00	$7,100.00
	2	$25,925.50	$25,925.50
	3	$21,250.00	$21,250.00

Section 4 - INCIDENTALS - Totals

Awd	**$12,720.99**
2	**$37,225.50**
3	**$41,000.00**