Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220056
PID 112503
LAK-US 6-02.60
Federal
Type: TWO LANE RESURFACING
Letting Date: 1/27/2022
Completion Date: 10/15/2022

Contract Awarded To: RONYAK PAVING INC
Award Amount: $1,515,192.00

Engineer's Estimate: $1,583,000.00

Bidder 1
RONYAK PAVING INC
14376 N CHESHIRE ST
Geauga
BURTON, OH 44021
Bid $1,515,192.00

Bidder 2
CHAGRIN VALLEY PAVING INC
17290 MUNN RD
Geauga
CHAGRIN FALLS, OH 44023
Bid $1,537,340.50

Bidder 3
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $1,619,675.40

Bidder 4
KARVO COMPANIES INC
4524 HUDSON DR
STOW, OH 44224-1702
Bid $1,688,209.10

Bidder 5
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $1,906,441.98

Ref #1	**608E52000**	**CURB RAMP, (260 SF)**	
	Awd	$16.00	$4,160.00
	2	$13.00	$3,380.00
	3	$15.00	$3,900.00
	4	$15.00	$3,900.00
	5	$16.00	$4,160.00
Ref #2	**608E53020**	**DETECTABLE WARNING, (24 SF)**	
	Awd	$66.00	$1,584.00
	2	$55.00	$1,320.00
	3	$62.00	$1,488.00
	4	$62.00	$1,488.00
	5	$66.00	$1,584.00
Ref #3	**623E39501**	**MONUMENT BOX ADJUSTED TO GRADE, AS PER PLAN, (3 EACH)**	
	Awd	$675.00	$2,025.00
	2	$800.00	$2,400.00
	3	$1,325.00	$3,975.00
	4	$1,325.00	$3,975.00
	5	$675.00	$2,025.00
Ref #4	**690E98400**	**SPECIAL - PRE-CONSTRUCTION VIDEOGRAPHY, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$1,358.00	$1,358.00
	3	$2,000.00	$2,000.00
	4	$2,025.00	$2,025.00
	5	$2,000.00	$2,000.00
Ref #101	**202E30000**	**WALK REMOVED, (260 SF)**	
	Awd	$10.00	$2,600.00
	2	$5.00	$1,300.00
	3	$4.50	$1,170.00
	4	$4.50	$1,170.00
	5	$4.00	$1,040.00

Section 1 - ROADWAY - Totals

Awd	**$12,369.00**
2	**$9,758.00**
3	**$12,533.00**
4	**$12,558.00**
5	**$10,809.00**

Ref #5	**832E30000**	**EROSION CONTROL, (2000 EACH)**	
	Awd	$1.00	$2,000.00
	2	$1.00	$2,000.00
	3	$1.00	$2,000.00
	4	$1.00	$2,000.00
	5	$1.00	$2,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$2,000.00**
2	**$2,000.00**
3	**$2,000.00**
4	**$2,000.00**
5	**$2,000.00**

Ref #6	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (2 EACH)**	
	Awd	$850.00	$1,700.00
	2	$1,000.00	$2,000.00
	3	$1,750.00	$3,500.00
	4	$1,750.00	$3,500.00
	5	$850.00	$1,700.00
Ref #7	**611E98635**	**CATCH BASIN RECONSTRUCTED TO GRADE, AS PER PLAN, (2 EACH)**	
	Awd	$1,100.00	$2,200.00
	2	$1,500.00	$3,000.00
	3	$2,250.00	$4,500.00
	4	$2,250.00	$4,500.00
	5	$1,100.00	$2,200.00
Ref #8	**611E99820**	**SPECIAL - MISCELLANEOUS METAL, (2000 LB)**	
	Awd	$1.85	$3,700.00
	2	$2.00	$4,000.00
	3	$2.00	$4,000.00
	4	$2.00	$4,000.00
	5	$1.85	$3,700.00

Section 3 - DRAINAGE - Totals

Awd	**$7,600.00**
2	**$9,000.00**
3	**$12,000.00**
4	**$12,000.00**
5	**$7,600.00**

Ref #9	**204E13001**	**EXCAVATION OF SUBGRADE, AS PER PLAN, (20 CY)**	
	Awd	$20.00	$400.00
	2	$50.00	$1,000.00
	3	$20.00	$400.00
	4	$41.21	$824.20
	5	$20.00	$400.00
Ref #10	**251E01001**	**PARTIAL DEPTH PAVEMENT REPAIR (441), AS PER PLAN, (1500 SY)**	
	Awd	$70.00	$105,000.00
	2	$40.00	$60,000.00
	3	$57.00	$85,500.00
	4	$75.00	$112,500.00
	5	$55.00	$82,500.00
Ref #11	**252E01001**	**FULL DEPTH RIGID PAVEMENT REMOVAL AND FLEXIBLE REP, (2000 SY)**	
	Awd	$120.00	$240,000.00
	2	$75.00	$150,000.00
	3	$155.00	$310,000.00
	4	$125.00	$250,000.00
	5	$140.00	$280,000.00
Ref #12	**253E02001**	**PAVEMENT REPAIR, AS PER PLAN, (350 CY)**	
	Awd	$335.00	$117,250.00
	2	$250.00	$87,500.00
	3	$370.00	$129,500.00
	4	$500.00	$175,000.00
	5	$550.00	$192,500.00

Ref #13	**254E01001**	**PAVEMENT PLANING, ASPHALT CONCRETE, AS PER PLAN, 3, (45374 SY)**	
	Awd	$2.00	$90,748.00
	2	$4.00	$181,496.00
	3	$1.85	$83,941.90
	4	$2.25	$102,091.50
	5	$2.75	$124,778.50
Ref #14	**304E20001**	**AGGREGATE BASE, AS PER PLAN, (20 CY)**	
	Awd	$85.00	$1,700.00
	2	$100.00	$2,000.00
	3	$50.00	$1,000.00
	4	$75.00	$1,500.00
	5	$85.00	$1,700.00
Ref #15	**407E10000**	**TACK COAT, (2269 GAL)**	
	Awd	$2.00	$4,538.00
	2	$2.00	$4,538.00
	3	$2.50	$5,672.50
	4	$2.50	$5,672.50
	5	$2.45	$5,559.05
Ref #16	**407E13900**	**TACK COAT, 702.13, (3176 GAL)**	
	Awd	$2.00	$6,352.00
	2	$2.00	$6,352.00
	3	$3.50	$11,116.00
	4	$3.00	$9,528.00
	5	$2.55	$8,098.80
Ref #17	**441E10101**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (446), AS, (1577 CY)**	
	Awd	$180.00	$283,860.00
	2	$165.00	$260,205.00
	3	$185.00	$291,745.00
	4	$215.00	$339,055.00
	5	$230.00	$362,710.00
Ref #18	**441E10101**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (446), AS, (72 CY)**	
	Awd	$180.00	$12,960.00
	2	$165.00	$11,880.00
	3	$185.00	$13,320.00
	4	$210.00	$15,120.00
	5	$170.00	$12,240.00
Ref #19	**441E50301**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (448, (2356 CY)**	
	Awd	$145.00	$341,620.00
	2	$160.00	$376,960.00
	3	$130.00	$306,280.00
	4	$160.00	$376,960.00
	5	$170.00	$400,520.00
Ref #20	**617E10100**	**COMPACTED AGGREGATE, (316 CY)**	
	Awd	$65.00	$20,540.00
	2	$70.00	$22,120.00
	3	$65.00	$20,540.00
	4	$80.00	$25,280.00
	5	$35.00	$11,060.00

Ref #21	**617E20000**	**SHOULDER PREPARATION, (5552 SY)**	
	Awd	$2.00	$11,104.00
	2	$0.50	$2,776.00
	3	$0.50	$2,776.00
	4	$3.00	$16,656.00
	5	$7.00	$38,864.00
Ref #22	**875E10000**	**LONGITUDINAL JOINT ADHESIVE, (2618 LB)**	
	Awd	$4.00	$10,472.00
	2	$2.00	$5,236.00
	3	$1.75	$4,581.50
	4	$0.80	$2,094.40
	5	$0.60	$1,570.80

Section 4 - PAVEMENT - Totals

Awd	**$1,246,544.00**
2	**$1,172,063.00**
3	**$1,266,372.90**
4	**$1,432,281.60**
5	**$1,522,501.15**

Ref #23	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (9 EACH)**	
	Awd	$650.00	$5,850.00
	2	$800.00	$7,200.00
	3	$1,450.00	$13,050.00
	4	$1,450.00	$13,050.00
	5	$650.00	$5,850.00

Section 5 - WATER WORK - Totals

Awd	**$5,850.00**
2	**$7,200.00**
3	**$13,050.00**
4	**$13,050.00**
5	**$5,850.00**

Ref #24	**642E00100**	**EDGE LINE, 4", TYPE 1, (4.98 MILE)**	
	Awd	$550.00	$2,739.00
	2	$550.00	$2,739.00
	3	$550.00	$2,739.00
	4	$550.00	$2,739.00
	5	$550.00	$2,739.00
Ref #25	**642E00200**	**LANE LINE, 4", TYPE 1, (0.03 MILE)**	
	Awd	$375.00	$11.25
	2	$375.00	$11.25
	3	$375.00	$11.25
	4	$375.00	$11.25
	5	$375.00	$11.25
Ref #26	**642E00300**	**CENTER LINE, TYPE 1, (2.99 MILE)**	
	Awd	$900.00	$2,691.00
	2	$900.00	$2,691.00
	3	$900.00	$2,691.00
	4	$900.00	$2,691.00
	5	$900.00	$2,691.00

Ref #27	**642E00400**	**CHANNELIZING LINE, 8", TYPE 1, (384 FT)**	
	Awd	$0.60	$230.40
	2	$0.60	$230.40
	3	$0.60	$230.40
	4	$0.60	$230.40
	5	$0.60	$230.40
Ref #28	**642E00500**	**STOP LINE, TYPE 1, (212 FT)**	
	Awd	$3.85	$816.20
	2	$3.85	$816.20
	3	$3.85	$816.20
	4	$3.85	$816.20
	5	$3.85	$816.20
Ref #29	**642E00620**	**CROSSWALK LINE, 12", TYPE 1, (369 FT)**	
	Awd	$2.65	$977.85
	2	$2.65	$977.85
	3	$2.65	$977.85
	4	$2.65	$977.85
	5	$2.65	$977.85
Ref #30	**642E00700**	**TRANSVERSE/DIAGONAL LINE, TYPE 1, (3192 FT)**	
	Awd	$3.85	$12,289.20
	2	$3.85	$12,289.20
	3	$3.85	$12,289.20
	4	$3.85	$12,289.20
	5	$3.85	$12,289.20
Ref #31	**642E01300**	**LANE ARROW, TYPE 1, (21 EACH)**	
	Awd	$48.00	$1,008.00
	2	$48.00	$1,008.00
	3	$48.00	$1,008.00
	4	$48.00	$1,008.00
	5	$48.00	$1,008.00
Ref #32	**642E01400**	**WORD ON PAVEMENT, 72", TYPE 1, (5 EACH)**	
	Awd	$150.00	$750.00
	2	$150.00	$750.00
	3	$150.00	$750.00
	4	$150.00	$750.00
	5	$150.00	$750.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$21,512.90**
2	**$21,512.90**
3	**$21,512.90**
4	**$21,512.90**
5	**$21,512.90**

Ref #33	**632E26501**	**DETECTOR LOOP, AS PER PLAN, (12 EACH)**	
	Awd	$1,350.00	$16,200.00
	2	$1,100.00	$13,200.00
	3	$1,100.00	$13,200.00
	4	$1,100.00	$13,200.00
	5	$1,100.00	$13,200.00

Section 7 - TRAFFIC SIGNALS - Totals

Awd	**$16,200.00**
2	**$13,200.00**
3	**$13,200.00**
4	**$13,200.00**
5	**$13,200.00**

Ref #34	**614E11111**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (150 HOUR)**	
	Awd	$75.00	$11,250.00
	2	$79.00	$11,850.00
	3	$65.00	$9,750.00
	4	$75.00	$11,250.00
	5	$70.00	$10,500.00
Ref #35	**614E20000**	**WORK ZONE LANE LINE, CLASS I, 4", (0.06 MILE)**	
	Awd	$550.00	$33.00
	2	$500.00	$30.00
	3	$500.00	$30.00
	4	$500.00	$30.00
	5	$500.00	$30.00
Ref #36	**614E20550**	**WORK ZONE LANE LINE, CLASS III, 4", 642 PAINT, (0.03 MILE)**	
	Awd	$500.00	$15.00
	2	$500.00	$15.00
	3	$500.00	$15.00
	4	$500.00	$15.00
	5	$500.00	$15.00
Ref #37	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (5.98 MILE)**	
	Awd	$1,000.00	$5,980.00
	2	$1,000.00	$5,980.00
	3	$1,000.00	$5,980.00
	4	$1,000.00	$5,980.00
	5	$1,000.00	$5,980.00
Ref #38	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (2.99 MILE)**	
	Awd	$1,000.00	$2,990.00
	2	$1,000.00	$2,990.00
	3	$1,000.00	$2,990.00
	4	$1,000.00	$2,990.00
	5	$1,000.00	$2,990.00
Ref #39	**614E22000**	**WORK ZONE EDGE LINE, CLASS I, 4", (9.96 MILE)**	
	Awd	$550.00	$5,478.00
	2	$550.00	$5,478.00
	3	$550.00	$5,478.00
	4	$550.00	$5,478.00
	5	$550.00	$5,478.00
Ref #40	**614E22350**	**WORK ZONE EDGE LINE, CLASS III, 4", 642 PAINT, (4.98 MILE)**	
	Awd	$550.00	$2,739.00
	2	$550.00	$2,739.00
	3	$550.00	$2,739.00
	4	$550.00	$2,739.00
	5	$550.00	$2,739.00

Ref #41	**614E23000**	**WORK ZONE CHANNELIZING LINE, CLASS I, 8", (768 FT)**	
	Awd	$0.50	$384.00
	2	$0.50	$384.00
	3	$0.50	$384.00
	4	$0.50	$384.00
	5	$0.50	$384.00
Ref #42	**614E23680**	**WORK ZONE CHANNELIZING LINE, CLASS III, 8", 642 PA, (384 FT)**	
	Awd	$0.50	$192.00
	2	$0.50	$192.00
	3	$0.50	$192.00
	4	$0.50	$192.00
	5	$0.50	$192.00
Ref #43	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (424 FT)**	
	Awd	$3.85	$1,632.40
	2	$3.85	$1,632.40
	3	$3.85	$1,632.40
	4	$3.85	$1,632.40
	5	$3.85	$1,632.40
Ref #44	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (212 FT)**	
	Awd	$3.85	$816.20
	2	$3.85	$816.20
	3	$3.85	$816.20
	4	$3.85	$816.20
	5	$3.85	$816.20
Ref #100	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (4 SNMT)**	
	Awd	$925.00	$3,700.00
	2	$1,050.00	$4,200.00
	3	$1,000.00	$4,000.00
	4	$900.00	$3,600.00
	5	$900.00	$3,600.00

Section 8 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$35,209.60**
2	**$36,306.60**
3	**$34,006.60**
4	**$35,106.60**
5	**$34,356.60**

Ref #45	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$10,675.00	$10,675.00
	2	$10,000.00	$10,000.00
	3	$5,000.00	$5,000.00
	4	$18,000.00	$18,000.00
	5	$7,650.00	$7,650.00
Ref #46	**614E11001**	**MAINTAINING TRAFFIC, AS PER PLAN, (LUMP SUM)**	
	Awd	$80,000.00	$80,000.00
	2	$174,000.00	$174,000.00
	3	$197,500.00	$197,500.00
	4	$72,000.00	$72,000.00
	5	$178,962.33	$178,962.33

Ref #47	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$4,261.50	$4,261.50
	2	$1,000.00	$1,000.00
	3	$2,500.00	$2,500.00
	4	$6,500.00	$6,500.00
	5	$2,000.00	$2,000.00
Ref #48	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$72,970.00	$72,970.00
	2	$81,300.00	$81,300.00
	3	$40,000.00	$40,000.00
	4	$50,000.00	$50,000.00
	5	$100,000.00	$100,000.00

Section 9 - INCIDENTALS - Totals

Awd	**$167,906.50**
2	**$266,300.00**
3	**$245,000.00**
4	**$146,500.00**
5	**$288,612.33**