Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220059
PID 108290
ROS-SR 772-10.30 OH18-01
Federal
Type: SLIDE REPAIR
Letting Date: 1/27/2022
Completion Date: 10/31/2022

Contract Awarded To: ALLARD EXCAVATION LLC
Award Amount: $1,121,755.18

Engineer's Estimate: $1,530,000.00

Bidder 1
ALLARD EXCAVATION LLC
8336 BENNETT SCHOOL HOUSE RD
Scioto
SOUTH WEBSTER, OH 45682
Bid $1,121,755.18

Bidder 2
D G M INC
1881 ADAMS RD
Pike
BEAVER, OH 45613
Bid $1,433,331.20

Bidder 3
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $1,821,535.58

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$15,330.00	$15,330.00
	2	$20,000.00	$20,000.00
	3	$165,000.00	$165,000.00
Ref #2	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (65 FT)**	
	Awd	$6.00	$390.00
	2	$20.00	$1,300.00
	3	$4.00	$260.00
Ref #3	**202E38200**	**GUARDRAIL REMOVED FOR REUSE, (50 FT)**	
	Awd	$3.40	$170.00
	2	$4.00	$200.00
	3	$7.25	$362.50
Ref #4	**202E58100**	**CATCH BASIN REMOVED, (1 EACH)**	
	Awd	$45.40	$45.40
	2	$300.00	$300.00
	3	$175.00	$175.00
Ref #5	**203E10000**	**EXCAVATION, (50220 CY)**	
	Awd	$5.61	$281,734.20
	2	$12.00	$602,640.00
	3	$12.00	$602,640.00
Ref #6	**203E20000**	**EMBANKMENT, (170 CY)**	
	Awd	$16.65	$2,830.50
	2	$25.00	$4,250.00
	3	$34.00	$5,780.00
Ref #7	**203E35141**	**GRANULAR MATERIAL, TYPE E, AS PER PLAN, (1891 CY)**	
	Awd	$56.50	$106,841.50
	2	$55.00	$104,005.00
	3	$119.00	$225,029.00
Ref #8	**204E50000**	**GEOTEXTILE FABRIC, TYPE D, NONWOVEN, (11349 SY)**	
	Awd	$2.00	$22,698.00
	2	$1.20	$13,618.80
	3	$1.25	$14,186.25
Ref #9	**208E10000**	**PRE-BLAST CONDITION SURVEY, (LUMP SUM)**	
	Awd	$2,400.00	$2,400.00
	2	$3,000.00	$3,000.00
	3	$6,800.00	$6,800.00
Ref #10	**208E12000**	**BLASTING CONSULTANT, (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00
	2	$4,000.00	$4,000.00
	3	$5,300.00	$5,300.00
Ref #11	**208E13000**	**AIR BLAST AND NOISE CONTROL, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$500.00	$500.00
	3	$1,300.00	$1,300.00
Ref #12	**208E14000**	**VIBRATION CONTROL AND MONITORING, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$500.00	$500.00
	3	$1,300.00	$1,300.00

Ref #13	**208E15000**	**PRESPLITTING, AS PER PLAN, (2028 SY)**	
	Awd	$21.14	$42,871.92
	2	$15.00	$30,420.00
	3	$25.25	$51,207.00
Ref #14	**606E16000**	**GUARDRAIL REBUILT, (50 FT)**	
	Awd	$25.25	$1,262.50
	2	$60.00	$3,000.00
	3	$30.00	$1,500.00
Ref #15	**690E98300**	**SPECIAL - GEOWEB SLOPE PROTECTION SYSTEM, (11349 SY)**	
	Awd	$16.66	$189,074.34
	2	$19.00	$215,631.00
	3	$25.00	$283,725.00

Section 1 - ROADWAY - Totals

Awd	**$671,148.36**
2	**$1,003,364.80**
3	**$1,364,564.75**

Ref #16	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (4 CY)**	
	Awd	$76.92	$307.68
	2	$120.00	$480.00
	3	$450.00	$1,800.00
Ref #17	**616E10000**	**WATER, (1054 MGAL)**	
	Awd	$1.00	$1,054.00
	2	$1.00	$1,054.00
	3	$0.25	$263.50
Ref #18	**616E10000**	**WATER, DUST CONTROL, (115 MGAL)**	
	Awd	$1.00	$115.00
	2	$1.00	$115.00
	3	$26.00	$2,990.00
Ref #19	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$50.00	$100.00
	2	$70.00	$140.00
	3	$100.00	$200.00
Ref #20	**659E00300**	**TOPSOIL, (462 CY)**	
	Awd	$28.00	$12,936.00
	2	$20.00	$9,240.00
	3	$13.00	$6,006.00
Ref #21	**659E10000**	**SEEDING AND MULCHING, (4162 SY)**	
	Awd	$1.17	$4,869.54
	2	$1.50	$6,243.00
	3	$1.10	$4,578.20
Ref #22	**659E14000**	**REPAIR SEEDING AND MULCHING, (209 SY)**	
	Awd	$0.05	$10.45
	2	$0.05	$10.45
	3	$1.10	$229.90
Ref #23	**659E15000**	**INTER-SEEDING, (209 SY)**	
	Awd	$1.25	$261.25
	2	$0.05	$10.45
	3	$1.10	$229.90

Ref #24	**659E20000**	**COMMERCIAL FERTILIZER, (0.65 TON)**	
	Awd	$500.00	$325.00
	2	$800.00	$520.00
	3	$800.00	$520.00
Ref #25	**659E31000**	**LIME, (0.86 ACRE)**	
	Awd	$500.00	$430.00
	2	$100.00	$86.00
	3	$81.00	$69.66
Ref #26	**659E35000**	**WATER, (126 MGAL)**	
	Awd	$1.00	$126.00
	2	$1.00	$126.00
	3	$1.00	$126.00
Ref #27	**659E40000**	**MOWING, (10 MSF)**	
	Awd	$1.25	$12.50
	2	$75.00	$750.00
	3	$150.00	$1,500.00
Ref #28	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$1,325.00	$1,325.00
	2	$2,000.00	$2,000.00
	3	$1,500.00	$1,500.00
Ref #29	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$6,950.00	$6,950.00
	2	$8,000.00	$8,000.00
	3	$2,262.00	$2,262.00
Ref #30	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$9,324.00	$9,324.00
	2	$10,000.00	$10,000.00
	3	$10,000.00	$10,000.00
Ref #31	**832E30000**	**EROSION CONTROL, (30000 EACH)**	
	Awd	$1.00	$30,000.00
	2	$1.00	$30,000.00
	3	$1.00	$30,000.00
Ref #32	**836E10030**	**SEEDING AND EROSION CONTROL WITH TURF REINFORCING , (11349 SY)**	
	Awd	$6.10	$69,228.90
	2	$7.50	$85,117.50
	3	$7.80	$88,522.20

Section 2 - EROSION CONTROL - Totals

Awd	**$137,375.32**
2	**$153,892.40**
3	**$150,797.36**

Ref #33	**602E20000**	**CONCRETE MASONRY, (1 CY)**	
	Awd	$3,450.00	$3,450.00
	2	$1,500.00	$1,500.00
	3	$4,000.00	$4,000.00
Ref #34	**605E31100**	**AGGREGATE DRAINS, (640 FT)**	
	Awd	$4.25	$2,720.00
	2	$20.00	$12,800.00
	3	$13.00	$8,320.00

Ref #35	**611E10200**	**24" CONDUIT, TYPE A, TYPE A, 707.01 METALLIC COATE, (76 FT)**	
	Awd	$170.00	$12,920.00
	2	$150.00	$11,400.00
	3	$200.00	$15,200.00

Section 3 - DRAINAGE - Totals

Awd	**$19,090.00**
2	**$25,700.00**
3	**$27,520.00**

Ref #36	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (1000 FT)**	
	Awd	$1.50	$1,500.00
	2	$4.00	$4,000.00
	3	$2.00	$2,000.00
Ref #37	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (T=1 1/2"), (2667 SY)**	
	Awd	$3.20	$8,534.40
	2	$7.00	$18,669.00
	3	$6.45	$17,202.15
Ref #38	**301E46000**	**ASPHALT CONCRETE BASE, PG64-22, (180 CY)**	
	Awd	$210.00	$37,800.00
	2	$175.00	$31,500.00
	3	$165.00	$29,700.00
Ref #39	**301E46000**	**ASPHALT CONCRETE BASE, PG64-22 (T=3"), (82 CY)**	
	Awd	$230.00	$18,860.00
	2	$175.00	$14,350.00
	3	$165.00	$13,530.00
Ref #40	**304E20000**	**AGGREGATE BASE, (216 CY)**	
	Awd	$57.45	$12,409.20
	2	$50.00	$10,800.00
	3	$70.00	$15,120.00
Ref #41	**304E20000**	**AGGREGATE BASE (T=6"), (88 CY)**	
	Awd	$67.45	$5,935.60
	2	$80.00	$7,040.00
	3	$90.00	$7,920.00
Ref #42	**407E10000**	**TACK COAT, (300 GAL)**	
	Awd	$1.85	$555.00
	2	$2.00	$600.00
	3	$2.00	$600.00
Ref #43	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (149 CY)**	
	Awd	$220.00	$32,780.00
	2	$200.00	$29,800.00
	3	$190.00	$28,310.00

Section 4 - PAVEMENT - Totals

Awd	**$118,374.20**
2	**$116,759.00**
3	**$114,382.15**

Ref #44	**621E00100**	**RPM, (19 EACH)**	
	Awd	$150.00	$2,850.00
	2	$150.00	$2,850.00
	3	$131.58	$2,500.02
Ref #45	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (27 FT)**	
	Awd	$15.00	$405.00
	2	$25.00	$675.00
	3	$20.00	$540.00
Ref #46	**630E08600**	**SIGN POST REFLECTOR, (2 EACH)**	
	Awd	$45.00	$90.00
	2	$60.00	$120.00
	3	$50.00	$100.00
Ref #47	**630E80100**	**SIGN, FLAT SHEET, (23 SF)**	
	Awd	$32.00	$736.00
	2	$40.00	$920.00
	3	$25.00	$575.00
Ref #48	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (2 EACH)**	
	Awd	$10.00	$20.00
	2	$15.00	$30.00
	3	$15.00	$30.00
Ref #49	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (2 EACH)**	
	Awd	$10.00	$20.00
	2	$15.00	$30.00
	3	$20.00	$40.00
Ref #50	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.38 MILE)**	
	Awd	$2,590.00	$984.20
	2	$3,000.00	$1,140.00
	3	$2,943.00	$1,118.34
Ref #51	**642E00300**	**CENTER LINE, TYPE 1, (0.19 MILE)**	
	Awd	$2,590.00	$492.10
	2	$6,000.00	$1,140.00
	3	$5,884.00	$1,117.96

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$5,597.30**
2	**$6,905.00**
3	**$6,021.32**

Ref #52	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (32 HOUR)**	
	Awd	$85.00	$2,720.00
	2	$50.00	$1,600.00
	3	$75.00	$2,400.00
Ref #53	**614E12421**	**DETOUR SIGNING, AS PER PLAN, (LUMP SUM)**	
	Awd	$6,750.00	$6,750.00
	2	$7,000.00	$7,000.00
	3	$12,500.00	$12,500.00
Ref #54	**614E12500**	**REPLACEMENT SIGN, (2 EACH)**	
	Awd	$180.00	$360.00
	2	$180.00	$360.00
	3	$550.00	$1,100.00

Ref #55	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (105 CY)**	
	Awd	$230.00	$24,150.00
	2	$150.00	$15,750.00
	3	$150.00	$15,750.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$33,980.00**
2	**$24,710.00**
3	**$31,750.00**

Ref #56	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$14,600.00	$14,600.00
	2	$13,000.00	$13,000.00
	3	$12,000.00	$12,000.00
Ref #57	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$12,000.00	$12,000.00
	2	$29,000.00	$29,000.00
	3	$2,500.00	$2,500.00
Ref #58	**619E16000**	**FIELD OFFICE, TYPE A, (2 MNTH)**	
	Awd	$1,200.00	$2,400.00
	2	$2,500.00	$5,000.00
	3	$6,000.00	$12,000.00
Ref #59	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$7,190.00	$7,190.00
	2	$15,000.00	$15,000.00
	3	$60,000.00	$60,000.00
Ref #60	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$40,000.00	$40,000.00
	3	$40,000.00	$40,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$136,190.00**
2	**$102,000.00**
3	**$126,500.00**