Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220060
PID 108521
STA-SR 43-09.08 Drainage
Federal
Type: CULVERT REPLACEMENT
Letting Date: 1/27/2022
Completion Date: 9/30/2022

Contract Awarded To: TUCSON INC
Award Amount: $335,647.23

Engineer's Estimate: $385,000.00

Bidder 1
TUCSON INC
3497 UNIVERSITY DR NE
Tuscarawas
NEW PHILADELPHIA, OH 44663
Bid $335,647.23

Bidder 2
STANLEY MILLER CONSTRUCTION COMPANY
2250 HOWENSTINE DR SE
Stark
EAST SPARTA, OH 44626
Bid $361,247.88

Bidder 3
S E T INC
235 EAST WATER ST
Mahoning
LOWELLVILLE, OH 44436
Bid $403,862.53

Bidder 4
DIGIOIA-SUBURBAN EXCAVATING LLC
11293 ROYALTON RD
Cuyahoga
N ROYALTON, OH 44133
Bid $410,627.60

Bidder 5
LOCKHART CONCRETE CO
800 W WATERLOO RD
Summit
AKRON, OH 44314
Bid $424,220.39

Bidder 6
ECLIPSE CO LLC
11554 EAST WASHINGTON ST
Geauga
CHAGRIN FALLS, OH 44023
Bid $444,401.10

Bidder 7
WENGER EXCAVATING INC
P O BOX 499 26 NORTH COCHRAN STREET
Wayne
DALTON, OH 44618
Bid $505,728.59

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$3,825.00	$3,825.00
	2	$2,167.00	$2,167.00
	3	$5,000.00	$5,000.00
	4	$2,000.00	$2,000.00
	5	$28,000.00	$28,000.00
	6	$8,000.00	$8,000.00
	7	$23,773.00	$23,773.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (593 SY)**	
	Awd	$10.00	$5,930.00
	2	$13.00	$7,709.00
	3	$17.84	$10,579.12
	4	$26.00	$15,418.00
	5	$30.00	$17,790.00
	6	$13.00	$7,709.00
	7	$14.60	$8,657.80
Ref #3	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (589 FT)**	
	Awd	$18.00	$10,602.00
	2	$12.50	$7,362.50
	3	$5.00	$2,945.00
	4	$9.00	$5,301.00
	5	$5.00	$2,945.00
	6	$18.00	$10,602.00
	7	$19.70	$11,603.30
Ref #4	**202E53100**	**MAILBOX REMOVED, (10 EACH)**	
	Awd	$56.00	$560.00
	2	$50.00	$500.00
	3	$50.00	$500.00
	4	$100.00	$1,000.00
	5	$100.00	$1,000.00
	6	$54.00	$540.00
	7	$152.00	$1,520.00
Ref #5	**202E58100**	**CATCH BASIN REMOVED, (4 EACH)**	
	Awd	$385.00	$1,540.00
	2	$450.00	$1,800.00
	3	$300.00	$1,200.00
	4	$360.00	$1,440.00
	5	$200.00	$800.00
	6	$434.00	$1,736.00
	7	$627.00	$2,508.00
Ref #6	**202E70000**	**SPECIAL - FILL AND PLUG EXISTING CONDUIT, 12", (90 FT)**	
	Awd	$29.50	$2,655.00
	2	$39.00	$3,510.00
	3	$9.66	$869.40
	4	$15.00	$1,350.00
	5	$20.00	$1,800.00
	6	$56.00	$5,040.00
	7	$19.80	$1,782.00

Ref #7	**202E75000**	**FENCE REMOVED, (70 FT)**	
	Awd	$4.50	$315.00
	2	$3.00	$210.00
	3	$5.00	$350.00
	4	$4.50	$315.00
	5	$5.00	$350.00
	6	$4.00	$280.00
	7	$5.50	$385.00
Ref #8	**202E98100**	**REMOVAL MISC.: INSPECTION WELL, (5 EACH)**	
	Awd	$340.00	$1,700.00
	2	$50.00	$250.00
	3	$150.00	$750.00
	4	$190.00	$950.00
	5	$100.00	$500.00
	6	$236.00	$1,180.00
	7	$437.00	$2,185.00
Ref #9	**202E98200**	**REMOVAL MISC.: CONDUIT, (20 FT)**	
	Awd	$27.00	$540.00
	2	$15.00	$300.00
	3	$5.00	$100.00
	4	$10.50	$210.00
	5	$5.00	$100.00
	6	$26.00	$520.00
	7	$25.00	$500.00
Ref #10	**203E10000**	**EXCAVATION, (228 CY)**	
	Awd	$33.50	$7,638.00
	2	$27.00	$6,156.00
	3	$26.00	$5,928.00
	4	$28.00	$6,384.00
	5	$40.00	$9,120.00
	6	$30.00	$6,840.00
	7	$32.80	$7,478.40
Ref #11	**203E20000**	**EMBANKMENT, (56 CY)**	
	Awd	$22.00	$1,232.00
	2	$40.00	$2,240.00
	3	$20.00	$1,120.00
	4	$58.00	$3,248.00
	5	$60.00	$3,360.00
	6	$35.00	$1,960.00
	7	$30.40	$1,702.40
Ref #12	**203E20001**	**EMBANKMENT, AS PER PLAN, (5 CY)**	
	Awd	$134.00	$670.00
	2	$60.00	$300.00
	3	$25.00	$125.00
	4	$17.00	$85.00
	5	$70.00	$350.00
	6	$53.00	$265.00
	7	$30.40	$152.00

Ref #13	**203E35120**	**GRANULAR MATERIAL, TYPE C, (703.16), (40 CY)**	
	Awd	$60.00	$2,400.00
	2	$68.00	$2,720.00
	3	$57.00	$2,280.00
	4	$62.00	$2,480.00
	5	$100.00	$4,000.00
	6	$83.00	$3,320.00
	7	$84.60	$3,384.00
Ref #14	**203E40000**	**BORROW, (20 CY)**	
	Awd	$96.50	$1,930.00
	2	$12.50	$250.00
	3	$30.00	$600.00
	4	$30.00	$600.00
	5	$35.00	$700.00
	6	$47.00	$940.00
	7	$42.00	$840.00
Ref #15	**204E10000**	**SUBGRADE COMPACTION, (372 SY)**	
	Awd	$3.00	$1,116.00
	2	$1.00	$372.00
	3	$2.00	$744.00
	4	$2.00	$744.00
	5	$4.00	$1,488.00
	6	$1.00	$372.00
	7	$6.80	$2,529.60
Ref #16	**204E50000**	**GEOTEXTILE FABRIC, TYPE D, (200 SY)**	
	Awd	$3.00	$600.00
	2	$3.10	$620.00
	3	$2.55	$510.00
	4	$2.00	$400.00
	5	$3.00	$600.00
	6	$1.00	$200.00
	7	$3.60	$720.00
Ref #17	**607E15100**	**FENCE, TYPE 47RA, (70 FT)**	
	Awd	$54.00	$3,780.00
	2	$83.00	$5,810.00
	3	$55.00	$3,850.00
	4	$53.00	$3,710.00
	5	$50.00	$3,500.00
	6	$80.00	$5,600.00
	7	$72.60	$5,082.00
Ref #18	**690E50000**	**SPECIAL - MAILBOX SUPPORT, (10 EACH)**	
	Awd	$243.00	$2,430.00
	2	$200.00	$2,000.00
	3	$346.50	$3,465.00
	4	$205.00	$2,050.00
	5	$200.00	$2,000.00
	6	$181.00	$1,810.00
	7	$312.00	$3,120.00

Section 1 - ROADWAY - Totals

Awd	**$49,463.00**
2	**$44,276.50**
3	**$40,915.52**
4	**$47,685.00**
5	**$78,403.00**
6	**$56,914.00**
7	**$77,922.50**

Ref #19	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (3 CY)**	
	Awd	$240.00	$720.00
	2	$204.00	$612.00
	3	$87.75	$263.25
	4	$180.00	$540.00
	5	$135.00	$405.00
	6	$355.00	$1,065.00
	7	$144.80	$434.40
Ref #20	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (9 CY)**	
	Awd	$206.25	$1,856.25
	2	$192.00	$1,728.00
	3	$87.91	$791.19
	4	$155.00	$1,395.00
	5	$145.00	$1,305.00
	6	$167.00	$1,503.00
	7	$147.20	$1,324.80
Ref #21	**616E10000**	**WATER, (1 MGAL)**	
	Awd	$1.00	$1.00
	2	$1.00	$1.00
	3	$51.25	$51.25
	4	$405.00	$405.00
	5	$150.00	$150.00
	6	$147.00	$147.00
	7	$24.00	$24.00
Ref #22	**659E00300**	**TOPSOIL, (303 CY)**	
	Awd	$40.00	$12,120.00
	2	$28.00	$8,484.00
	3	$67.25	$20,376.75
	4	$70.00	$21,210.00
	5	$85.00	$25,755.00
	6	$34.00	$10,302.00
	7	$12.00	$3,636.00
Ref #23	**659E10000**	**SEEDING AND MULCHING, (2750 SY)**	
	Awd	$3.60	$9,900.00
	2	$3.00	$8,250.00
	3	$2.70	$7,425.00
	4	$2.75	$7,562.50
	5	$4.25	$11,687.50
	6	$2.00	$5,500.00
	7	$5.00	$13,750.00

Ref #24	**659E14000**	**REPAIR SEEDING AND MULCHING, (138 SY)**	
	Awd	$0.50	$69.00
	2	$1.50	$207.00
	3	$1.03	$142.14
	4	$1.00	$138.00
	5	$4.25	$586.50
	6	$2.00	$276.00
	7	$0.80	$110.40
Ref #25	**659E20000**	**COMMERCIAL FERTILIZER, (0.38 TON)**	
	Awd	$2,150.00	$817.00
	2	$800.00	$304.00
	3	$687.50	$261.25
	4	$1,350.00	$513.00
	5	$1,250.00	$475.00
	6	$840.00	$319.20
	7	$1,258.00	$478.04
Ref #26	**659E31000**	**LIME, (0.57 ACRE)**	
	Awd	$56.51	$32.21
	2	$150.00	$85.50
	3	$55.00	$31.35
	4	$400.00	$228.00
	5	$397.00	$226.29
	6	$84.00	$47.88
	7	$442.00	$251.94
Ref #27	**659E35000**	**WATER, (14.9 MGAL)**	
	Awd	$1.00	$14.90
	2	$1.00	$14.90
	3	$2.01	$29.95
	4	$37.00	$551.30
	5	$35.00	$521.50
	6	$1.00	$14.90
	7	$36.00	$536.40
Ref #28	**832E30000**	**EROSION CONTROL, (5000 EACH)**	
	Awd	$1.00	$5,000.00
	2	$1.00	$5,000.00
	3	$1.00	$5,000.00
	4	$1.00	$5,000.00
	5	$1.00	$5,000.00
	6	$1.00	$5,000.00
	7	$1.00	$5,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$30,530.36**
2	**$24,686.40**
3	**$34,372.13**
4	**$37,542.80**
5	**$46,111.79**
6	**$24,174.98**
7	**$25,545.98**

Ref #29	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$1,900.00	$1,900.00
	2	$7,000.00	$7,000.00
	3	$4,575.00	$4,575.00
	4	$1,800.00	$1,800.00
	5	$4,000.00	$4,000.00
	6	$18,000.00	$18,000.00
	7	$4,447.00	$4,447.00
Ref #30	**602E20000**	**CONCRETE MASONRY, (1.4 CY)**	
	Awd	$2,000.00	$2,800.00
	2	$1,944.00	$2,721.60
	3	$2,673.32	$3,742.65
	4	$2,200.00	$3,080.00
	5	$2,300.00	$3,220.00
	6	$1,154.00	$1,615.60
	7	$1,897.00	$2,655.80
Ref #31	**611E00200**	**4" CONDUIT, TYPE C, (15 FT)**	
	Awd	$13.00	$195.00
	2	$40.00	$600.00
	3	$15.14	$227.10
	4	$17.50	$262.50
	5	$32.54	$488.10
	6	$27.00	$405.00
	7	$20.20	$303.00
Ref #32	**611E00900**	**6" CONDUIT, TYPE B, (30 FT)**	
	Awd	$16.00	$480.00
	2	$10.00	$300.00
	3	$27.31	$819.30
	4	$39.00	$1,170.00
	5	$29.00	$870.00
	6	$34.00	$1,020.00
	7	$21.00	$630.00
Ref #33	**611E01400**	**6" CONDUIT, TYPE E, (30 FT)**	
	Awd	$31.50	$945.00
	2	$10.00	$300.00
	3	$27.31	$819.30
	4	$22.00	$660.00
	5	$29.00	$870.00
	6	$15.00	$450.00
	7	$21.00	$630.00
Ref #34	**611E01500**	**6" CONDUIT, TYPE F, (30 FT)**	
	Awd	$29.00	$870.00
	2	$10.00	$300.00
	3	$27.31	$819.30
	4	$34.00	$1,020.00
	5	$29.00	$870.00
	6	$15.00	$450.00
	7	$21.00	$630.00

Ref #35	**611E04600**	**12" CONDUIT, TYPE C, 706.01 OR 707.13 14 GAUGE MIN, (319 FT)**	
	Awd	$43.00	$13,717.00
	2	$38.00	$12,122.00
	3	$51.05	$16,284.95
	4	$62.50	$19,937.50
	5	$60.50	$19,299.50
	6	$72.00	$22,968.00
	7	$80.40	$25,647.60
Ref #36	**611E04900**	**12" CONDUIT, TYPE D, (20 FT)**	
	Awd	$47.00	$940.00
	2	$38.00	$760.00
	3	$55.10	$1,102.00
	4	$57.00	$1,140.00
	5	$60.50	$1,210.00
	6	$72.00	$1,440.00
	7	$78.80	$1,576.00
Ref #37	**611E06100**	**15" CONDUIT, TYPE C, 706.01 OR 707.13 14 GAUGE MIN, (62 FT)**	
	Awd	$50.00	$3,100.00
	2	$56.00	$3,472.00
	3	$49.96	$3,097.52
	4	$65.00	$4,030.00
	5	$65.50	$4,061.00
	6	$78.00	$4,836.00
	7	$84.50	$5,239.00
Ref #38	**611E07600**	**18" CONDUIT, TYPE C, 706.01 OR 707.13 14 GAUGE MIN, (189 FT)**	
	Awd	$53.50	$10,111.50
	2	$46.00	$8,694.00
	3	$66.05	$12,483.45
	4	$83.00	$15,687.00
	5	$76.00	$14,364.00
	6	$82.00	$15,498.00
	7	$97.80	$18,484.20
Ref #39	**611E08900**	**21" CONDUIT, TYPE B, 706.01 OR 707.13 14 GAUGE MIN, (39 FT)**	
	Awd	$99.50	$3,880.50
	2	$64.00	$2,496.00
	3	$91.99	$3,587.61
	4	$290.00	$11,310.00
	5	$170.00	$6,630.00
	6	$107.00	$4,173.00
	7	$122.20	$4,765.80
Ref #40	**611E13400**	**30" CONDUIT, TYPE B, 706.01 OR 707.13 14 GAUGE MIN, (60 FT)**	
	Awd	$127.50	$7,650.00
	2	$106.00	$6,360.00
	3	$147.08	$8,824.80
	4	$300.00	$18,000.00
	5	$200.00	$12,000.00
	6	$129.00	$7,740.00
	7	$149.80	$8,988.00

Ref #41	**611E13600**	**30" CONDUIT, TYPE C, 706.01 OR 707.13 14 GAUGE MIN, (10 FT)**	
	Awd	$162.00	$1,620.00
	2	$160.00	$1,600.00
	3	$111.07	$1,110.70
	4	$275.00	$2,750.00
	5	$138.00	$1,380.00
	6	$138.00	$1,380.00
	7	$148.40	$1,484.00
Ref #42	**611E16400**	**36" CONDUIT, TYPE B, 706.01 OR 707.13 14 GAUGE MIN, (50 FT)**	
	Awd	$163.75	$8,187.50
	2	$153.00	$7,650.00
	3	$158.44	$7,922.00
	4	$310.00	$15,500.00
	5	$230.00	$11,500.00
	6	$155.00	$7,750.00
	7	$182.60	$9,130.00
Ref #43	**611E16600**	**36" CONDUIT, TYPE C, 706.01 OR 707.13 14 GAUGE MIN, (148 FT)**	
	Awd	$99.25	$14,689.00
	2	$142.00	$21,016.00
	3	$125.24	$18,535.52
	4	$160.00	$23,680.00
	5	$155.00	$22,940.00
	6	$132.00	$19,536.00
	7	$180.80	$26,758.40
Ref #44	**611E97400**	**CONDUIT, MISC.: TYPE C FOR DRAINAGE DISCHARGE CONT, (20 FT)**	
	Awd	$24.00	$480.00
	2	$15.00	$300.00
	3	$36.09	$721.80
	4	$27.00	$540.00
	5	$130.00	$2,600.00
	6	$35.00	$700.00
	7	$32.00	$640.00
Ref #45	**611E97400**	**CONDUIT, MISC.: TYPE E FOR DRAINAGE DISCHARGE CONT, (20 FT)**	
	Awd	$14.00	$280.00
	2	$15.00	$300.00
	3	$36.09	$721.80
	4	$27.00	$540.00
	5	$210.00	$4,200.00
	6	$25.00	$500.00
	7	$32.00	$640.00
Ref #46	**611E97400**	**CONDUIT, MISC.: TYPE F FOR DRAINAGE DISCHARGE CONT, (20 FT)**	
	Awd	$14.00	$280.00
	2	$15.00	$300.00
	3	$36.09	$721.80
	4	$27.00	$540.00
	5	$130.00	$2,600.00
	6	$27.00	$540.00
	7	$32.00	$640.00

Ref #47	**611E98470**	**CATCH BASIN, NO. 2-2B, (7 EACH)**	
	Awd	$1,240.00	$8,680.00
	2	$2,346.00	$16,422.00
	3	$1,360.35	$9,522.45
	4	$2,300.00	$16,100.00
	5	$1,057.00	$7,399.00
	6	$2,698.00	$18,886.00
	7	$2,879.00	$20,153.00
Ref #48	**611E98510**	**CATCH BASIN, NO. 2-3, (1 EACH)**	
	Awd	$2,162.00	$2,162.00
	2	$3,667.00	$3,667.00
	3	$2,127.90	$2,127.90
	4	$3,200.00	$3,200.00
	5	$1,600.00	$1,600.00
	6	$3,465.00	$3,465.00
	7	$3,767.00	$3,767.00
Ref #49	**611E98540**	**CATCH BASIN, NO. 2-4, (3 EACH)**	
	Awd	$2,075.00	$6,225.00
	2	$3,667.00	$11,001.00
	3	$2,127.90	$6,383.70
	4	$3,600.00	$10,800.00
	5	$2,400.00	$7,200.00
	6	$3,458.00	$10,374.00
	7	$4,208.00	$12,624.00
Ref #50	**611E99574**	**MANHOLE, NO. 3, 48" DIAMETER, (1 EACH)**	
	Awd	$3,572.00	$3,572.00
	2	$3,889.00	$3,889.00
	3	$1,951.50	$1,951.50
	4	$3,000.00	$3,000.00
	5	$3,857.00	$3,857.00
	6	$4,670.00	$4,670.00
	7	$6,549.00	$6,549.00
Ref #51	**611E99720**	**INSPECTION WELL, (5 EACH)**	
	Awd	$465.00	$2,325.00
	2	$550.00	$2,750.00
	3	$507.75	$2,538.75
	4	$800.00	$4,000.00
	5	$1,300.00	$6,500.00
	6	$530.00	$2,650.00
	7	$1,077.00	$5,385.00

Section 3 - DRAINAGE - Totals

Awd	**$95,089.50**
2	**$114,020.60**
3	**$108,640.90**
4	**$158,747.00**
5	**$139,658.60**
6	**$149,046.60**
7	**$161,766.80**

Ref #52	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (T=3"), (1197 SY)**	
	Awd	$11.00	$13,167.00
	2	$6.20	$7,421.40
	3	$6.16	$7,373.52
	4	$10.00	$11,970.00
	5	$2.50	$2,992.50
	6	$13.00	$15,561.00
	7	$10.00	$11,970.00
Ref #53	**255E20000**	**FULL DEPTH PAVEMENT SAWING, (625 FT)**	
	Awd	$2.25	$1,406.25
	2	$7.00	$4,375.00
	3	$3.84	$2,400.00
	4	$3.00	$1,875.00
	5	$2.50	$1,562.50
	6	$4.02	$2,512.50
	7	$3.35	$2,093.75
Ref #54	**301E46000**	**ASPHALT CONCRETE BASE, PG64-22, (66 CY)**	
	Awd	$225.00	$14,850.00
	2	$163.00	$10,758.00
	3	$161.70	$10,672.20
	4	$315.00	$20,790.00
	5	$185.00	$12,210.00
	6	$371.00	$24,486.00
	7	$296.00	$19,536.00
Ref #55	**304E20000**	**AGGREGATE BASE, (62 CY)**	
	Awd	$86.00	$5,332.00
	2	$117.00	$7,254.00
	3	$57.00	$3,534.00
	4	$90.00	$5,580.00
	5	$65.00	$4,030.00
	6	$70.00	$4,340.00
	7	$82.60	$5,121.20
Ref #56	**407E20000**	**NON-TRACKING TACK COAT, (126 GAL)**	
	Awd	$4.35	$548.10
	2	$2.50	$315.00
	3	$2.48	$312.48
	4	$5.50	$693.00
	5	$7.00	$882.00
	6	$6.00	$756.00
	7	$4.00	$504.00
Ref #57	**408E10001**	**PRIME COAT, AS PER PLAN, (203 GAL)**	
	Awd	$6.50	$1,319.50
	2	$4.00	$812.00
	3	$3.85	$781.55
	4	$5.50	$1,116.50
	5	$5.00	$1,015.00
	6	$6.00	$1,218.00
	7	$6.00	$1,218.00

Ref #58	**441E50101**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), AS, (100 CY)**	
	Awd	$303.00	$30,300.00
	2	$435.16	$43,516.00
	3	$430.82	$43,082.00
	4	$260.00	$26,000.00
	5	$280.00	$28,000.00
	6	$308.00	$30,800.00
	7	$280.00	$28,000.00
Ref #59	**441E50401**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), (D, (10 CY)**	
	Awd	$627.00	$6,270.00
	2	$435.16	$4,351.60
	3	$430.82	$4,308.20
	4	$330.00	$3,300.00
	5	$350.00	$3,500.00
	6	$390.00	$3,900.00
	7	$580.00	$5,800.00
Ref #60	**617E10101**	**COMPACTED AGGREGATE, AS PER PLAN, (23 CY)**	
	Awd	$205.00	$4,715.00
	2	$83.30	$1,915.90
	3	$82.50	$1,897.50
	4	$160.00	$3,680.00
	5	$65.00	$1,495.00
	6	$159.00	$3,657.00
	7	$190.00	$4,370.00

Section 4 - PAVEMENT - Totals

Awd	**$77,907.85**
2	**$80,718.90**
3	**$74,361.45**
4	**$75,004.50**
5	**$55,687.00**
6	**$87,230.50**
7	**$78,612.95**

Ref #61	**621E00100**	**RPM, (5 EACH)**	
	Awd	$783.00	$3,915.00
	2	$250.00	$1,250.00
	3	$467.50	$2,337.50
	4	$750.00	$3,750.00
	5	$200.00	$1,000.00
	6	$588.00	$2,940.00
	7	$524.00	$2,620.00
Ref #62	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (30 FT)**	
	Awd	$15.35	$460.50
	2	$15.78	$473.40
	3	$15.62	$468.60
	4	$15.00	$450.00
	5	$25.00	$750.00
	6	$26.00	$780.00
	7	$19.80	$594.00

Ref #63	**630E80100**	**SIGN, FLAT SHEET, 730.20, (4 SF)**	
	Awd	$106.00	$424.00
	2	$109.00	$436.00
	3	$107.80	$431.20
	4	$100.00	$400.00
	5	$50.00	$200.00
	6	$98.00	$392.00
	7	$100.00	$400.00
Ref #64	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (2 EACH)**	
	Awd	$93.70	$187.40
	2	$96.50	$193.00
	3	$95.43	$190.86
	4	$92.00	$184.00
	5	$85.00	$170.00
	6	$98.00	$196.00
	7	$90.00	$180.00
Ref #65	**630E86010**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND REERECT, (1 EACH)**	
	Awd	$188.00	$188.00
	2	$192.70	$192.70
	3	$190.85	$190.85
	4	$183.00	$183.00
	5	$150.00	$150.00
	6	$125.00	$125.00
	7	$175.00	$175.00
Ref #66	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.16 MILE)**	
	Awd	$5,346.00	$855.36
	2	$5,450.00	$872.00
	3	$5,395.50	$863.28
	4	$5,200.00	$832.00
	5	$7,500.00	$1,200.00
	6	$7,320.00	$1,171.20
	7	$5,000.00	$800.00
Ref #67	**642E00300**	**CENTER LINE, TYPE 1, (0.08 MILE)**	
	Awd	$7,063.25	$565.06
	2	$7,267.00	$581.36
	3	$14,388.00	$1,151.04
	4	$6,900.00	$552.00
	5	$25,000.00	$2,000.00
	6	$10,022.00	$801.76
	7	$6,767.00	$541.36
Ref #68	**642E00500**	**STOP LINE, TYPE 1, (15 FT)**	
	Awd	$3.00	$45.00
	2	$3.10	$46.50
	3	$3.08	$46.20
	4	$3.00	$45.00
	5	$5.00	$75.00
	6	$14.00	$210.00
	7	$4.00	$60.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$6,640.32**
2	**$4,044.96**
3	**$5,679.53**
4	**$6,396.00**
5	**$5,545.00**
6	**$6,615.96**
7	**$5,370.36**

Ref #69	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (100 HOUR)**	
	Awd	$72.00	$7,200.00
	2	$90.00	$9,000.00
	3	$65.00	$6,500.00
	4	$90.00	$9,000.00
	5	$55.00	$5,500.00
	6	$79.00	$7,900.00
	7	$89.00	$8,900.00
Ref #70	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$4,930.00	$4,930.00
	2	$5,072.00	$5,072.00
	3	$5,021.50	$5,021.50
	4	$4,800.00	$4,800.00
	5	$15,675.00	$15,675.00
	6	$17,000.00	$17,000.00
	7	$10,796.00	$10,796.00
Ref #71	**614E12460**	**WORK ZONE MARKING SIGN, (20 EACH)**	
	Awd	$106.00	$2,120.00
	2	$108.90	$2,178.00
	3	$107.80	$2,156.00
	4	$103.00	$2,060.00
	5	$200.00	$4,000.00
	6	$138.00	$2,760.00
	7	$129.00	$2,580.00
Ref #72	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (10 CY)**	
	Awd	$216.00	$2,160.00
	2	$150.00	$1,500.00
	3	$415.00	$4,150.00
	4	$315.00	$3,150.00
	5	$200.00	$2,000.00
	6	$190.00	$1,900.00
	7	$276.40	$2,764.00
Ref #73	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (4 SNMT)**	
	Awd	$1,026.00	$4,104.00
	2	$1,056.00	$4,224.00
	3	$1,045.00	$4,180.00
	4	$1,000.00	$4,000.00
	5	$1,500.00	$6,000.00
	6	$1,378.00	$5,512.00
	7	$1,206.00	$4,824.00

Ref #74	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (0.08 MILE)**	
	Awd	$15,876.00	$1,270.08
	2	$16,334.00	$1,306.72
	3	$16,170.00	$1,293.60
	4	$15,500.00	$1,240.00
	5	$14,000.00	$1,120.00
	6	$30,183.00	$2,414.64
	7	$15,000.00	$1,200.00
Ref #75	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (0.08 MILE)**	
	Awd	$5,616.00	$449.28
	2	$5,778.00	$462.24
	3	$5,720.00	$457.60
	4	$5,500.00	$440.00
	5	$14,000.00	$1,120.00
	6	$19,295.00	$1,543.60
	7	$5,600.00	$448.00
Ref #76	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (0.32 MILE)**	
	Awd	$4,212.00	$1,347.84
	2	$4,333.00	$1,386.56
	3	$4,290.00	$1,372.80
	4	$4,115.00	$1,316.80
	5	$7,500.00	$2,400.00
	6	$5,654.00	$1,809.28
	7	$4,900.00	$1,568.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$23,581.20**
2	**$25,129.52**
3	**$25,131.50**
4	**$26,006.80**
5	**$37,815.00**
6	**$40,839.52**
7	**$33,080.00**

Ref #77	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$6,500.00	$6,500.00
	2	$4,726.00	$4,726.00
	3	$7,000.00	$7,000.00
	4	$3,850.50	$3,850.50
	5	$12,000.00	$12,000.00
	6	$10,500.00	$10,500.00
	7	$15,004.00	$15,004.00
Ref #78	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$27,800.00	$27,800.00
	3	$26,312.00	$26,312.00
	4	$14,395.00	$14,395.00
	5	$15,000.00	$15,000.00
	6	$24,000.00	$24,000.00
	7	$53,733.00	$53,733.00

Ref #79	**619E16010**	**FIELD OFFICE, TYPE B, (6 MNTH)**	
	Awd	$630.00	$3,780.00
	2	$500.00	$3,000.00
	3	$1,525.00	$9,150.00
	4	$2,000.00	$12,000.00
	5	$1,500.00	$9,000.00
	6	$683.00	$4,098.00
	7	$1,412.00	$8,472.00
Ref #80	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$8,423.00	$8,423.00
	2	$12,345.00	$12,345.00
	3	$7,821.00	$7,821.00
	4	$9,000.00	$9,000.00
	5	$10,000.00	$10,000.00
	6	$11,000.00	$11,000.00
	7	$8,448.00	$8,448.00
Ref #81	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$18,732.00	$18,732.00
	2	$20,500.00	$20,500.00
	3	$64,478.50	$64,478.50
	4	$20,000.00	$20,000.00
	5	$15,000.00	$15,000.00
	6	$29,981.54	$29,981.54
	7	$37,773.00	$37,773.00

Section 7 - INCIDENTALS - Totals

Awd	**$52,435.00**
2	**$68,371.00**
3	**$114,761.50**
4	**$59,245.50**
5	**$61,000.00**
6	**$79,579.54**
7	**$123,430.00**