Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220065
PID 92133
WOO-SR 25-00.75 Reconstruction
Federal
Type: MAJOR RECONSTRUCTION
Letting Date: 1/27/2022
Completion Date: 10/31/2023

Contract Awarded To: VERNON NAGEL INC
Award Amount: $21,670,126.50

Engineer's Estimate: $24,489,000.00

Bidder 1
VERNON NAGEL INC
O154 CO RD 11-C
Henry
NAPOLEON, OH 43545
Bid $21,670,126.50

Bidder 2
HELMS AND SONS EXCAVATING
1753 LIMA AVE
Hancock
FINDLAY, OH 45840
Bid $22,015,396.86

Bidder 3
MILLER BROS CONST INC
1613 S DEFIANCE ST P O BOX 30
Fulton
ARCHBOLD, OH 43502
Bid $23,598,127.12

Bidder 4
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $24,471,314.64

Bidder 5
E S WAGNER COMPANY
840 PATCHEN RD
Lucas
OREGON, OH 43616
Bid $25,027,167.39

Bidder 6
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $26,123,915.71

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$180,000.00	$180,000.00
	3	$300,001.00	$300,001.00
	4	$90,000.00	$90,000.00
	5	$114,493.21	$114,493.21
	6	$325,000.00	$325,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (209675 SY)**	
	Awd	$7.65	$1,604,013.75
	2	$7.84	$1,643,852.00
	3	$9.20	$1,929,010.00
	4	$8.00	$1,677,400.00
	5	$10.34	$2,168,039.50
	6	$15.00	$3,145,125.00
Ref #3	**202E23001**	**PAVEMENT REMOVED, AS PER PLAN, (57105 SY)**	
	Awd	$3.00	$171,315.00
	2	$7.72	$440,850.60
	3	$2.25	$128,486.25
	4	$1.72	$98,220.60
	5	$1.72	$98,220.60
	6	$1.15	$65,670.75
Ref #4	**202E30700**	**CONCRETE BARRIER REMOVED, (456 FT)**	
	Awd	$40.00	$18,240.00
	2	$37.31	$17,013.36
	3	$12.00	$5,472.00
	4	$22.00	$10,032.00
	5	$28.00	$12,768.00
	6	$12.00	$5,472.00
Ref #5	**202E32000**	**CURB REMOVED, (10271 FT)**	
	Awd	$3.00	$30,813.00
	2	$7.60	$78,059.60
	3	$1.00	$10,271.00
	4	$1.00	$10,271.00
	5	$2.50	$25,677.50
	6	$1.25	$12,838.75
Ref #6	**202E32500**	**CURB AND GUTTER REMOVED, (64 FT)**	
	Awd	$6.00	$384.00
	2	$12.73	$814.72
	3	$2.50	$160.00
	4	$6.50	$416.00
	5	$9.00	$576.00
	6	$4.25	$272.00
Ref #7	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (17096 FT)**	
	Awd	$10.00	$170,960.00
	2	$9.25	$158,138.00
	3	$22.00	$376,112.00
	4	$12.00	$205,152.00
	5	$10.00	$170,960.00
	6	$14.00	$239,344.00

Ref #8	**202E35200**	**PIPE REMOVED, OVER 24", (8989 FT)**	
	Awd	$20.00	$179,780.00
	2	$13.30	$119,553.70
	3	$14.00	$125,846.00
	4	$18.00	$161,802.00
	5	$10.00	$89,890.00
	6	$7.50	$67,417.50
Ref #9	**202E38000**	**GUARDRAIL REMOVED, (2087.65 FT)**	
	Awd	$1.50	$3,131.48
	2	$2.01	$4,196.18
	3	$1.50	$3,131.48
	4	$1.50	$3,131.48
	5	$2.00	$4,175.30
	6	$2.00	$4,175.30
Ref #10	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (2 EACH)**	
	Awd	$250.00	$500.00
	2	$135.71	$271.42
	3	$250.00	$500.00
	4	$250.00	$500.00
	5	$135.00	$270.00
	6	$135.00	$270.00
Ref #11	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (10 EACH)**	
	Awd	$250.00	$2,500.00
	2	$95.50	$955.00
	3	$250.00	$2,500.00
	4	$250.00	$2,500.00
	5	$95.00	$950.00
	6	$95.00	$950.00
Ref #12	**202E42050**	**ANCHOR ASSEMBLY REMOVED, TYPE B, (4 EACH)**	
	Awd	$250.00	$1,000.00
	2	$120.63	$482.52
	3	$250.00	$1,000.00
	4	$250.00	$1,000.00
	5	$120.00	$480.00
	6	$120.00	$480.00
Ref #13	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (14 EACH)**	
	Awd	$250.00	$3,500.00
	2	$55.29	$774.06
	3	$250.00	$3,500.00
	4	$250.00	$3,500.00
	5	$55.00	$770.00
	6	$55.00	$770.00
Ref #14	**202E47800**	**IMPACT ATTENUATOR REMOVED, (2 EACH)**	
	Awd	$1,000.00	$2,000.00
	2	$261.36	$522.72
	3	$1,000.00	$2,000.00
	4	$1,000.00	$2,000.00
	5	$260.00	$520.00
	6	$260.00	$520.00

Ref #15	**202E53100**	**MAILBOX REMOVED, (30 EACH)**	
	Awd	$15.00	$450.00
	2	$39.22	$1,176.60
	3	$100.00	$3,000.00
	4	$85.00	$2,550.00
	5	$70.00	$2,100.00
	6	$90.00	$2,700.00
Ref #16	**202E58000**	**MANHOLE REMOVED, (14 EACH)**	
	Awd	$300.00	$4,200.00
	2	$393.78	$5,512.92
	3	$230.00	$3,220.00
	4	$525.00	$7,350.00
	5	$250.00	$3,500.00
	6	$475.00	$6,650.00
Ref #17	**202E58100**	**CATCH BASIN REMOVED, (122 EACH)**	
	Awd	$200.00	$24,400.00
	2	$180.72	$22,047.84
	3	$350.00	$42,700.00
	4	$450.00	$54,900.00
	5	$325.00	$39,650.00
	6	$575.00	$70,150.00
Ref #18	**202E70000**	**SPECIAL - FILL AND PLUG EXISTING CONDUIT, (11340 FT)**	
	Awd	$6.00	$68,040.00
	2	$7.04	$79,833.60
	3	$6.50	$73,710.00
	4	$2.25	$25,515.00
	5	$15.00	$170,100.00
	6	$6.50	$73,710.00
Ref #19	**203E10000**	**EXCAVATION, (51106 CY)**	
	Awd	$8.00	$408,848.00
	2	$7.12	$363,874.72
	3	$5.00	$255,530.00
	4	$7.00	$357,742.00
	5	$15.00	$766,590.00
	6	$13.00	$664,378.00
Ref #20	**203E20000**	**EMBANKMENT, (130267 CY)**	
	Awd	$8.00	$1,042,136.00
	2	$8.10	$1,055,162.70
	3	$13.00	$1,693,471.00
	4	$12.00	$1,563,204.00
	5	$13.00	$1,693,471.00
	6	$15.60	$2,032,165.20
Ref #21	**203E35120**	**GRANULAR MATERIAL, TYPE C, (12141 CY)**	
	Awd	$22.00	$267,102.00
	2	$32.02	$388,754.82
	3	$20.00	$242,820.00
	4	$37.00	$449,217.00
	5	$15.50	$188,185.50
	6	$34.00	$412,794.00

Ref #22	**204E10000**	**SUBGRADE COMPACTION, (8042 SY)**	
	Awd	$1.00	$8,042.00
	2	$1.00	$8,042.00
	3	$1.00	$8,042.00
	4	$3.50	$28,147.00
	5	$3.00	$24,126.00
	6	$1.81	$14,556.02
Ref #23	**204E13000**	**EXCAVATION OF SUBGRADE, (12141 CY)**	
	Awd	$6.00	$72,846.00
	2	$12.04	$146,177.64
	3	$10.00	$121,410.00
	4	$15.00	$182,115.00
	5	$10.00	$121,410.00
	6	$16.75	$203,361.75
Ref #24	**204E45000**	**PROOF ROLLING, (121 HOUR)**	
	Awd	$100.00	$12,100.00
	2	$96.64	$11,693.44
	3	$50.00	$6,050.00
	4	$215.00	$26,015.00
	5	$150.00	$18,150.00
	6	$225.00	$27,225.00
Ref #25	**204E50000**	**GEOTEXTILE FABRIC, (36423 SY)**	
	Awd	$0.75	$27,317.25
	2	$0.79	$28,774.17
	3	$0.60	$21,853.80
	4	$1.40	$50,992.20
	5	$0.70	$25,496.10
	6	$1.20	$43,707.60
Ref #26	**206E10500**	**CEMENT, (6283 TON)**	
	Awd	$166.00	$1,042,978.00
	2	$166.00	$1,042,978.00
	3	$185.00	$1,162,355.00
	4	$166.00	$1,042,978.00
	5	$168.53	$1,058,873.99
	6	$166.00	$1,042,978.00
Ref #27	**206E11000**	**CURING COAT, (242820 SY)**	
	Awd	$0.92	$223,394.40
	2	$0.45	$109,269.00
	3	$0.72	$174,830.40
	4	$0.92	$223,394.40
	5	$0.48	$116,553.60
	6	$0.92	$223,394.40
Ref #28	**206E15020**	**CEMENT STABILIZED SUBGRADE, 14 INCHES DEEP, (242820 SY)**	
	Awd	$2.66	$645,901.20
	2	$2.05	$497,781.00
	3	$2.40	$582,768.00
	4	$2.70	$655,614.00
	5	$2.93	$711,462.60
	6	$2.35	$570,627.00

Ref #29	**206E20000**	**TEST ROLLING, (30 HOUR)**	
	Awd	$125.00	$3,750.00
	2	$96.64	$2,899.20
	3	$50.00	$1,500.00
	4	$215.00	$6,450.00
	5	$150.00	$4,500.00
	6	$225.00	$6,750.00
Ref #30	**206E30000**	**MIXTURE DESIGN FOR CHEMICALLY STABILIZED SOILS, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$37,057.98	$37,057.98
	3	$40,000.00	$40,000.00
	4	$50,000.00	$50,000.00
	5	$51,625.00	$51,625.00
	6	$40,000.00	$40,000.00
Ref #31	**209E15000**	**RESHAPING UNDER GUARDRAIL, (26 STA)**	
	Awd	$60.00	$1,560.00
	2	$40.21	$1,045.46
	3	$250.00	$6,500.00
	4	$100.00	$2,600.00
	5	$40.00	$1,040.00
	6	$40.00	$1,040.00
Ref #32	**209E60500**	**LINEAR GRADING, (14.4 MILE)**	
	Awd	$1,000.00	$14,400.00
	2	$1,443.01	$20,779.34
	3	$750.00	$10,800.00
	4	$375.00	$5,400.00
	5	$1,500.00	$21,600.00
	6	$515.00	$7,416.00
Ref #33	**503E31100**	**ROCK EXCAVATION, (575 CY)**	
	Awd	$200.00	$115,000.00
	2	$108.47	$62,370.25
	3	$200.00	$115,000.00
	4	$14.00	$8,050.00
	5	$325.00	$186,875.00
	6	$1,175.00	$675,625.00
Ref #34	**606E15050**	**GUARDRAIL, TYPE MGS, (1400 FT)**	
	Awd	$21.00	$29,400.00
	2	$21.91	$30,674.00
	3	$21.00	$29,400.00
	4	$21.00	$29,400.00
	5	$21.80	$30,520.00
	6	$21.80	$30,520.00
Ref #35	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (62.5 FT)**	
	Awd	$27.50	$1,718.75
	2	$23.32	$1,457.50
	3	$27.50	$1,718.75
	4	$27.50	$1,718.75
	5	$23.20	$1,450.00
	6	$23.20	$1,450.00

Ref #36	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, MASH 2016, (8 EACH)**	
	Awd	$2,200.00	$17,600.00
	2	$2,905.05	$23,240.40
	3	$2,200.00	$17,600.00
	4	$2,200.00	$17,600.00
	5	$2,890.00	$23,120.00
	6	$2,890.00	$23,120.00
Ref #37	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (8 EACH)**	
	Awd	$1,750.00	$14,000.00
	2	$1,387.19	$11,097.52
	3	$1,750.00	$14,000.00
	4	$1,750.00	$14,000.00
	5	$1,380.00	$11,040.00
	6	$1,380.00	$11,040.00
Ref #38	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (11 EACH)**	
	Awd	$2,150.00	$23,650.00
	2	$2,633.64	$28,970.04
	3	$2,150.00	$23,650.00
	4	$2,150.00	$23,650.00
	5	$2,620.00	$28,820.00
	6	$2,620.00	$28,820.00
Ref #39	**606E35140**	**BRIDGE TERMINAL ASSEMBLY, TYPE 4, (4 EACH)**	
	Awd	$1,450.00	$5,800.00
	2	$965.00	$3,860.00
	3	$1,450.00	$5,800.00
	4	$1,450.00	$5,800.00
	5	$960.00	$3,840.00
	6	$960.00	$3,840.00
Ref #40	**606E60028**	**IMPACT ATTENUATOR, TYPE 2 (BIDIRECTIONAL), 65 MPH,, (2 EACH)**	
	Awd	$34,000.00	$68,000.00
	2	$32,890.35	$65,780.70
	3	$34,000.00	$68,000.00
	4	$34,000.00	$68,000.00
	5	$32,720.00	$65,440.00
	6	$32,720.00	$65,440.00
Ref #41	**622E10061**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE B, AS PER PLA, (134 FT)**	
	Awd	$290.40	$38,913.60
	2	$175.00	$23,450.00
	3	$175.00	$23,450.00
	4	$250.00	$33,500.00
	5	$245.00	$32,830.00
	6	$175.00	$23,450.00
Ref #42	**622E10160**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE D, (240 FT)**	
	Awd	$175.41	$42,098.40
	2	$100.00	$24,000.00
	3	$100.00	$24,000.00
	4	$130.00	$31,200.00
	5	$125.00	$30,000.00
	6	$100.00	$24,000.00

Ref #43	**622E24841**	**CONCRETE BARRIER END SECTION, TYPE B, AS PER PLAN, (2 EACH)**	
	Awd	$5,000.00	$10,000.00
	2	$3,000.00	$6,000.00
	3	$3,000.00	$6,000.00
	4	$6,000.00	$12,000.00
	5	$9,000.00	$18,000.00
	6	$3,000.00	$6,000.00
Ref #44	**622E25000**	**CONCRETE BARRIER END SECTION, TYPE D, (2 EACH)**	
	Awd	$4,000.00	$8,000.00
	2	$3,000.00	$6,000.00
	3	$3,000.00	$6,000.00
	4	$3,800.00	$7,600.00
	5	$3,500.00	$7,000.00
	6	$3,000.00	$6,000.00
Ref #45	**622E25050**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (2 EACH)**	
	Awd	$4,400.00	$8,800.00
	2	$3,000.00	$6,000.00
	3	$3,000.00	$6,000.00
	4	$3,500.00	$7,000.00
	5	$5,000.00	$10,000.00
	6	$3,000.00	$6,000.00
Ref #46	**623E38500**	**MONUMENT ASSEMBLY, (25 EACH)**	
	Awd	$500.00	$12,500.00
	2	$956.43	$23,910.75
	3	$1,250.00	$31,250.00
	4	$650.00	$16,250.00
	5	$1,200.00	$30,000.00
	6	$925.00	$23,125.00
Ref #47	**690E50100**	**SPECIAL - MAILBOX SUPPORT SYSTEM, SINGLE, (22 EACH)**	
	Awd	$145.00	$3,190.00
	2	$131.41	$2,891.02
	3	$185.00	$4,070.00
	4	$250.00	$5,500.00
	5	$200.00	$4,400.00
	6	$450.00	$9,900.00
Ref #48	**690E50200**	**SPECIAL - MAILBOX SUPPORT SYSTEM, DOUBLE, (4 EACH)**	
	Awd	$215.00	$860.00
	2	$208.41	$833.64
	3	$235.00	$940.00
	4	$350.00	$1,400.00
	5	$240.00	$960.00
	6	$550.00	$2,200.00

Section 1 - ROADWAY - Totals

Awd	**$6,500,132.83**
2	**$6,788,880.13**
3	**$7,715,428.68**
4	**$7,282,777.43**
5	**$8,190,518.90**
6	**$10,252,438.27**

Ref #49	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (160 SY)**	
	Awd	$73.01	$11,681.60
	2	$101.06	$16,169.60
	3	$140.00	$22,400.00
	4	$115.00	$18,400.00
	5	$150.00	$24,000.00
	6	$200.00	$32,000.00
Ref #50	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (190.2 CY)**	
	Awd	$92.12	$17,521.22
	2	$99.29	$18,884.96
	3	$125.00	$23,775.00
	4	$120.00	$22,824.00
	5	$128.00	$24,345.60
	6	$105.00	$19,971.00
Ref #51	**616E10000**	**WATER, (5 MGAL)**	
	Awd	$10.00	$50.00
	2	$1.00	$5.00
	3	$200.00	$1,000.00
	4	$75.00	$375.00
	5	$70.00	$350.00
	6	$48.00	$240.00
Ref #52	**659E00300**	**TOPSOIL, (22911 CY)**	
	Awd	$12.00	$274,932.00
	2	$32.00	$733,152.00
	3	$21.00	$481,131.00
	4	$5.00	$114,555.00
	5	$10.00	$229,110.00
	6	$4.10	$93,935.10
Ref #53	**659E10000**	**SEEDING AND MULCHING, (206381 SY)**	
	Awd	$0.84	$173,360.04
	2	$0.49	$101,126.69
	3	$0.49	$101,126.69
	4	$0.49	$101,126.69
	5	$0.49	$101,126.69
	6	$0.49	$101,126.69
Ref #54	**659E20000**	**COMMERCIAL FERTILIZER, (31 TON)**	
	Awd	$475.00	$14,725.00
	2	$475.00	$14,725.00
	3	$475.00	$14,725.00
	4	$475.00	$14,725.00
	5	$475.00	$14,725.00
	6	$475.00	$14,725.00
Ref #55	**659E35000**	**WATER, (560 MGAL)**	
	Awd	$5.00	$2,800.00
	2	$1.00	$560.00
	3	$5.00	$2,800.00
	4	$5.00	$2,800.00
	5	$5.00	$2,800.00
	6	$5.00	$2,800.00

Ref #56	**832E30000**	**EROSION CONTROL, (500000 EACH)**	
	Awd	$1.00	$500,000.00
	2	$1.00	$500,000.00
	3	$1.00	$500,000.00
	4	$1.00	$500,000.00
	5	$1.00	$500,000.00
	6	$1.00	$500,000.00
Ref #200	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00
	2	$3,950.00	$3,950.00
	3	$3,275.00	$3,275.00
	4	$3,275.00	$3,275.00
	5	$3,800.00	$3,800.00
	6	$3,950.00	$3,950.00
Ref #201	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00
	2	$15,090.00	$15,090.00
	3	$13,205.00	$13,205.00
	4	$14,595.00	$14,595.00
	5	$20,000.00	$20,000.00
	6	$12,960.00	$12,960.00
Ref #202	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$16,000.00	$16,000.00
	2	$17,960.00	$17,960.00
	3	$15,225.00	$15,225.00
	4	$20,000.00	$20,000.00
	5	$18,000.00	$18,000.00
	6	$17,960.00	$17,960.00

Section 2 - EROSION CONTROL - Totals

Awd	**$1,018,069.86**
2	**$1,421,623.25**
3	**$1,178,662.69**
4	**$812,675.69**
5	**$938,257.29**
6	**$799,667.79**

Ref #57	**602E20000**	**CONCRETE MASONRY, (6.07 CY)**	
	Awd	$2,200.00	$13,354.00
	2	$1,478.93	$8,977.11
	3	$1,200.00	$7,284.00
	4	$2,200.00	$13,354.00
	5	$2,000.00	$12,140.00
	6	$2,400.00	$14,568.00
Ref #58	**605E14020**	**6" BASE PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, 7, (80799 FT)**	
	Awd	$7.00	$565,593.00
	2	$7.60	$614,072.40
	3	$6.00	$484,794.00
	4	$9.00	$727,191.00
	5	$8.78	$709,415.22
	6	$8.60	$694,871.40

Ref #59	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (5554 FT)**	
	Awd	$18.00	$99,972.00
	2	$14.72	$81,754.88
	3	$28.00	$155,512.00
	4	$25.00	$138,850.00
	5	$16.00	$88,864.00
	6	$20.00	$111,080.00
Ref #60	**611E01500**	**6" CONDUIT, TYPE F, (100 FT)**	
	Awd	$10.00	$1,000.00
	2	$11.53	$1,153.00
	3	$25.00	$2,500.00
	4	$24.00	$2,400.00
	5	$26.00	$2,600.00
	6	$50.00	$5,000.00
Ref #61	**611E02600**	**8" CONDUIT, TYPE F, (100 FT)**	
	Awd	$11.00	$1,100.00
	2	$12.88	$1,288.00
	3	$27.00	$2,700.00
	4	$26.00	$2,600.00
	5	$32.00	$3,200.00
	6	$45.00	$4,500.00
Ref #62	**611E04400**	**12" CONDUIT, TYPE B, (4587 FT)**	
	Awd	$40.00	$183,480.00
	2	$49.00	$224,763.00
	3	$60.00	$275,220.00
	4	$71.00	$325,677.00
	5	$79.54	$364,849.98
	6	$65.00	$298,155.00
Ref #63	**611E04600**	**12" CONDUIT, TYPE C, (2862 FT)**	
	Awd	$38.00	$108,756.00
	2	$39.00	$111,618.00
	3	$43.00	$123,066.00
	4	$46.00	$131,652.00
	5	$67.50	$193,185.00
	6	$37.00	$105,894.00
Ref #64	**611E05200**	**12" CONDUIT, TYPE F, (100 FT)**	
	Awd	$22.00	$2,200.00
	2	$38.29	$3,829.00
	3	$30.00	$3,000.00
	4	$63.00	$6,300.00
	5	$52.00	$5,200.00
	6	$78.00	$7,800.00
Ref #65	**611E05900**	**15" CONDUIT, TYPE B, (495 FT)**	
	Awd	$65.00	$32,175.00
	2	$63.22	$31,293.90
	3	$71.00	$35,145.00
	4	$87.00	$43,065.00
	5	$106.50	$52,717.50
	6	$78.00	$38,610.00

Ref #66	**611E06100**	**15" CONDUIT, TYPE C, (1664 FT)**	
	Awd	$40.00	$66,560.00
	2	$49.38	$82,168.32
	3	$48.00	$79,872.00
	4	$79.00	$131,456.00
	5	$74.00	$123,136.00
	6	$55.00	$91,520.00
Ref #67	**611E07400**	**18" CONDUIT, TYPE B, (328 FT)**	
	Awd	$60.00	$19,680.00
	2	$73.76	$24,193.28
	3	$79.00	$25,912.00
	4	$87.00	$28,536.00
	5	$107.50	$35,260.00
	6	$73.00	$23,944.00
Ref #68	**611E07600**	**18" CONDUIT, TYPE C, (594 FT)**	
	Awd	$50.00	$29,700.00
	2	$53.08	$31,529.52
	3	$55.00	$32,670.00
	4	$86.00	$51,084.00
	5	$84.00	$49,896.00
	6	$63.00	$37,422.00
Ref #69	**611E08900**	**21" CONDUIT, TYPE B, (191 FT)**	
	Awd	$68.00	$12,988.00
	2	$76.00	$14,516.00
	3	$92.00	$17,572.00
	4	$127.00	$24,257.00
	5	$106.50	$20,341.50
	6	$100.00	$19,100.00
Ref #70	**611E09100**	**21" CONDUIT, TYPE C, (1450 FT)**	
	Awd	$60.00	$87,000.00
	2	$63.00	$91,350.00
	3	$71.00	$102,950.00
	4	$112.00	$162,400.00
	5	$97.50	$141,375.00
	6	$83.00	$120,350.00
Ref #71	**611E10600**	**24" CONDUIT, TYPE C, (503 FT)**	
	Awd	$60.00	$30,180.00
	2	$63.00	$31,689.00
	3	$76.00	$38,228.00
	4	$112.00	$56,336.00
	5	$99.50	$50,048.50
	6	$83.00	$41,749.00
Ref #72	**611E16400**	**36" CONDUIT, TYPE B, (209 FT)**	
	Awd	$110.00	$22,990.00
	2	$114.00	$23,826.00
	3	$135.00	$28,215.00
	4	$166.00	$34,694.00
	5	$170.00	$35,530.00
	6	$152.00	$31,768.00

Ref #73	**611E16600**	**36" CONDUIT, TYPE C, (1743 FT)**	
	Awd	$90.00	$156,870.00
	2	$100.00	$174,300.00
	3	$100.00	$174,300.00
	4	$151.00	$263,193.00
	5	$165.00	$287,595.00
	6	$116.00	$202,188.00
Ref #74	**611E19400**	**42" CONDUIT, TYPE B, (316 FT)**	
	Awd	$140.00	$44,240.00
	2	$113.00	$35,708.00
	3	$160.00	$50,560.00
	4	$201.00	$63,516.00
	5	$171.00	$54,036.00
	6	$174.00	$54,984.00
Ref #75	**611E19600**	**42" CONDUIT, TYPE C, (980 FT)**	
	Awd	$120.00	$117,600.00
	2	$117.00	$114,660.00
	3	$140.00	$137,200.00
	4	$165.00	$161,700.00
	5	$167.00	$163,660.00
	6	$142.00	$139,160.00
Ref #76	**611E20900**	**48" CONDUIT, TYPE B, (286 FT)**	
	Awd	$190.00	$54,340.00
	2	$146.04	$41,767.44
	3	$240.00	$68,640.00
	4	$225.00	$64,350.00
	5	$210.00	$60,060.00
	6	$168.00	$48,048.00
Ref #77	**611E21100**	**48" CONDUIT, TYPE C, (5546 FT)**	
	Awd	$130.00	$720,980.00
	2	$130.84	$725,638.64
	3	$180.00	$998,280.00
	4	$205.00	$1,136,930.00
	5	$171.00	$948,366.00
	6	$145.00	$804,170.00
Ref #78	**611E98370**	**CATCH BASIN, NO. 6, (13 EACH)**	
	Awd	$2,500.00	$32,500.00
	2	$2,397.35	$31,165.55
	3	$3,400.00	$44,200.00
	4	$4,000.00	$52,000.00
	5	$3,575.00	$46,475.00
	6	$2,200.00	$28,600.00
Ref #79	**611E98470**	**CATCH BASIN, NO. 2-2B, (40 EACH)**	
	Awd	$1,400.00	$56,000.00
	2	$1,634.94	$65,397.60
	3	$1,500.00	$60,000.00
	4	$2,200.00	$88,000.00
	5	$1,900.00	$76,000.00
	6	$1,400.00	$56,000.00

Ref #80	**611E98510**	**CATCH BASIN, NO. 2-3, (2 EACH)**	
	Awd	$2,500.00	$5,000.00
	2	$1,965.12	$3,930.24
	3	$1,700.00	$3,400.00
	4	$2,700.00	$5,400.00
	5	$2,200.00	$4,400.00
	6	$1,900.00	$3,800.00
Ref #81	**611E98540**	**CATCH BASIN, NO. 2-4, (4 EACH)**	
	Awd	$3,000.00	$12,000.00
	2	$2,281.36	$9,125.44
	3	$2,500.00	$10,000.00
	4	$3,400.00	$13,600.00
	5	$3,400.00	$13,600.00
	6	$2,500.00	$10,000.00
Ref #82	**611E98570**	**CATCH BASIN, NO. 2-5, (3 EACH)**	
	Awd	$4,000.00	$12,000.00
	2	$3,783.67	$11,351.01
	3	$3,400.00	$10,200.00
	4	$5,100.00	$15,300.00
	5	$4,600.00	$13,800.00
	6	$3,750.00	$11,250.00
Ref #83	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (4 EACH)**	
	Awd	$500.00	$2,000.00
	2	$539.21	$2,156.84
	3	$1,100.00	$4,400.00
	4	$575.00	$2,300.00
	5	$500.00	$2,000.00
	6	$1,000.00	$4,000.00
Ref #84	**611E99574**	**MANHOLE, NO. 3, (13 EACH)**	
	Awd	$4,500.00	$58,500.00
	2	$4,211.61	$54,750.93
	3	$3,300.00	$42,900.00
	4	$6,200.00	$80,600.00
	5	$6,225.00	$80,925.00
	6	$5,000.00	$65,000.00
Ref #85	**611E99620**	**MANHOLE, NO. 5, (21 EACH)**	
	Awd	$4,500.00	$94,500.00
	2	$5,212.39	$109,460.19
	3	$5,000.00	$105,000.00
	4	$5,700.00	$119,700.00
	5	$6,500.00	$136,500.00
	6	$5,100.00	$107,100.00
Ref #86	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (2 EACH)**	
	Awd	$725.00	$1,450.00
	2	$452.01	$904.02
	3	$1,000.00	$2,000.00
	4	$550.00	$1,100.00
	5	$100.00	$200.00
	6	$1,000.00	$2,000.00

Ref #87	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (89 EACH)**	
	Awd	$150.00	$13,350.00
	2	$419.45	$37,331.05
	3	$200.00	$17,800.00
	4	$400.00	$35,600.00
	5	$350.00	$31,150.00
	6	$300.00	$26,700.00

Section 3 - DRAINAGE - Totals

Awd	**$2,658,058.00**
2	**$2,795,668.36**
3	**$3,143,520.00**
4	**$3,983,141.00**
5	**$3,806,525.70**
6	**$3,209,331.40**

Ref #88	**253E02000**	**PAVEMENT REPAIR, (46 CY)**	
	Awd	$325.00	$14,950.00
	2	$320.00	$14,720.00
	3	$320.00	$14,720.00
	4	$320.00	$14,720.00
	5	$320.00	$14,720.00
	6	$320.00	$14,720.00
Ref #89	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 3.25", (7938 SY)**	
	Awd	$1.90	$15,082.20
	2	$2.15	$17,066.70
	3	$2.15	$17,066.70
	4	$2.15	$17,066.70
	5	$2.15	$17,066.70
	6	$2.15	$17,066.70
Ref #90	**301E46000**	**ASPHALT CONCRETE BASE, PG64-22, 3.5", (201 CY)**	
	Awd	$200.00	$40,200.00
	2	$200.00	$40,200.00
	3	$200.00	$40,200.00
	4	$200.00	$40,200.00
	5	$200.00	$40,200.00
	6	$200.00	$40,200.00
Ref #91	**301E46000**	**ASPHALT CONCRETE BASE, PG64-22, 5", (303 CY)**	
	Awd	$173.00	$52,419.00
	2	$173.00	$52,419.00
	3	$173.00	$52,419.00
	4	$173.00	$52,419.00
	5	$173.00	$52,419.00
	6	$173.00	$52,419.00
Ref #92	**302E46001**	**ASPHALT CONCRETE BASE, AS PER PLAN, 5", (32069 CY)**	
	Awd	$126.00	$4,040,694.00
	2	$126.00	$4,040,694.00
	3	$126.00	$4,040,694.00
	4	$126.00	$4,040,694.00
	5	$126.00	$4,040,694.00
	6	$126.00	$4,040,694.00

Ref #93	**304E20000**	**AGGREGATE BASE, 6", (39182 CY)**	
	Awd	$36.00	$1,410,552.00
	2	$30.00	$1,175,460.00
	3	$35.00	$1,371,370.00
	4	$46.00	$1,802,372.00
	5	$41.00	$1,606,462.00
	6	$33.00	$1,293,006.00
Ref #94	**304E20000**	**AGGREGATE BASE, 8", (852 CY)**	
	Awd	$40.00	$34,080.00
	2	$31.30	$26,667.60
	3	$57.00	$48,564.00
	4	$71.00	$60,492.00
	5	$48.00	$40,896.00
	6	$65.00	$55,380.00
Ref #95	**407E20000**	**NON-TRACKING TACK COAT, (36553 GAL)**	
	Awd	$2.25	$82,244.25
	2	$2.25	$82,244.25
	3	$2.25	$82,244.25
	4	$2.25	$82,244.25
	5	$2.25	$82,244.25
	6	$2.25	$82,244.25
Ref #96	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (177 CY)**	
	Awd	$300.00	$53,100.00
	2	$300.00	$53,100.00
	3	$300.00	$53,100.00
	4	$300.00	$53,100.00
	5	$300.00	$53,100.00
	6	$300.00	$53,100.00
Ref #97	**442E10000**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (10056 CY)**	
	Awd	$168.00	$1,689,408.00
	2	$168.00	$1,689,408.00
	3	$168.00	$1,689,408.00
	4	$168.00	$1,689,408.00
	5	$168.00	$1,689,408.00
	6	$168.00	$1,689,408.00
Ref #98	**442E10100**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 19 MM, TYPE , (11732 CY)**	
	Awd	$145.00	$1,701,140.00
	2	$145.00	$1,701,140.00
	3	$145.00	$1,701,140.00
	4	$145.00	$1,701,140.00
	5	$145.00	$1,701,140.00
	6	$145.00	$1,701,140.00
Ref #99	**609E18000**	**COMBINATION CURB AND GUTTER, TYPE 3, (64 FT)**	
	Awd	$37.88	$2,424.32
	2	$25.00	$1,600.00
	3	$29.00	$1,856.00
	4	$55.00	$3,520.00
	5	$20.00	$1,280.00
	6	$25.00	$1,600.00

Ref #100	**609E26000**	**CURB, TYPE 6, (282 FT)**	
	Awd	$32.00	$9,024.00
	2	$25.00	$7,050.00
	3	$28.50	$8,037.00
	4	$38.00	$10,716.00
	5	$13.50	$3,807.00
	6	$25.00	$7,050.00
Ref #101	**617E10100**	**COMPACTED AGGREGATE, (938 CY)**	
	Awd	$40.00	$37,520.00
	2	$46.75	$43,851.50
	3	$47.00	$44,086.00
	4	$48.00	$45,024.00
	5	$49.00	$45,962.00
	6	$50.00	$46,900.00
Ref #102	**875E10000**	**LONGITUDINAL JOINT ADHESIVE, (9559 LB)**	
	Awd	$0.65	$6,213.35
	2	$0.65	$6,213.35
	3	$0.65	$6,213.35
	4	$0.65	$6,213.35
	5	$0.65	$6,213.35
	6	$0.65	$6,213.35
Ref #208	**253E01001**	**PAVEMENT REPAIR, AS PER PLAN, (3872 SY)**	
	Awd	$46.00	$178,112.00
	2	$39.00	$151,008.00
	3	$39.00	$151,008.00
	4	$125.00	$484,000.00
	5	$39.00	$151,008.00
	6	$39.00	$151,008.00
Ref #209	**254E01001**	**PAVEMENT PLANING, ASPHALT CONCRETE, AS PER PLAN, 3, (5163 SY)**	
	Awd	$1.90	$9,809.70
	2	$4.00	$20,652.00
	3	$4.00	$20,652.00
	4	$4.00	$20,652.00
	5	$4.00	$20,652.00
	6	$4.00	$20,652.00
Ref #210	**301E46001**	**ASPHALT CONCRETE BASE, PG64-22, AS PER PLAN, (645 CY)**	
	Awd	$138.00	$89,010.00
	2	$138.00	$89,010.00
	3	$138.00	$89,010.00
	4	$138.00	$89,010.00
	5	$138.00	$89,010.00
	6	$138.00	$89,010.00
Ref #211	**407E20001**	**NON-TRACKING TACK COAT, AS PER PLAN, (497 GAL)**	
	Awd	$2.25	$1,118.25
	2	$2.25	$1,118.25
	3	$2.25	$1,118.25
	4	$2.25	$1,118.25
	5	$2.25	$1,118.25
	6	$2.25	$1,118.25

Ref #212	**441E50101**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), AS, (380 CY)**	
	Awd	$192.00	$72,960.00
	2	$192.00	$72,960.00
	3	$192.00	$72,960.00
	4	$192.00	$72,960.00
	5	$192.00	$72,960.00
	6	$192.00	$72,960.00

Section 4 - PAVEMENT - Totals

Awd	**$9,540,061.07**
2	**$9,286,582.65**
3	**$9,505,866.55**
4	**$10,287,069.55**
5	**$9,730,360.55**
6	**$9,435,889.55**

Ref #103	**621E00100**	**RPM, (1734 EACH)**	
	Awd	$25.50	$44,217.00
	2	$25.27	$43,818.18
	3	$25.75	$44,650.50
	4	$25.50	$44,217.00
	5	$24.75	$42,916.50
	6	$24.75	$42,916.50
Ref #104	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (1734 EACH)**	
	Awd	$7.00	$12,138.00
	2	$7.70	$13,351.80
	3	$3.50	$6,069.00
	4	$3.75	$6,502.50
	5	$8.97	$15,553.98
	6	$3.75	$6,502.50
Ref #105	**626E00102**	**BARRIER REFLECTOR, TYPE 1, UNIDIRECTIONAL, (9 EACH)**	
	Awd	$20.00	$180.00
	2	$7.34	$66.06
	3	$7.30	$65.70
	4	$14.00	$126.00
	5	$7.30	$65.70
	6	$7.30	$65.70
Ref #106	**626E00116**	**BARRIER REFLECTOR, TYPE 5, UNIDIRECTIONAL, (44 EACH)**	
	Awd	$20.00	$880.00
	2	$8.54	$375.76
	3	$8.50	$374.00
	4	$14.00	$616.00
	5	$8.50	$374.00
	6	$8.50	$374.00
Ref #107	**630E03101**	**GROUND MOUNTED SUPPORT, NO. 3 POST, AS PER PLAN, (2104 FT)**	
	Awd	$11.50	$24,196.00
	2	$11.63	$24,469.52
	3	$10.00	$21,040.00
	4	$11.50	$24,196.00
	5	$11.50	$24,196.00
	6	$11.50	$24,196.00

Ref #108	**630E07000**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W8X18, (50 FT)**	
	Awd	$58.00	$2,900.00
	2	$58.63	$2,931.50
	3	$58.00	$2,900.00
	4	$58.00	$2,900.00
	5	$58.00	$2,900.00
	6	$58.00	$2,900.00
Ref #109	**630E07600**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W10X12, (45 FT)**	
	Awd	$43.00	$1,935.00
	2	$43.47	$1,956.15
	3	$43.00	$1,935.00
	4	$43.00	$1,935.00
	5	$43.00	$1,935.00
	6	$43.00	$1,935.00
Ref #110	**630E08521**	**STREET NAME SIGN SUPPORT, NO. 3 POST, AS PER PLAN, (48 FT)**	
	Awd	$12.50	$600.00
	2	$12.64	$606.72
	3	$12.00	$576.00
	4	$12.50	$600.00
	5	$12.50	$600.00
	6	$12.50	$600.00
Ref #111	**630E08601**	**SIGN POST REFLECTOR, AS PER PLAN, (64 EACH)**	
	Awd	$40.00	$2,560.00
	2	$40.44	$2,588.16
	3	$40.00	$2,560.00
	4	$40.00	$2,560.00
	5	$40.00	$2,560.00
	6	$40.00	$2,560.00
Ref #112	**630E09000**	**BREAKAWAY STRUCTURAL BEAM CONNECTION, (4 EACH)**	
	Awd	$615.00	$2,460.00
	2	$621.73	$2,486.92
	3	$615.00	$2,460.00
	4	$615.00	$2,460.00
	5	$615.00	$2,460.00
	6	$615.00	$2,460.00
Ref #113	**630E80100**	**SIGN, FLAT SHEET, (869 SF)**	
	Awd	$14.00	$12,166.00
	2	$14.15	$12,296.35
	3	$18.00	$15,642.00
	4	$14.00	$12,166.00
	5	$14.00	$12,166.00
	6	$14.00	$12,166.00
Ref #114	**630E80200**	**SIGN, GROUND MOUNTED EXTRUSHEET, (164 SF)**	
	Awd	$22.00	$3,608.00
	2	$22.24	$3,647.36
	3	$22.00	$3,608.00
	4	$22.00	$3,608.00
	5	$22.00	$3,608.00
	6	$22.00	$3,608.00

Ref #115	**630E84500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT FOUNDATION, (4 EACH)**	
	Awd	$785.00	$3,140.00
	2	$793.59	$3,174.36
	3	$785.00	$3,140.00
	4	$785.00	$3,140.00
	5	$785.00	$3,140.00
	6	$785.00	$3,140.00
Ref #116	**630E84501**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT FOUNDATION,, (4 EACH)**	
	Awd	$495.00	$1,980.00
	2	$500.42	$2,001.68
	3	$495.00	$1,980.00
	4	$495.00	$1,980.00
	5	$495.00	$1,980.00
	6	$495.00	$1,980.00
Ref #117	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (276 EACH)**	
	Awd	$10.00	$2,760.00
	2	$10.11	$2,790.36
	3	$10.00	$2,760.00
	4	$10.00	$2,760.00
	5	$10.00	$2,760.00
	6	$10.00	$2,760.00
Ref #118	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (3 EACH)**	
	Awd	$65.00	$195.00
	2	$65.71	$197.13
	3	$65.00	$195.00
	4	$65.00	$195.00
	5	$65.00	$195.00
	6	$65.00	$195.00
Ref #119	**630E85400**	**REMOVAL OF GROUND MOUNTED MAJOR SIGN AND DISPOSAL, (2 EACH)**	
	Awd	$165.00	$330.00
	2	$166.81	$333.62
	3	$165.00	$330.00
	4	$165.00	$330.00
	5	$165.00	$330.00
	6	$165.00	$330.00
Ref #120	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (2 EACH)**	
	Awd	$15.00	$30.00
	2	$15.17	$30.34
	3	$15.00	$30.00
	4	$15.00	$30.00
	5	$15.00	$30.00
	6	$15.00	$30.00
Ref #121	**630E86003**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (250 EACH)**	
	Awd	$10.00	$2,500.00
	2	$10.11	$2,527.50
	3	$10.00	$2,500.00
	4	$10.00	$2,500.00
	5	$10.00	$2,500.00
	6	$10.00	$2,500.00

Ref #122	**630E86102**	**REMOVAL OF GROUND MOUNTED STRUCTURAL BEAM SUPPORT , (4 EACH)**	
	Awd	$185.00	$740.00
	2	$187.02	$748.08
	3	$185.00	$740.00
	4	$185.00	$740.00
	5	$185.00	$740.00
	6	$185.00	$740.00
Ref #123	**630E97900**	**SIGNING, MISC.:6" X 8" WOOD POST, (86 FT)**	
	Awd	$32.50	$2,795.00
	2	$32.86	$2,825.96
	3	$32.50	$2,795.00
	4	$32.50	$2,795.00
	5	$32.50	$2,795.00
	6	$32.50	$2,795.00
Ref #124	**642E00104**	**EDGE LINE, 6", TYPE 1, (18.42 MILE)**	
	Awd	$700.00	$12,894.00
	2	$700.00	$12,894.00
	3	$700.00	$12,894.00
	4	$700.00	$12,894.00
	5	$800.00	$14,736.00
	6	$700.00	$12,894.00
Ref #125	**642E00204**	**LANE LINE, 6", TYPE 1, (9.84 MILE)**	
	Awd	$500.00	$4,920.00
	2	$500.00	$4,920.00
	3	$500.00	$4,920.00
	4	$500.00	$4,920.00
	5	$700.00	$6,888.00
	6	$500.00	$4,920.00
Ref #126	**642E00300**	**CENTER LINE, TYPE 1, (7.16 MILE)**	
	Awd	$1,000.00	$7,160.00
	2	$1,000.00	$7,160.00
	3	$1,000.00	$7,160.00
	4	$1,000.00	$7,160.00
	5	$1,000.00	$7,160.00
	6	$100.00	$716.00
Ref #127	**642E00404**	**CHANNELIZING LINE, 12", TYPE 1, (3301 FT)**	
	Awd	$1.00	$3,301.00
	2	$1.00	$3,301.00
	3	$1.00	$3,301.00
	4	$1.00	$3,301.00
	5	$2.00	$6,602.00
	6	$1.00	$3,301.00
Ref #128	**644E00500**	**STOP LINE, (533 FT)**	
	Awd	$6.00	$3,198.00
	2	$6.00	$3,198.00
	3	$6.00	$3,198.00
	4	$6.00	$3,198.00
	5	$8.00	$4,264.00
	6	$6.00	$3,198.00

Ref #129	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (3469 FT)**	
	Awd	$5.00	$17,345.00
	2	$5.00	$17,345.00
	3	$5.00	$17,345.00
	4	$5.00	$17,345.00
	5	$4.00	$13,876.00
	6	$5.00	$17,345.00
Ref #130	**644E01300**	**LANE ARROW, (43 EACH)**	
	Awd	$90.00	$3,870.00
	2	$90.00	$3,870.00
	3	$90.00	$3,870.00
	4	$90.00	$3,870.00
	5	$126.95	$5,458.85
	6	$90.00	$3,870.00
Ref #131	**644E01500**	**DOTTED LINE, 4", (1204 FT)**	
	Awd	$2.00	$2,408.00
	2	$2.00	$2,408.00
	3	$2.00	$2,408.00
	4	$2.00	$2,408.00
	5	$2.00	$2,408.00
	6	$2.00	$2,408.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$177,406.00**
2	**$178,319.51**
3	**$171,446.20**
4	**$171,452.50**
5	**$185,198.03**
6	**$163,405.70**

Ref #132	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (50 HOUR)**	
	Awd	$98.37	$4,918.50
	2	$80.00	$4,000.00
	3	$60.00	$3,000.00
	4	$75.00	$3,750.00
	5	$75.00	$3,750.00
	6	$60.00	$3,000.00
Ref #133	**614E12460**	**WORK ZONE MARKING SIGN, (20 EACH)**	
	Awd	$2,850.00	$57,000.00
	2	$126.37	$2,527.40
	3	$125.00	$2,500.00
	4	$500.00	$10,000.00
	5	$335.00	$6,700.00
	6	$125.00	$2,500.00
Ref #134	**614E12500**	**REPLACEMENT SIGN, (5 EACH)**	
	Awd	$192.00	$960.00
	2	$194.10	$970.50
	3	$192.00	$960.00
	4	$400.00	$2,000.00
	5	$300.00	$1,500.00
	6	$192.00	$960.00

Ref #135	**614E12600**	**REPLACEMENT DRUM, (5 EACH)**	
	Awd	$64.00	$320.00
	2	$64.00	$320.00
	3	$64.00	$320.00
	4	$75.00	$375.00
	5	$100.00	$500.00
	6	$64.00	$320.00
Ref #136	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (1000 CY)**	
	Awd	$205.00	$205,000.00
	2	$205.00	$205,000.00
	3	$205.00	$205,000.00
	4	$212.50	$212,500.00
	5	$206.68	$206,680.00
	6	$205.00	$205,000.00
Ref #137	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (117 SNMT)**	
	Awd	$750.00	$87,750.00
	2	$750.00	$87,750.00
	3	$750.00	$87,750.00
	4	$600.00	$70,200.00
	5	$700.00	$81,900.00
	6	$750.00	$87,750.00
Ref #138	**614E20010**	**WORK ZONE LANE LINE, CLASS I, 6", (30.8 MILE)**	
	Awd	$500.00	$15,400.00
	2	$500.00	$15,400.00
	3	$500.00	$15,400.00
	4	$500.00	$15,400.00
	5	$550.00	$16,940.00
	6	$500.00	$15,400.00
Ref #139	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (15.82 MILE)**	
	Awd	$900.00	$14,238.00
	2	$900.00	$14,238.00
	3	$900.00	$14,238.00
	4	$900.00	$14,238.00
	5	$1,000.00	$15,820.00
	6	$900.00	$14,238.00
Ref #140	**614E22010**	**WORK ZONE EDGE LINE, CLASS I, 6" (WHITE), (1.04 MILE)**	
	Awd	$600.00	$624.00
	2	$600.00	$624.00
	3	$600.00	$624.00
	4	$600.00	$624.00
	5	$800.00	$832.00
	6	$600.00	$624.00
Ref #141	**614E22010**	**WORK ZONE EDGE LINE, CLASS I, 6" (YELLOW), (1.25 MILE)**	
	Awd	$600.00	$750.00
	2	$600.00	$750.00
	3	$600.00	$750.00
	4	$600.00	$750.00
	5	$800.00	$1,000.00
	6	$600.00	$750.00

Ref #142	**614E23000**	**WORK ZONE CHANNELIZING LINE, CLASS I, 8", (6602 FT)**	
	Awd	$0.50	$3,301.00
	2	$0.50	$3,301.00
	3	$0.50	$3,301.00
	4	$0.50	$3,301.00
	5	$0.75	$4,951.50
	6	$0.50	$3,301.00
Ref #143	**614E24000**	**WORK ZONE DOTTED LINE, CLASS I, (1075 FT)**	
	Awd	$1.00	$1,075.00
	2	$1.00	$1,075.00
	3	$1.00	$1,075.00
	4	$1.00	$1,075.00
	5	$1.00	$1,075.00
	6	$1.00	$1,075.00
Ref #144	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (1170 FT)**	
	Awd	$3.00	$3,510.00
	2	$3.00	$3,510.00
	3	$3.00	$3,510.00
	4	$3.00	$3,510.00
	5	$3.00	$3,510.00
	6	$3.00	$3,510.00
Ref #145	**614E30000**	**WORK ZONE ARROW, CLASS I, (86 EACH)**	
	Awd	$125.00	$10,750.00
	2	$30.00	$2,580.00
	3	$30.00	$2,580.00
	4	$30.00	$2,580.00
	5	$65.00	$5,590.00
	6	$30.00	$2,580.00
Ref #146	**614E40051**	**BUSINESS ENTRANCE SIGN, AS PER PLAN, (3 EACH)**	
	Awd	$250.00	$750.00
	2	$252.73	$758.19
	3	$250.00	$750.00
	4	$515.00	$1,545.00
	5	$550.00	$1,650.00
	6	$250.00	$750.00
Ref #147	**615E25000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS B, (1451 SY)**	
	Awd	$52.94	$76,815.94
	2	$40.00	$58,040.00
	3	$50.00	$72,550.00
	4	$42.97	$62,349.47
	5	$55.00	$79,805.00
	6	$40.00	$58,040.00
Ref #203	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (2 EACH)**	
	Awd	$2,850.00	$5,700.00
	2	$1,941.00	$3,882.00
	3	$2,850.00	$5,700.00
	4	$3,900.00	$7,800.00
	5	$1,920.00	$3,840.00
	6	$2,850.00	$5,700.00

Ref #204	**614E13318**	**BARRIER REFLECTOR, TYPE 5, BIDIRECTIONAL, (10 EACH)**	
	Awd	$20.00	$200.00
	2	$14.00	$140.00
	3	$20.00	$200.00
	4	$19.00	$190.00
	5	$14.00	$140.00
	6	$20.00	$200.00
Ref #205	**614E13360**	**OBJECT MARKER, TWO WAY, BIDIRECTIONAL, (10 EACH)**	
	Awd	$20.00	$200.00
	2	$20.22	$202.20
	3	$20.00	$200.00
	4	$19.00	$190.00
	5	$25.00	$250.00
	6	$20.00	$200.00
Ref #206	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$74,251.87	$74,251.87
	2	$230,000.00	$230,000.00
	3	$100,000.00	$100,000.00
	4	$28,000.00	$28,000.00
	5	$10,000.00	$10,000.00
	6	$40,000.00	$40,000.00
Ref #207	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (460 FT)**	
	Awd	$23.11	$10,630.60
	2	$43.00	$19,780.00
	3	$20.00	$9,200.00
	4	$22.50	$10,350.00
	5	$20.00	$9,200.00
	6	$22.00	$10,120.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$574,144.91**
2	**$654,848.29**
3	**$529,608.00**
4	**$450,727.47**
5	**$455,633.50**
6	**$456,018.00**

Ref #148	**509E10000**	**EPOXY COATED REINFORCING STEEL, (61 LB)**	
	Awd	$4.00	$244.00
	2	$30.28	$1,847.08
	3	$5.00	$305.00
	4	$5.00	$305.00
	5	$6.00	$366.00
	6	$5.00	$305.00
Ref #149	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (16 EACH)**	
	Awd	$17.04	$272.64
	2	$40.13	$642.08
	3	$40.00	$640.00
	4	$21.00	$336.00
	5	$100.00	$1,600.00
	6	$110.00	$1,760.00

Ref #150	**511E45710**	**CLASS QC1 CONCRETE, ABUTMENT, (0.9 CY)**	
	Awd	$901.88	$811.69
	2	$6,128.01	$5,515.21
	3	$4,000.00	$3,600.00
	4	$2,700.00	$2,430.00
	5	$4,200.00	$3,780.00
	6	$5,000.00	$4,500.00
Ref #151	**512E33010**	**TYPE 3 WATERPROOFING, (425 SY)**	
	Awd	$29.34	$12,469.50
	2	$40.00	$17,000.00
	3	$40.00	$17,000.00
	4	$40.00	$17,000.00
	5	$36.00	$15,300.00
	6	$40.00	$17,000.00
Ref #152	**516E31200**	**SPECIAL - SAWING AND SEALING BITUMINOUS CONCRETE J, (400 FT)**	
	Awd	$18.38	$7,352.00
	2	$20.00	$8,000.00
	3	$24.00	$9,600.00
	4	$20.00	$8,000.00
	5	$24.00	$9,600.00
	6	$20.00	$8,000.00

Section 7 - STRUCTURE REPAIR (SFN: 8701644) - Totals

Awd	**$21,149.83**
2	**$33,004.37**
3	**$31,145.00**
4	**$28,071.00**
5	**$30,646.00**
6	**$31,565.00**

Ref #153	**516E31200**	**SPECIAL - SAWING AND SEALING BITUMINOUS CONCRETE J, (460 FT)**	
	Awd	$18.38	$8,454.80
	2	$20.00	$9,200.00
	3	$24.00	$11,040.00
	4	$20.00	$9,200.00
	5	$24.00	$11,040.00
	6	$20.00	$9,200.00

Section 8 - STRUCTURE REPAIR (SFN: 8701709) - Totals

Awd	**$8,454.80**
2	**$9,200.00**
3	**$11,040.00**
4	**$9,200.00**
5	**$11,040.00**
6	**$9,200.00**

Ref #154	**516E31200**	**SPECIAL - SAWING AND SEALING BITUMINOUS CONCRETE J, (340 FT)**	
	Awd	$18.38	$6,249.20
	2	$20.00	$6,800.00
	3	$24.00	$8,160.00
	4	$20.00	$6,800.00
	5	$24.00	$8,160.00
	6	$20.00	$6,800.00

Section 9 - STRUCTURE REPAIR (SFN: 8701792) - Totals

Awd	**$6,249.20**
2	**$6,800.00**
3	**$8,160.00**
4	**$6,800.00**
5	**$8,160.00**
6	**$6,800.00**

Ref #155	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$120,000.00	$120,000.00
	2	$111,470.30	$111,470.30
	3	$100,000.00	$100,000.00
	4	$108,000.00	$108,000.00
	5	$80,827.42	$80,827.42
	6	$95,000.00	$95,000.00
Ref #156	**108E10000**	**CPM PROGRESS SCHEDULE, (LUMP SUM)**	
	Awd	$16,200.00	$16,200.00
	2	$10,000.00	$10,000.00
	3	$10,000.00	$10,000.00
	4	$5,000.00	$5,000.00
	5	$10,000.00	$10,000.00
	6	$20,000.00	$20,000.00
Ref #157	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$125,000.00	$125,000.00
	2	$250,000.00	$250,000.00
	3	$300,000.00	$300,000.00
	4	$300,000.00	$300,000.00
	5	$600,000.00	$600,000.00
	6	$675,000.00	$675,000.00
Ref #158	**619E16010**	**FIELD OFFICE, TYPE B, (16 MNTH)**	
	Awd	$2,200.00	$35,200.00
	2	$1,500.00	$24,000.00
	3	$2,600.00	$41,600.00
	4	$6,650.00	$106,400.00
	5	$5,000.00	$80,000.00
	6	$1,850.00	$29,600.00
Ref #159	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$70,000.00	$70,000.00
	2	$60,000.00	$60,000.00
	3	$51,650.00	$51,650.00
	4	$120,000.00	$120,000.00
	5	$100,000.00	$100,000.00
	6	$140,000.00	$140,000.00
Ref #160	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$800,000.00	$800,000.00
	2	$385,000.00	$385,000.00
	3	$800,000.00	$800,000.00
	4	$800,000.00	$800,000.00
	5	$800,000.00	$800,000.00
	6	$800,000.00	$800,000.00

Section 10 - INCIDENTALS - Totals

Awd	**$1,166,400.00**
2	**$840,470.30**
3	**$1,303,250.00**
4	**$1,439,400.00**
5	**$1,670,827.42**
6	**$1,759,600.00**