Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220074
PID 99761
LAW-SR 7-00.58 Slide Repair
Non-Federal
Type: SLIDE REPAIR
Letting Date: 1/27/2022
Completion Date: 7/29/2022

Contract Awarded To: OHIO-WEST VIRGINIA EXCAVATING CO
Award Amount: $990,100.51

Engineer's Estimate: $1,145,000.00

Bidder 1
OHIO-WEST VIRGINIA EXCAVATING CO
56461 FERRY LANDING ROAD
Belmont
SHADYSIDE, OH 43947
Bid $990,100.51

Bidder 2
ALLARD EXCAVATION LLC
8336 BENNETT SCHOOL HOUSE RD
Scioto
SOUTH WEBSTER, OH 45682
Bid $1,070,963.68

Bidder 3
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $1,086,551.78

Bidder 4
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $1,091,058.88

Bidder 5
D G M INC
1881 ADAMS RD
Pike
BEAVER, OH 45613
Bid $1,172,114.05

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$3,282.69	$3,282.69
	2	$3,000.00	$3,000.00
	3	$5,000.00	$5,000.00
	4	$9,000.00	$9,000.00
	5	$11,000.00	$11,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (582 SY)**	
	Awd	$10.23	$5,953.86
	2	$6.69	$3,893.58
	3	$6.50	$3,783.00
	4	$15.00	$8,730.00
	5	$15.00	$8,730.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (275 FT)**	
	Awd	$5.27	$1,449.25
	2	$2.80	$770.00
	3	$2.50	$687.50
	4	$2.40	$660.00
	5	$2.00	$550.00
Ref #4	**203E10000**	**EXCAVATION, (807 CY)**	
	Awd	$22.14	$17,866.98
	2	$11.90	$9,603.30
	3	$24.00	$19,368.00
	4	$25.00	$20,175.00
	5	$15.00	$12,105.00
Ref #5	**203E20000**	**EMBANKMENT, (380 CY)**	
	Awd	$21.11	$8,021.80
	2	$9.20	$3,496.00
	3	$8.50	$3,230.00
	4	$18.00	$6,840.00
	5	$12.00	$4,560.00
Ref #6	**503E21101**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (1037 CY)**	
	Awd	$24.02	$24,908.74
	2	$36.08	$37,414.96
	3	$18.50	$19,184.50
	4	$35.00	$36,295.00
	5	$40.00	$41,480.00
Ref #7	**606E15050**	**GUARDRAIL, TYPE MGS, (275 FT)**	
	Awd	$47.38	$13,029.50
	2	$29.88	$8,217.00
	3	$30.74	$8,453.50
	4	$28.80	$7,920.00
	5	$33.00	$9,075.00

Section 1 - ROADWAY - Totals

Awd	**$74,512.82**
2	**$66,394.84**
3	**$59,706.50**
4	**$89,620.00**
5	**$87,500.00**

Ref #8	**659E10000**	**SEEDING AND MULCHING, (772 SY)**	
	Awd	$2.13	$1,644.36
	2	$1.32	$1,019.04
	3	$3.50	$2,702.00
	4	$4.15	$3,203.80
	5	$4.00	$3,088.00
Ref #9	**659E14000**	**REPAIR SEEDING AND MULCHING, (39 SY)**	
	Awd	$10.23	$398.97
	2	$0.05	$1.95
	3	$11.00	$429.00
	4	$4.15	$161.85
	5	$0.05	$1.95
Ref #10	**659E20000**	**COMMERCIAL FERTILIZER, (0.1 TON)**	
	Awd	$2,148.20	$214.82
	2	$500.00	$50.00
	3	$599.00	$59.90
	4	$800.00	$80.00
	5	$800.00	$80.00
Ref #11	**659E31000**	**LIME, (0.2 ACRE)**	
	Awd	$2,582.70	$516.54
	2	$500.00	$100.00
	3	$843.00	$168.60
	4	$80.00	$16.00
	5	$80.00	$16.00
Ref #12	**659E35000**	**WATER, (4 MGAL)**	
	Awd	$10.25	$41.00
	2	$1.00	$4.00
	3	$0.01	$0.04
	4	$1.00	$4.00
	5	$1.00	$4.00
Ref #13	**832E30000**	**EROSION CONTROL, (3200 EACH)**	
	Awd	$1.00	$3,200.00
	2	$1.00	$3,200.00
	3	$1.00	$3,200.00
	4	$1.00	$3,200.00
	5	$1.00	$3,200.00

Section 2 - EROSION CONTROL - Totals

Awd	**$6,015.69**
2	**$4,374.99**
3	**$6,559.54**
4	**$6,665.65**
5	**$6,389.95**

Ref #14	**605E11110**	**6" SHALLOW PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (263 FT)**	
	Awd	$24.27	$6,383.01
	2	$10.50	$2,761.50
	3	$24.00	$6,312.00
	4	$20.00	$5,260.00
	5	$15.00	$3,945.00

Ref #15	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (10 FT)**	
	Awd	$34.85	$348.50
	2	$12.80	$128.00
	3	$12.00	$120.00
	4	$40.00	$400.00
	5	$30.00	$300.00

Section 3 - DRAINAGE - Totals

Awd	**$6,731.51**
2	**$2,889.50**
3	**$6,432.00**
4	**$5,660.00**
5	**$4,245.00**

Ref #16	**204E10000**	**SUBGRADE COMPACTION, (621 SY)**	
	Awd	$0.85	$527.85
	2	$2.15	$1,335.15
	3	$2.00	$1,242.00
	4	$8.00	$4,968.00
	5	$4.00	$2,484.00
Ref #17	**204E45000**	**PROOF ROLLING, (1 HOUR)**	
	Awd	$203.30	$203.30
	2	$88.00	$88.00
	3	$540.00	$540.00
	4	$200.00	$200.00
	5	$70.00	$70.00
Ref #18	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (302 FT)**	
	Awd	$3.70	$1,117.40
	2	$2.50	$755.00
	3	$7.50	$2,265.00
	4	$4.60	$1,389.20
	5	$7.00	$2,114.00
Ref #19	**301E46000**	**ASPHALT CONCRETE BASE, PG64-22 (9"), (149 CY)**	
	Awd	$238.12	$35,479.88
	2	$220.00	$32,780.00
	3	$220.00	$32,780.00
	4	$220.00	$32,780.00
	5	$230.00	$34,270.00
Ref #20	**304E20000**	**AGGREGATE BASE (6"), (103 CY)**	
	Awd	$71.86	$7,401.58
	2	$76.50	$7,879.50
	3	$63.00	$6,489.00
	4	$70.00	$7,210.00
	5	$75.00	$7,725.00
Ref #21	**407E10000**	**TACK COAT, (64 GAL)**	
	Awd	$3.07	$196.48
	2	$1.85	$118.40
	3	$1.85	$118.40
	4	$1.85	$118.40
	5	$1.85	$118.40

Ref #22	**442E20000**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (20 CY)**	
	Awd	$305.72	$6,114.40
	2	$375.00	$7,500.00
	3	$375.00	$7,500.00
	4	$375.00	$7,500.00
	5	$385.00	$7,700.00
Ref #23	**442E20200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 19 MM, TYPE , (28 CY)**	
	Awd	$262.27	$7,343.56
	2	$355.00	$9,940.00
	3	$355.00	$9,940.00
	4	$355.00	$9,940.00
	5	$370.00	$10,360.00
Ref #24	**618E40100**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (1721 FT)**	
	Awd	$2.92	$5,025.32
	2	$2.85	$4,904.85
	3	$2.85	$4,904.85
	4	$2.45	$4,216.45
	5	$3.20	$5,507.20

Section 4 - PAVEMENT - Totals

Awd	**$63,409.77**
2	**$65,300.90**
3	**$65,779.25**
4	**$68,322.05**
5	**$70,348.60**

Ref #25	**621E00100**	**RPM, (49 EACH)**	
	Awd	$92.20	$4,517.80
	2	$61.00	$2,989.00
	3	$90.00	$4,410.00
	4	$61.00	$2,989.00
	5	$90.00	$4,410.00
Ref #26	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (49 EACH)**	
	Awd	$25.44	$1,246.56
	2	$8.75	$428.75
	3	$11.50	$563.50
	4	$7.00	$343.00
	5	$5.00	$245.00
Ref #27	**626E00112**	**BARRIER REFLECTOR, TYPE 3 (ONE-WAY), (3 EACH)**	
	Awd	$36.88	$110.64
	2	$12.00	$36.00
	3	$10.67	$32.01
	4	$10.00	$30.00
	5	$12.00	$36.00
Ref #28	**644E00104**	**EDGE LINE, 6", (1.12 MILE)**	
	Awd	$5,941.71	$6,654.72
	2	$2,600.00	$2,912.00
	3	$5,800.00	$6,496.00
	4	$2,600.00	$2,912.00
	5	$6,000.00	$6,720.00

Ref #29	**644E00204**	**LANE LINE, 6", (0.65 MILE)**	
	Awd	$2,935.00	$1,907.75
	2	$2,600.00	$1,690.00
	3	$2,865.00	$1,862.25
	4	$2,600.00	$1,690.00
	5	$3,000.00	$1,950.00
Ref #30	**644E00400**	**CHANNELIZING LINE, 8", (636 FT)**	
	Awd	$2.15	$1,367.40
	2	$2.50	$1,590.00
	3	$2.10	$1,335.60
	4	$2.50	$1,590.00
	5	$2.25	$1,431.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$15,804.87**
2	**$9,645.75**
3	**$14,699.36**
4	**$9,554.00**
5	**$14,792.00**

Ref #31	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (20 HOUR)**	
	Awd	$153.67	$3,073.40
	2	$75.00	$1,500.00
	3	$67.50	$1,350.00
	4	$70.00	$1,400.00
	5	$50.00	$1,000.00
Ref #32	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (1 EACH)**	
	Awd	$2,561.09	$2,561.09
	2	$1,900.00	$1,900.00
	3	$3,330.28	$3,330.28
	4	$3,120.00	$3,120.00
	5	$2,000.00	$2,000.00
Ref #33	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (ONE-WAY OR BI-DIRECTION, (13 EACH)**	
	Awd	$20.49	$266.37
	2	$10.00	$130.00
	3	$36.00	$468.00
	4	$9.00	$117.00
	5	$15.00	$195.00
Ref #34	**614E13350**	**OBJECT MARKER, ONE WAY, (13 EACH)**	
	Awd	$45.07	$585.91
	2	$10.00	$130.00
	3	$44.00	$572.00
	4	$15.00	$195.00
	5	$15.00	$195.00
Ref #35	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (1.15 MILE)**	
	Awd	$9,066.24	$10,426.18
	2	$6,853.00	$7,880.95
	3	$8,850.00	$10,177.50
	4	$8,850.00	$10,177.50
	5	$10,000.00	$11,500.00

Ref #36	**614E23400**	**WORK ZONE CHANNELIZING LINE, CLASS I, 8", 740.06, , (86 FT)**	
	Awd	$4.61	$396.46
	2	$1.60	$137.60
	3	$4.50	$387.00
	4	$4.50	$387.00
	5	$5.00	$430.00
Ref #37	**614E24402**	**WORK ZONE DOTTED LINE, CLASS I, 6", 740.06, TYPE I, (1312 FT)**	
	Awd	$1.28	$1,679.36
	2	$1.45	$1,902.40
	3	$1.25	$1,640.00
	4	$1.25	$1,640.00
	5	$1.50	$1,968.00
Ref #38	**615E20000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, (976 SY)**	
	Awd	$67.62	$65,997.12
	2	$70.65	$68,954.40
	3	$92.00	$89,792.00
	4	$93.00	$90,768.00
	5	$70.00	$68,320.00
Ref #39	**616E10000**	**WATER, (4.5 MGAL)**	
	Awd	$10.24	$46.08
	2	$1.00	$4.50
	3	$0.30	$1.35
	4	$40.00	$180.00
	5	$1.00	$4.50
Ref #40	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (610 FT)**	
	Awd	$21.32	$13,005.20
	2	$18.10	$11,041.00
	3	$26.00	$15,860.00
	4	$28.00	$17,080.00
	5	$25.00	$15,250.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$98,037.17**
2	**$93,580.85**
3	**$123,578.13**
4	**$125,064.50**
5	**$100,862.50**

Ref #41	**507E00400**	**STEEL PILES, MISC.: W24X229 STEEL BEAM, FURNISHED, (2172 FT)**	
	Awd	$197.15	$428,209.80
	2	$233.07	$506,228.04
	3	$231.00	$501,732.00
	4	$213.00	$462,636.00
	5	$248.00	$538,656.00
Ref #42	**511E46511**	**CLASS QC1 CONCRETE, FOOTING, AS PER PLAN, (41 CY)**	
	Awd	$280.13	$11,485.33
	2	$206.85	$8,480.85
	3	$448.00	$18,368.00
	4	$425.00	$17,425.00
	5	$350.00	$14,350.00

Ref #43	**511E81300**	**CONCRETE, MISC.: 8"X24"X93" PRECAST CONCRETE LAGGI, (31 EACH)**	
	Awd	$514.36	$15,945.16
	2	$389.50	$12,074.50
	3	$380.00	$11,780.00
	4	$325.00	$10,075.00
	5	$470.00	$14,570.00
Ref #44	**511E81300**	**CONCRETE, MISC.: 8"X36"X93" PRECAST CONCRETE LAGGI, (89 EACH)**	
	Awd	$728.56	$64,841.84
	2	$600.00	$53,400.00
	3	$422.00	$37,558.00
	4	$475.00	$42,275.00
	5	$470.00	$41,830.00
Ref #45	**518E21201**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, AS PER PLA, (221.5 CY)**	
	Awd	$101.00	$22,371.50
	2	$75.40	$16,701.10
	3	$113.00	$25,029.50
	4	$120.00	$26,580.00
	5	$80.00	$17,720.00
Ref #46	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (275 FT)**	
	Awd	$6.43	$1,768.25
	2	$8.42	$2,315.50
	3	$6.00	$1,650.00
	4	$4.50	$1,237.50
	5	$20.00	$5,500.00
Ref #47	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (20 FT)**	
	Awd	$9.83	$196.60
	2	$9.35	$187.00
	3	$6.00	$120.00
	4	$20.00	$400.00
	5	$25.00	$500.00
Ref #48	**524E94703**	**DRILLED SHAFTS, 36" DIAMETER, ABOVE BEDROCK, AS PE, (1467 FT)**	
	Awd	$67.67	$99,271.89
	2	$58.78	$86,230.26
	3	$86.00	$126,162.00
	4	$82.00	$120,294.00
	5	$90.00	$132,030.00
Ref #49	**524E94705**	**DRILLED SHAFTS, 36" DIAMETER, INTO BEDROCK, AS PER, (330 FT)**	
	Awd	$106.28	$35,072.40
	2	$56.92	$18,783.60
	3	$123.00	$40,590.00
	4	$90.00	$29,700.00
	5	$160.00	$52,800.00
Ref #50	**524E95000**	**DRILLED SHAFTS, MISC.: EXTENSION, AS PER PLAN, (17 FT)**	
	Awd	$132.57	$2,253.69
	2	$298.00	$5,066.00
	3	$47.50	$807.50
	4	$50.00	$850.00
	5	$60.00	$1,020.00

Section 7 - RETAINING WALLS (001) - Totals

Awd	**$681,416.46**
2	**$709,466.85**
3	**$763,797.00**
4	**$711,472.50**
5	**$818,976.00**

Ref #51	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$11,463.92	$11,463.92
	2	$11,410.00	$11,410.00
	3	$5,000.00	$5,000.00
	4	$7,200.18	$7,200.18
	5	$18,000.00	$18,000.00
Ref #52	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$9,066.24	$9,066.24
	2	$12,650.00	$12,650.00
	3	$16,000.00	$16,000.00
	4	$18,000.00	$18,000.00
	5	$26,500.00	$26,500.00
Ref #53	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$768.33	$768.33
	2	$5,250.00	$5,250.00
	3	$5,000.00	$5,000.00
	4	$9,500.00	$9,500.00
	5	$4,500.00	$4,500.00
Ref #54	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$22,873.73	$22,873.73
	2	$90,000.00	$90,000.00
	3	$20,000.00	$20,000.00
	4	$40,000.00	$40,000.00
	5	$20,000.00	$20,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$44,172.22**
2	**$119,310.00**
3	**$46,000.00**
4	**$74,700.18**
5	**$69,000.00**