Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220077
PID 113916
MAD-SSR FY22
Non-Federal
Type: SIGNING
Letting Date: 1/27/2022
Completion Date: 10/15/2022

Contract Awarded To: CLEVELAND BARRICADING SYSTEMS LLC
Award Amount: $220,608.48

Engineer's Estimate: $239,000.00

Bidder 1
CLEVELAND BARRICADING SYSTEMS LLC
2608 GREAT LAKES WAY
Medina
HINCKLEY, OH 44233
Bid $220,608.48

Bidder 2
M P DORY CO
2001 INTEGRITY DR SOUTH
Franklin
COLUMBUS, OH 43209
Bid $229,493.00

Bidder 3
LAKE ERIE CONSTRUCTION COMPANY
25 NORWALK ROAD
Huron
NORWALK, OH 44857
Bid $274,595.00

Ref #1	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (982 FT)**	
	Awd	$8.05	$7,905.10
	2	$7.50	$7,365.00
	3	$10.50	$10,311.00
Ref #2	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (1244 FT)**	
	Awd	$7.70	$9,578.80
	2	$9.75	$12,129.00
	3	$12.00	$14,928.00
Ref #3	**630E08600**	**SIGN POST REFLECTOR, (474 EACH)**	
	Awd	$23.15	$10,973.10
	2	$38.00	$18,012.00
	3	$35.00	$16,590.00
Ref #4	**630E79500**	**SIGN SUPPORT ASSEMBLY, POLE MOUNTED, (81 EACH)**	
	Awd	$67.00	$5,427.00
	2	$80.00	$6,480.00
	3	$125.00	$10,125.00
Ref #5	**630E80100**	**SIGN, FLAT SHEET, (10446 SF)**	
	Awd	$10.55	$110,205.30
	2	$13.75	$143,632.50
	3	$16.50	$172,359.00
Ref #6	**630E80101**	**SIGN, FLAT SHEET, AS PER PLAN, (70 SF)**	
	Awd	$15.45	$1,081.50
	2	$25.00	$1,750.00
	3	$22.60	$1,582.00
Ref #7	**630E80600**	**SIGN, DOUBLE FACED, MILE MARKER, (163 EACH)**	
	Awd	$25.15	$4,099.45
	2	$40.00	$6,520.00
	3	$65.00	$10,595.00
Ref #8	**630E82000**	**SIGN BACKING ASSEMBLY, (8 EACH)**	
	Awd	$47.55	$380.40
	2	$125.00	$1,000.00
	3	$145.00	$1,160.00
Ref #9	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (1904 EACH)**	
	Awd	$7.35	$13,994.40
	2	$10.00	$19,040.00
	3	$7.50	$14,280.00
Ref #10	**630E85101**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, AS , (52 EACH)**	
	Awd	$24.55	$1,276.60
	2	$40.00	$2,080.00
	3	$50.00	$2,600.00
Ref #11	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (65 EACH)**	
	Awd	$12.55	$815.75
	2	$12.00	$780.00
	3	$20.00	$1,300.00
Ref #12	**630E86310**	**REMOVAL OF STRUCTURE MOUNTED SIGN AND DISPOSAL, (14 EACH)**	
	Awd	$41.40	$579.60
	2	$12.00	$168.00
	3	$85.00	$1,190.00

Ref #13	**630E87500**	**REMOVAL OF POLE MOUNTED SIGN AND DISPOSAL, (79 EACH)**	
	Awd	$17.15	$1,354.85
	2	$12.00	$948.00
	3	$25.00	$1,975.00
Ref #14	**630E97700**	**SIGNING, MISC.: REMOVAL OF POST REFLECTOR, (481 EACH)**	
	Awd	$3.23	$1,553.63
	2	$8.50	$4,088.50
	3	$10.00	$4,810.00

Section 1 - TRAFFIC CONTROL - Totals

Awd	**$169,225.48**
2	**$223,993.00**
3	**$263,805.00**

Ref #15	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$1,268.00	$1,268.00
	2	$1,500.00	$1,500.00
	3	$1,360.00	$1,360.00
Ref #16	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$27,515.00	$27,515.00
	2	$1,000.00	$1,000.00
	3	$2,880.00	$2,880.00
Ref #17	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$3,215.00	$3,215.00
	2	$1,000.00	$1,000.00
	3	$1,750.00	$1,750.00
Ref #18	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$19,385.00	$19,385.00
	2	$2,000.00	$2,000.00
	3	$4,800.00	$4,800.00

Section 2 - INCIDENTALS - Totals

Awd	**$51,383.00**
2	**$5,500.00**
3	**$10,790.00**