Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 224006
PID 111038
JAC-SR 776-06.18 Bridge Replacement
Federal
Type: CULVERT REPLACEMENT
Letting Date: 1/27/2022
Completion Date: 8/30/2022

Contract Awarded To: PARKER CORPORATION
Award Amount: $287,240.86

Engineer's Estimate: $323,000.00

Bidder 1
PARKER CORPORATION
ST RT 7
Meigs
TUPPERS PLAINS, OH 45783
Bid $287,240.86

Bidder 2
RIGHTER COMPANY INC
2424 HARRISON RD
Franklin
COLUMBUS, OH 43204
Bid $308,623.10

Bidder 3
AXIS CIVIL CONSTRUCTION LLC
5715 WESTBOURNE AVENUE
Franklin
COLUMBUS, OH 43213
Bid $368,531.60

Bidder 4
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $369,230.52

Bidder 5
HEAVY HIGHWAY CONSTRUCTION COMPANY LLC
8795 STATE ROUTE 56 E
Pickaway
CIRCLEVILLE, OH 43113
Bid $471,230.69

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$3,000.00	$3,000.00
	3	$15,000.00	$15,000.00
	4	$5,500.00	$5,500.00
	5	$25,000.00	$25,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (8 SY)**	
	Awd	$10.00	$80.00
	2	$50.00	$400.00
	3	$45.00	$360.00
	4	$25.00	$200.00
	5	$40.00	$320.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (400 FT)**	
	Awd	$2.00	$800.00
	2	$3.00	$1,200.00
	3	$5.00	$2,000.00
	4	$3.50	$1,400.00
	5	$2.00	$800.00
Ref #4	**202E42000**	**ANCHOR ASSEMBLY REMOVED, TYPE A, (4 EACH)**	
	Awd	$200.00	$800.00
	2	$400.00	$1,600.00
	3	$250.00	$1,000.00
	4	$450.00	$1,800.00
	5	$1,000.00	$4,000.00
Ref #5	**202E75000**	**FENCE REMOVED, (200 FT)**	
	Awd	$2.00	$400.00
	2	$2.00	$400.00
	3	$2.00	$400.00
	4	$3.00	$600.00
	5	$4.00	$800.00
Ref #6	**203E10000**	**EXCAVATION, (703 CY)**	
	Awd	$20.00	$14,060.00
	2	$10.00	$7,030.00
	3	$25.00	$17,575.00
	4	$30.00	$21,090.00
	5	$18.00	$12,654.00
Ref #7	**203E20000**	**EMBANKMENT, (784 CY)**	
	Awd	$20.00	$15,680.00
	2	$10.00	$7,840.00
	3	$15.00	$11,760.00
	4	$8.00	$6,272.00
	5	$22.00	$17,248.00
Ref #8	**204E10000**	**SUBGRADE COMPACTION, (162 SY)**	
	Awd	$1.00	$162.00
	2	$2.00	$324.00
	3	$10.00	$1,620.00
	4	$5.00	$810.00
	5	$1.50	$243.00

Ref #9	**607E15000**	**FENCE, TYPE 47, (150 FT)**	
	Awd	$36.47	$5,470.50
	2	$41.74	$6,261.00
	3	$50.00	$7,500.00
	4	$40.00	$6,000.00
	5	$47.00	$7,050.00
Ref #10	**623E40500**	**REFERENCE MONUMENT, (6 EACH)**	
	Awd	$500.00	$3,000.00
	2	$200.00	$1,200.00
	3	$750.00	$4,500.00
	4	$450.00	$2,700.00
	5	$500.00	$3,000.00

Section 1 - ROADWAY - Totals

Awd	**$50,452.50**
2	**$29,255.00**
3	**$61,715.00**
4	**$46,372.00**
5	**$71,115.00**

Ref #11	**659E10000**	**SEEDING AND MULCHING, (2495 SY)**	
	Awd	$2.25	$5,613.75
	2	$1.35	$3,368.25
	3	$1.35	$3,368.25
	4	$2.00	$4,990.00
	5	$1.35	$3,368.25
Ref #12	**659E14000**	**REPAIR SEEDING AND MULCHING, (125 SY)**	
	Awd	$0.05	$6.25
	2	$1.35	$168.75
	3	$1.35	$168.75
	4	$1.50	$187.50
	5	$1.35	$168.75
Ref #13	**659E20000**	**COMMERCIAL FERTILIZER, (0.34 TON)**	
	Awd	$736.00	$250.24
	2	$800.00	$272.00
	3	$800.00	$272.00
	4	$650.00	$221.00
	5	$800.00	$272.00
Ref #14	**659E31000**	**LIME, (0.52 ACRE)**	
	Awd	$481.00	$250.12
	2	$80.00	$41.60
	3	$80.00	$41.60
	4	$250.00	$130.00
	5	$80.00	$41.60
Ref #15	**659E35000**	**WATER, (13.5 MGAL)**	
	Awd	$0.05	$0.68
	2	$1.00	$13.50
	3	$1.00	$13.50
	4	$0.01	$0.14
	5	$1.00	$13.50

Ref #16	**832E30000**	**EROSION CONTROL, (2000 EACH)**	
	Awd	$1.00	$2,000.00
	2	$1.00	$2,000.00
	3	$1.00	$2,000.00
	4	$1.00	$2,000.00
	5	$1.00	$2,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$8,121.04**
2	**$5,864.10**
3	**$5,864.10**
4	**$7,528.64**
5	**$5,864.10**

Ref #17	**202E11200**	**PORTIONS OF STRUCTURE REMOVED, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$15,000.00	$15,000.00
	3	$8,500.00	$8,500.00
	4	$20,000.00	$20,000.00
	5	$20,000.00	$20,000.00
Ref #18	**202E23500**	**WEARING COURSE REMOVED, (57 SY)**	
	Awd	$10.00	$570.00
	2	$15.00	$855.00
	3	$40.00	$2,280.00
	4	$3.00	$171.00
	5	$90.00	$5,130.00
Ref #19	**202E38500**	**BRIDGE RAILING REMOVED, (25 FT)**	
	Awd	$10.00	$250.00
	2	$10.00	$250.00
	3	$25.00	$625.00
	4	$5.00	$125.00
	5	$50.00	$1,250.00
Ref #20	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$100.00	$100.00
	2	$10,000.00	$10,000.00
	3	$10,000.00	$10,000.00
	4	$25,000.00	$25,000.00
	5	$35,000.00	$35,000.00
Ref #21	**503E21321**	**UNCLASSIFIED EXCAVATION, INCLUDING ROCK, AS PER PL, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$5,000.00	$5,000.00
	3	$15,500.00	$15,500.00
	4	$7,000.00	$7,000.00
	5	$25,000.00	$25,000.00
Ref #22	**509E10000**	**EPOXY COATED REINFORCING STEEL, (2506 LB)**	
	Awd	$2.00	$5,012.00
	2	$4.00	$10,024.00
	3	$2.25	$5,638.50
	4	$3.00	$7,518.00
	5	$3.00	$7,518.00

Ref #23	**511E46001**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (33 SY)**	
	Awd	$570.00	$18,810.00
	2	$750.00	$24,750.00
	3	$750.00	$24,750.00
	4	$850.00	$28,050.00
	5	$600.00	$19,800.00
Ref #24	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (28 CY)**	
	Awd	$550.00	$15,400.00
	2	$750.00	$21,000.00
	3	$500.00	$14,000.00
	4	$700.00	$19,600.00
	5	$900.00	$25,200.00
Ref #25	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (47 SY)**	
	Awd	$33.00	$1,551.00
	2	$45.00	$2,115.00
	3	$45.00	$2,115.00
	4	$85.00	$3,995.00
	5	$22.00	$1,034.00
Ref #26	**512E33000**	**TYPE 2 WATERPROOFING, (212 SY)**	
	Awd	$15.00	$3,180.00
	2	$24.00	$5,088.00
	3	$16.00	$3,392.00
	4	$25.00	$5,300.00
	5	$18.00	$3,816.00
Ref #27	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (34 SF)**	
	Awd	$5.00	$170.00
	2	$5.00	$170.00
	3	$5.00	$170.00
	4	$2.00	$68.00
	5	$10.00	$340.00
Ref #28	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (19 CY)**	
	Awd	$83.00	$1,577.00
	2	$100.00	$1,900.00
	3	$220.00	$4,180.00
	4	$500.00	$9,500.00
	5	$125.00	$2,375.00
Ref #29	**601E32110**	**ROCK CHANNEL PROTECTION, TYPE B WITH AGGREGATE FIL, (64 CY)**	
	Awd	$65.00	$4,160.00
	2	$100.00	$6,400.00
	3	$120.00	$7,680.00
	4	$75.00	$4,800.00
	5	$150.00	$9,600.00
Ref #30	**605E31100**	**AGGREGATE DRAINS, (55 FT)**	
	Awd	$12.00	$660.00
	2	$10.00	$550.00
	3	$26.00	$1,430.00
	4	$30.00	$1,650.00
	5	$25.00	$1,375.00

Ref #31	**611E94910**	**8' X 6' CONDUIT, TYPE A, 706.05, (72 FT)**	
	Awd	$810.00	$58,320.00
	2	$1,100.00	$79,200.00
	3	$1,350.00	$97,200.00
	4	$875.00	$63,000.00
	5	$925.00	$66,600.00

Section 3 - DRAINAGE - Totals

Awd	**$129,760.00**
2	**$182,302.00**
3	**$197,460.50**
4	**$195,777.00**
5	**$224,038.00**

Ref #32	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (44 FT)**	
	Awd	$10.00	$440.00
	2	$4.00	$176.00
	3	$6.00	$264.00
	4	$10.00	$440.00
	5	$50.00	$2,200.00
Ref #33	**301E46000**	**ASPHALT CONCRETE BASE, PG64-22, (14 CY)**	
	Awd	$601.00	$8,414.00
	2	$600.00	$8,400.00
	3	$350.00	$4,900.00
	4	$811.12	$11,355.68
	5	$900.00	$12,600.00
Ref #34	**304E20000**	**AGGREGATE BASE, (12 CY)**	
	Awd	$70.00	$840.00
	2	$100.00	$1,200.00
	3	$100.00	$1,200.00
	4	$75.00	$900.00
	5	$125.00	$1,500.00
Ref #35	**407E10000**	**TACK COAT, (29 GAL)**	
	Awd	$15.00	$435.00
	2	$3.00	$87.00
	3	$6.00	$174.00
	4	$4.06	$117.74
	5	$18.00	$522.00
Ref #36	**411E10000**	**STABILIZED CRUSHED AGGREGATE, (21 CY)**	
	Awd	$93.00	$1,953.00
	2	$150.00	$3,150.00
	3	$120.00	$2,520.00
	4	$75.00	$1,575.00
	5	$150.00	$3,150.00
Ref #37	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (16 CY)**	
	Awd	$701.00	$11,216.00
	2	$700.00	$11,200.00
	3	$350.00	$5,600.00
	4	$946.31	$15,140.96
	5	$900.00	$14,400.00

Section 4 - PAVEMENT - Totals

Awd	**$23,298.00**
2	**$24,213.00**
3	**$14,658.00**
4	**$29,529.38**
5	**$34,372.00**

Ref #38	**621E00100**	**RPM, (4 EACH)**	
	Awd	$496.00	$1,984.00
	2	$496.00	$1,984.00
	3	$496.00	$1,984.00
	4	$900.00	$3,600.00
	5	$400.00	$1,600.00
Ref #39	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (4 EACH)**	
	Awd	$10.00	$40.00
	2	$20.00	$80.00
	3	$45.00	$180.00
	4	$25.00	$100.00
	5	$20.00	$80.00
Ref #40	**630E04100**	**GROUND MOUNTED SUPPORT, NO. 4 POST, TYPE S, (30 FT)**	
	Awd	$37.34	$1,120.20
	2	$25.00	$750.00
	3	$28.00	$840.00
	4	$35.00	$1,050.00
	5	$25.00	$750.00
Ref #41	**630E80100**	**SIGN, FLAT SHEET, (17 SF)**	
	Awd	$49.71	$845.07
	2	$30.00	$510.00
	3	$35.00	$595.00
	4	$45.00	$765.00
	5	$20.00	$340.00
Ref #42	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (2 EACH)**	
	Awd	$10.00	$20.00
	2	$25.00	$50.00
	3	$50.00	$100.00
	4	$20.00	$40.00
	5	$100.00	$200.00
Ref #43	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.14 MILE)**	
	Awd	$8,000.00	$1,120.00
	2	$8,000.00	$1,120.00
	3	$8,000.00	$1,120.00
	4	$9,000.00	$1,260.00
	5	$7,000.00	$980.00
Ref #44	**642E00300**	**CENTER LINE, TYPE 1, (0.07 MILE)**	
	Awd	$16,000.00	$1,120.00
	2	$16,000.00	$1,120.00
	3	$16,000.00	$1,120.00
	4	$16,000.00	$1,120.00
	5	$7,000.00	$490.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$6,249.27**
2	**$5,614.00**
3	**$5,939.00**
4	**$7,935.00**
5	**$4,440.00**

Ref #45	**253E01000**	**PAVEMENT REPAIR, (75 SY)**	
	Awd	$40.00	$3,000.00
	2	$50.00	$3,750.00
	3	$150.00	$11,250.00
	4	$67.58	$5,068.50
	5	$300.00	$22,500.00
Ref #46	**407E10000**	**TACK COAT, (50 GAL)**	
	Awd	$2.00	$100.00
	2	$3.00	$150.00
	3	$6.00	$300.00
	4	$4.06	$203.00
	5	$18.00	$900.00
Ref #47	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (50 CY)**	
	Awd	$351.00	$17,550.00
	2	$350.00	$17,500.00
	3	$250.00	$12,500.00
	4	$473.15	$23,657.50
	5	$500.00	$25,000.00
Ref #48	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (8 HOUR)**	
	Awd	$20.00	$160.00
	2	$65.00	$520.00
	3	$55.00	$440.00
	4	$65.00	$520.00
	5	$75.00	$600.00
Ref #49	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$6,995.00	$6,995.00
	3	$6,995.00	$6,995.00
	4	$6,000.00	$6,000.00
	5	$7,500.00	$7,500.00
Ref #50	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (50 CY)**	
	Awd	$151.00	$7,550.00
	2	$150.00	$7,500.00
	3	$250.00	$12,500.00
	4	$202.77	$10,138.50
	5	$500.00	$25,000.00
Ref #51	**616E10000**	**WATER, (1 MGAL)**	
	Awd	$0.05	$0.05
	2	$10.00	$10.00
	3	$10.00	$10.00
	4	$1.00	$1.00
	5	$1.00	$1.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$33,360.05**
2	**$36,425.00**
3	**$43,995.00**
4	**$45,588.50**
5	**$81,501.00**

Ref #52	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$6,000.00	$6,000.00
	3	$3,500.00	$3,500.00
	4	$3,000.00	$3,000.00
	5	$15,000.00	$15,000.00
Ref #53	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$1,000.00	$1,000.00
	3	$7,500.00	$7,500.00
	4	$5,500.00	$5,500.00
	5	$5,000.00	$5,000.00
Ref #54	**619E16000**	**FIELD OFFICE, TYPE A, (2 MNTH)**	
	Awd	$1,000.00	$2,000.00
	2	$1,500.00	$3,000.00
	3	$1,200.00	$2,400.00
	4	$2,000.00	$4,000.00
	5	$1,200.00	$2,400.00
Ref #55	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$7,000.00	$7,000.00
	2	$4,950.00	$4,950.00
	3	$5,500.00	$5,500.00
	4	$8,000.00	$8,000.00
	5	$7,500.00	$7,500.00
Ref #56	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$14,000.00	$14,000.00
	2	$10,000.00	$10,000.00
	3	$20,000.00	$20,000.00
	4	$16,000.00	$16,000.00
	5	$20,000.59	$20,000.59

Section 7 - INCIDENTALS - Totals

Awd	**$36,000.00**
2	**$24,950.00**
3	**$38,900.00**
4	**$36,500.00**
5	**$49,900.59**