Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220081
PID 109823
BRO-SR 286/SR 763/SR 774-00.00
Federal
Type: CHIP SEAL
Letting Date: 2/17/2022
Completion Date: 8/1/2022

Contract Awarded To: ALLIED CONSTRUCTION, LLC
Award Amount: $695,608.69

Engineer's Estimate: $763,000.00

Bidder 1
ALLIED CONSTRUCTION, LLC
810 Eastern Ave
Ross
Chillicothe, Oh 45601
Bid $695,608.69

Bidder 2
STRAWSER CONSTRUCTION INC
1392 DUBLIN RD
Franklin
COLUMBUS, OH 43215
Bid $804,999.07

Bidder 3
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $854,127.37

Bidder 4
SC CONSTRUCTION & MATERIALS LLC
800 NATHAN DENTON RD
Adams
SEAMAN, OH 45679
Bid $910,017.00

Ref #1	**422E11000**	**AGGREGATE, SINGLE CHIP SEAL, TYPE A, (194177 SY)**	
	Awd	$0.45	$87,379.65
	2	$0.86	$166,992.22
	3	$1.03	$200,002.31
	4	$1.00	$194,177.00
Ref #2	**422E25000**	**EMULSION, CHIP SEAL, (77672 GAL)**	
	Awd	$2.95	$229,132.40
	2	$2.70	$209,714.40
	3	$2.79	$216,704.88
	4	$3.50	$271,852.00
Ref #3	**886E11000**	**FOG SEAL, (29127 GAL)**	
	Awd	$2.00	$58,254.00
	2	$2.60	$75,730.20
	3	$2.55	$74,273.85
	4	$3.00	$87,381.00

Section 1 - PAVEMENT - Totals

Awd	**$374,766.05**
2	**$452,436.82**
3	**$490,981.04**
4	**$553,410.00**

Ref #4	**621E00100**	**RPM, (1281 EACH)**	
	Awd	$28.00	$35,868.00
	2	$27.00	$34,587.00
	3	$25.25	$32,345.25
	4	$32.00	$40,992.00
Ref #5	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (1281 EACH)**	
	Awd	$28.00	$35,868.00
	2	$20.00	$25,620.00
	3	$17.00	$21,777.00
	4	$11.70	$14,987.70
Ref #6	**642E00104**	**EDGE LINE, 6", TYPE 1, (24.54 MILE)**	
	Awd	$935.00	$22,944.90
	2	$825.00	$20,245.50
	3	$808.00	$19,828.32
	4	$900.00	$22,086.00
Ref #7	**642E00300**	**CENTER LINE, TYPE 1, (15.79 MILE)**	
	Awd	$1,200.00	$18,948.00
	2	$875.00	$13,816.25
	3	$861.00	$13,595.19
	4	$980.00	$15,474.20
Ref #8	**642E00500**	**STOP LINE, TYPE 1, (34 FT)**	
	Awd	$14.00	$476.00
	2	$11.00	$374.00
	3	$10.00	$340.00
	4	$10.00	$340.00
Ref #9	**644E30030**	**REMOVAL OF PAVEMENT MARKING, (40.34 MILE)**	
	Awd	$1,114.08	$44,941.99
	2	$1,500.00	$60,510.00
	3	$1,445.00	$58,291.30
	4	$1,480.00	$59,703.20

Section 2 - TRAFFIC CONTROL - Totals

Awd	**$159,046.89**
2	**$155,152.75**
3	**$146,177.06**
4	**$153,583.10**

Ref #10	**614E12460**	**WORK ZONE MARKING SIGN, (74 EACH)**	
	Awd	$92.00	$6,808.00
	2	$95.00	$7,030.00
	3	$92.00	$6,808.00
	4	$100.00	$7,400.00
Ref #11	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (47.37 MILE)**	
	Awd	$965.00	$45,712.05
	2	$800.00	$37,896.00
	3	$771.00	$36,522.27
	4	$770.00	$36,474.90
Ref #12	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (73.62 MILE)**	
	Awd	$835.00	$61,472.70
	2	$475.00	$34,969.50
	3	$450.00	$33,129.00
	4	$450.00	$33,129.00
Ref #13	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (102 FT)**	
	Awd	$14.00	$1,428.00
	2	$5.00	$510.00
	3	$5.00	$510.00
	4	$10.00	$1,020.00

Section 3 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$115,420.75**
2	**$80,405.50**
3	**$76,969.27**
4	**$78,023.90**

Ref #14	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$4,565.00	$4,565.00
	3	$5,000.00	$5,000.00
	4	$5,000.00	$5,000.00
Ref #15	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$30,375.00	$30,375.00
	2	$36,965.00	$36,965.00
	3	$100,000.00	$100,000.00
	4	$20,000.00	$20,000.00
Ref #16	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$75,474.00	$75,474.00
	3	$35,000.00	$35,000.00
	4	$100,000.00	$100,000.00

Section 4 - INCIDENTALS - Totals

Awd	**$46,375.00**
2	**$117,004.00**
3	**$140,000.00**
4	**$125,000.00**