Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220086
PID 77918
CLI-SR 380-00.32
Federal
Type: BRIDGE REPAIR
Letting Date: 2/17/2022
Completion Date: 11/1/2022

Contract Awarded To: DOUBLE Z CONSTRUCTION COMPANY
Award Amount: $979,653.56

Engineer's Estimate: $805,000.00

Bidder 1
DOUBLE Z CONSTRUCTION COMPANY
2550 HARRISON RD
Franklin
COLUMBUS, OH 43204
Bid $979,653.56

Bidder 2
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $1,049,706.69

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$5,000.00	$5,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (485 SY)**	
	Awd	$17.00	$8,245.00
	2	$11.00	$5,335.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (434 FT)**	
	Awd	$6.00	$2,604.00
	2	$6.00	$2,604.00
Ref #4	**203E10000**	**EXCAVATION, (794 CY)**	
	Awd	$26.00	$20,644.00
	2	$22.00	$17,468.00
Ref #5	**203E20000**	**EMBANKMENT, (654 CY)**	
	Awd	$15.00	$9,810.00
	2	$27.00	$17,658.00
Ref #6	**204E10000**	**SUBGRADE COMPACTION, (1038 SY)**	
	Awd	$6.00	$6,228.00
	2	$3.40	$3,529.20
Ref #7	**204E13000**	**EXCAVATION OF SUBGRADE, (346 CY)**	
	Awd	$20.00	$6,920.00
	2	$33.00	$11,418.00
Ref #8	**204E30020**	**GRANULAR MATERIAL, TYPE C, (346 CY)**	
	Awd	$53.00	$18,338.00
	2	$95.00	$32,870.00
Ref #9	**204E45000**	**PROOF ROLLING, (1 HOUR)**	
	Awd	$180.00	$180.00
	2	$110.00	$110.00
Ref #10	**204E50000**	**GEOTEXTILE FABRIC, (1038 SY)**	
	Awd	$1.50	$1,557.00
	2	$4.00	$4,152.00
Ref #11	**606E15050**	**GUARDRAIL, TYPE MGS, (300 FT)**	
	Awd	$27.75	$8,325.00
	2	$27.75	$8,325.00
Ref #12	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (NCHRP 350 OR MASH 201, (3 EACH)**	
	Awd	$2,745.00	$8,235.00
	2	$2,745.00	$8,235.00
Ref #13	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)**	
	Awd	$1,400.00	$1,400.00
	2	$1,400.00	$1,400.00
Ref #14	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (4 EACH)**	
	Awd	$2,850.00	$11,400.00
	2	$2,850.00	$11,400.00
Ref #15	**623E39500**	**MONUMENT BOX ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$600.00	$600.00
	2	$600.00	$600.00
Ref #16	**690E50350**	**SPECIAL - MAILBOX REMOVED AND RESET, (1 EACH)**	
	Awd	$250.00	$250.00
	2	$250.00	$250.00

Ref #17	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$9,500.00	$9,500.00
	2	$9,000.00	$9,000.00

Section 1 - ROADWAY - Totals

Awd	**$122,236.00**
2	**$139,354.20**

Ref #18	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (4 SY)**	
	Awd	$200.00	$800.00
	2	$190.00	$760.00
Ref #19	**601E32104**	**ROCK CHANNEL PROTECTION, TYPE B WITH GEOTEXTILE FA, (161 CY)**	
	Awd	$98.00	$15,778.00
	2	$92.00	$14,812.00
Ref #20	**659E00300**	**TOPSOIL, (19 CY)**	
	Awd	$70.00	$1,330.00
	2	$35.00	$665.00
Ref #21	**659E10000**	**SEEDING AND MULCHING, (1570 SY)**	
	Awd	$6.00	$9,420.00
	2	$2.00	$3,140.00
Ref #22	**659E20000**	**COMMERCIAL FERTILIZER, (0.21 TON)**	
	Awd	$800.00	$168.00
	2	$800.00	$168.00
Ref #23	**659E31000**	**LIME, (0.32 ACRE)**	
	Awd	$80.00	$25.60
	2	$80.00	$25.60
Ref #24	**659E35000**	**WATER, (9 MGAL)**	
	Awd	$1.00	$9.00
	2	$1.00	$9.00
Ref #25	**832E30000**	**EROSION CONTROL, (1500 EACH)**	
	Awd	$1.00	$1,500.00
	2	$1.00	$1,500.00

Section 2 - EROSION CONTROL - Totals

Awd	**$29,030.60**
2	**$21,079.60**

Ref #26	**605E14000**	**6" BASE PIPE UNDERDRAINS, (34 FT)**	
	Awd	$20.00	$680.00
	2	$33.00	$1,122.00
Ref #27	**605E31100**	**AGGREGATE DRAINS, (126 FT)**	
	Awd	$18.00	$2,268.00
	2	$14.00	$1,764.00
Ref #28	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (23 FT)**	
	Awd	$10.00	$230.00
	2	$35.00	$805.00
Ref #29	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (2 EACH)**	
	Awd	$500.00	$1,000.00
	2	$350.00	$700.00

Section 3 - DRAINAGE - Totals

Awd	**$4,178.00**
2	**$4,391.00**

Ref #30	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1 1/2" THICK), (446 SY)**	
	Awd	$25.00	$11,150.00
	2	$25.00	$11,150.00
Ref #31	**301E46000**	**ASPHALT CONCRETE BASE, PG64-22, (144 CY)**	
	Awd	$325.00	$46,800.00
	2	$325.00	$46,800.00
Ref #32	**304E20000**	**AGGREGATE BASE, (162 CY)**	
	Awd	$100.00	$16,200.00
	2	$88.00	$14,256.00
Ref #33	**407E20000**	**NON-TRACKING TACK COAT, (144 GAL)**	
	Awd	$10.00	$1,440.00
	2	$10.00	$1,440.00
Ref #34	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (83 CY)**	
	Awd	$550.00	$45,650.00
	2	$550.00	$45,650.00

Section 4 - PAVEMENT - Totals

Awd	**$121,240.00**
2	**$119,296.00**

Ref #35	**621E00100**	**RPM, (21 EACH)**	
	Awd	$99.70	$2,093.70
	2	$140.00	$2,940.00
Ref #36	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (21 EACH)**	
	Awd	$10.00	$210.00
	2	$20.00	$420.00
Ref #37	**626E00102**	**BARRIER REFLECTOR, TYPE 1 (BI-DIRECTIONAL), (4 EACH)**	
	Awd	$13.25	$53.00
	2	$20.00	$80.00
Ref #38	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BI-DIRECTIONAL), (8 EACH)**	
	Awd	$13.25	$106.00
	2	$12.00	$96.00
Ref #39	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (14 FT)**	
	Awd	$19.50	$273.00
	2	$19.50	$273.00
Ref #40	**630E80100**	**SIGN, FLAT SHEET, (8.3 SF)**	
	Awd	$24.00	$199.20
	2	$24.00	$199.20
Ref #41	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (2 EACH)**	
	Awd	$20.00	$40.00
	2	$20.00	$40.00
Ref #42	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (1 EACH)**	
	Awd	$30.00	$30.00
	2	$30.00	$30.00

Ref #43	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.56 MILE)**	
	Awd	$2,231.00	$1,249.36
	2	$2,300.00	$1,288.00
Ref #44	**642E00300**	**CENTER LINE, TYPE 1, (0.28 MILE)**	
	Awd	$2,789.00	$780.92
	2	$2,800.00	$784.00
Ref #45	**645E00116**	**EDGE LINE, 6", TYPE A3, (0.04 MILE)**	
	Awd	$63,450.00	$2,538.00
	2	$74,865.00	$2,994.60
Ref #46	**645E00310**	**CENTER LINE, TYPE A3, (0.02 MILE)**	
	Awd	$48,000.00	$960.00
	2	$58,980.00	$1,179.60

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$8,533.18**
2	**$10,324.40**

Ref #47	**410E12000**	**TRAFFIC COMPACTED SURFACE, TYPE A OR B, (40 CY)**	
	Awd	$50.00	$2,000.00
	2	$70.00	$2,800.00
Ref #48	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (80 HOUR)**	
	Awd	$65.00	$5,200.00
	2	$85.00	$6,800.00
Ref #49	**614E11300**	**SPECIAL - WORK ZONE TRAFFIC SIGNAL, (2 EACH)**	
	Awd	$16,800.65	$33,601.30
	2	$15,000.00	$30,000.00
Ref #50	**614E11630**	**INCREASED BARRIER DELINEATION, (190 FT)**	
	Awd	$2.00	$380.00
	2	$3.20	$608.00
Ref #51	**614E12394**	**WORK ZONE IMPACT ATTENUATOR, OVER 24? AND LESS THA, (7 EACH)**	
	Awd	$2,600.00	$18,200.00
	2	$2,400.00	$16,800.00
Ref #52	**614E12740**	**WORK ZONE LIGHTING SYSTEM, (2 EACH)**	
	Awd	$4,500.00	$9,000.00
	2	$800.00	$1,600.00
Ref #53	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (BI-DIRECTIONAL), (23 EACH)**	
	Awd	$10.00	$230.00
	2	$17.00	$391.00
Ref #54	**614E13312**	**BARRIER REFLECTOR, TYPE 2 (BI-DIRECTIONAL), (7 EACH)**	
	Awd	$10.00	$70.00
	2	$16.50	$115.50
Ref #55	**614E13360**	**OBJECT MARKER, TWO WAY, (38 EACH)**	
	Awd	$15.00	$570.00
	2	$22.00	$836.00
Ref #56	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (0.18 MILE)**	
	Awd	$10,000.00	$1,800.00
	2	$7,110.00	$1,279.80

Ref #57	**614E22000**	**WORK ZONE EDGE LINE, CLASS I, 4", (0.43 MILE)**	
	Awd	$6,000.00	$2,580.00
	2	$4,505.00	$1,937.15
Ref #58	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (44 FT)**	
	Awd	$10.00	$440.00
	2	$15.00	$660.00
Ref #59	**615E20000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, (72 SY)**	
	Awd	$283.34	$20,400.48
	2	$150.00	$10,800.00
Ref #60	**616E10000**	**WATER, (7 MGAL)**	
	Awd	$50.00	$350.00
	2	$80.00	$560.00
Ref #61	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (750 FT)**	
	Awd	$25.00	$18,750.00
	2	$19.50	$14,625.00
Ref #62	**622E41110**	**PORTABLE BARRIER, ANCHORED, (110 FT)**	
	Awd	$35.00	$3,850.00
	2	$23.50	$2,585.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$117,421.78**
2	**$92,397.45**

Ref #63	**690E98400**	**SPECIAL - MISC.: WORK INVOLVING ASBESTOS CONTAININ, (LUMP SUM)**	
	Awd	$300.00	$300.00
	2	$500.00	$500.00

Section 7 - ENVIRONMENTAL / REMEDIATION - Totals

Awd	**$300.00**
2	**$500.00**

Ref #64	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$75,000.00	$75,000.00
	2	$130,000.00	$130,000.00
Ref #65	**202E22900**	**APPROACH SLAB REMOVED, (73 SY)**	
	Awd	$45.00	$3,285.00
	2	$55.00	$4,015.00
Ref #66	**202E23500**	**WEARING COURSE REMOVED, (73 SY)**	
	Awd	$15.00	$1,095.00
	2	$22.00	$1,606.00
Ref #67	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$33,000.00	$33,000.00
	2	$17,000.00	$17,000.00
Ref #68	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$15,000.00	$15,000.00
Ref #69	**509E10000**	**EPOXY COATED REINFORCING STEEL, (32456 LB)**	
	Awd	$1.50	$48,684.00
	2	$1.34	$43,491.04

Ref #70	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (100 EACH)**	
	Awd	$30.00	$3,000.00
	2	$16.00	$1,600.00
Ref #71	**511E32213**	**CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE, AS , (130 CY)**	
	Awd	$1,300.00	$169,000.00
	2	$1,700.00	$221,000.00
Ref #72	**511E50213**	**CLASS QC1 CONCRETE WITH QC/QA, SUBSTRUCTURE, AS PE, (2 CY)**	
	Awd	$2,500.00	$5,000.00
	2	$3,300.00	$6,600.00
Ref #73	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (174 SY)**	
	Awd	$25.50	$4,437.00
	2	$25.50	$4,437.00
Ref #74	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (17 SY)**	
	Awd	$63.00	$1,071.00
	2	$63.00	$1,071.00
Ref #75	**512E33000**	**TYPE 2 WATERPROOFING, (3 SY)**	
	Awd	$65.00	$195.00
	2	$125.00	$375.00
Ref #76	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (56 SF)**	
	Awd	$10.00	$560.00
	2	$10.00	$560.00
Ref #77	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (84 SF)**	
	Awd	$10.00	$840.00
	2	$12.00	$1,008.00
Ref #78	**516E14014**	**INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (89 FT)**	
	Awd	$25.00	$2,225.00
	2	$42.00	$3,738.00
Ref #79	**517E70000**	**RAILING (TWIN STEEL TUBE), (156 FT)**	
	Awd	$280.00	$43,680.00
	2	$272.00	$42,432.00
Ref #80	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (39 CY)**	
	Awd	$105.00	$4,095.00
	2	$80.00	$3,120.00
Ref #81	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (176 FT)**	
	Awd	$20.00	$3,520.00
	2	$13.50	$2,376.00
Ref #82	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (81 FT)**	
	Awd	$12.00	$972.00
	2	$15.00	$1,215.00
Ref #83	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (58 FT)**	
	Awd	$20.00	$1,160.00
	2	$20.00	$1,160.00
Ref #84	**519E11100**	**PATCHING CONCRETE STRUCTURE, (21 SF)**	
	Awd	$200.00	$4,200.00
	2	$120.00	$2,520.00
Ref #85	**526E10000**	**REINFORCED CONCRETE APPROACH SLABS (T=12"), (107 SY)**	
	Awd	$385.00	$41,195.00
	2	$400.00	$42,800.00

Ref #86	**526E90010**	**TYPE A INSTALLATION, (68 FT)**	
	Awd	$225.00	$15,300.00
	2	$280.00	$19,040.00
Ref #87	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (28 CF)**	
	Awd	$650.00	$18,200.00
	2	$650.00	$18,200.00

Section 8 - STRUCTURE OVER 20 FOOT SPAN (CLI-380-003 - Totals

Awd	**$489,714.00**
2	**$584,364.04**

Ref #88	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$7,000.00	$7,000.00
	2	$8,000.00	$8,000.00
Ref #89	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$25,000.00	$25,000.00
Ref #90	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$5,000.00	$5,000.00
Ref #91	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$40,000.00	$40,000.00

Section 9 - INCIDENTALS - Totals

Awd	**$87,000.00**
2	**$78,000.00**