Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220089
PID 109580
D04-CHIP FY2022
Federal
Type: CHIP SEAL
Letting Date: 2/17/2022
Completion Date: 7/31/2022

Contract Awarded To: HENRY W BERGMAN INC
Award Amount: $1,189,102.19

Engineer's Estimate: $1,322,000.00

Bidder 1
HENRY W BERGMAN INC
218 E NINTH ST
Ottawa
GENOA, OH 43430
Bid $1,189,102.19

Bidder 2
YOUNGBLOOD PAVING INC
2516 ST RT 18

WAMPUM, PA 16157
Bid $1,244,231.59

Bidder 3
RONYAK PAVING INC
14376 N CHESHIRE ST
Geauga
BURTON, OH 44021
Bid $1,307,112.00

Bidder 4
SPECIALIZED CONSTRUCTION INC
711 HARVARD AVE
Cuyahoga
CLEVELAND, OH 44105
Bid $1,487,380.20

Ref #1	**886E11000**	**FOG SEAL, (45812 GAL)**	
	Awd	$2.81	$128,731.72
	2	$3.28	$150,263.36
	3	$2.50	$114,530.00
	4	$5.00	$229,060.00

Section 1 - ROADWAY - Totals

Awd	**$128,731.72**
2	**$150,263.36**
3	**$114,530.00**
4	**$229,060.00**

Ref #2	**832E30000**	**EROSION CONTROL, (3000 EACH)**	
	Awd	$1.00	$3,000.00
	2	$1.00	$3,000.00
	3	$1.00	$3,000.00
	4	$1.00	$3,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$3,000.00**
2	**$3,000.00**
3	**$3,000.00**
4	**$3,000.00**

Ref #3	**251E01000**	**PARTIAL DEPTH PAVEMENT REPAIR (441), (3000 SY)**	
	Awd	$41.00	$123,000.00
	2	$28.00	$84,000.00
	3	$45.00	$135,000.00
	4	$35.00	$105,000.00
Ref #4	**422E11000**	**AGGREGATE, SINGLE CHIP SEAL, TYPE A, (305411 SY)**	
	Awd	$0.52	$158,813.72
	2	$0.89	$271,815.79
	3	$0.80	$244,328.80
	4	$1.10	$335,952.10
Ref #5	**422E25000**	**EMULSION, CHIP SEAL, (122165 GAL)**	
	Awd	$3.21	$392,149.65
	2	$3.21	$392,149.65
	3	$2.80	$342,062.00
	4	$3.00	$366,495.00

Section 3 - PAVEMENT - Totals

Awd	**$673,963.37**
2	**$747,965.44**
3	**$721,390.80**
4	**$807,447.10**

Ref #6	**621E00100**	**RPM, (1412 EACH)**	
	Awd	$35.00	$49,420.00
	2	$30.00	$42,360.00
	3	$33.00	$46,596.00
	4	$27.25	$38,477.00

Ref #7	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (1137 EACH)**	
	Awd	$12.00	$13,644.00
	2	$17.00	$19,329.00
	3	$5.00	$5,685.00
	4	$15.50	$17,623.50
Ref #8	**642E00104**	**EDGE LINE, 6", TYPE 1, (38.32 MILE)**	
	Awd	$693.00	$26,555.76
	2	$495.00	$18,968.40
	3	$630.00	$24,141.60
	4	$630.00	$24,141.60
Ref #9	**642E00300**	**CENTER LINE, TYPE 1, (23.83 MILE)**	
	Awd	$984.50	$23,460.64
	2	$1,045.00	$24,902.35
	3	$895.00	$21,327.85
	4	$895.00	$21,327.85
Ref #10	**642E00400**	**CHANNELIZING LINE, 8", TYPE 1, (539 FT)**	
	Awd	$0.72	$388.08
	2	$1.10	$592.90
	3	$0.65	$350.35
	4	$0.65	$350.35
Ref #11	**642E00500**	**STOP LINE, TYPE 1, (154 FT)**	
	Awd	$4.35	$669.90
	2	$3.30	$508.20
	3	$3.95	$608.30
	4	$3.95	$608.30
Ref #12	**642E00630**	**CROSSWALK LINE, 24", TYPE 1, (140 FT)**	
	Awd	$3.14	$439.60
	2	$3.30	$462.00
	3	$2.85	$399.00
	4	$2.85	$399.00
Ref #14	**642E00900**	**ISLAND MARKING, TYPE 1, (171 SF)**	
	Awd	$3.14	$536.94
	2	$3.30	$564.30
	3	$2.85	$487.35
	4	$2.85	$487.35
Ref #15	**642E01000**	**RAILROAD SYMBOL MARKING, TYPE 1, (2 EACH)**	
	Awd	$247.50	$495.00
	2	$110.00	$220.00
	3	$225.00	$450.00
	4	$225.00	$450.00
Ref #16	**642E01124**	**SCHOOL SYMBOL MARKING, 120", TYPE 1, (2 EACH)**	
	Awd	$291.50	$583.00
	2	$110.00	$220.00
	3	$265.00	$530.00
	4	$265.00	$530.00
Ref #17	**642E01300**	**LANE ARROW, TYPE 1, (10 EACH)**	
	Awd	$44.00	$440.00
	2	$55.00	$550.00
	3	$40.00	$400.00
	4	$40.00	$400.00

Ref #18	**644E30000**	**REMOVAL OF PAVEMENT MARKING, (833 FT)**	
	Awd	$2.20	$1,832.60
	2	$1.49	$1,241.17
	3	$2.00	$1,666.00
	4	$1.05	$874.65
Ref #19	**644E30010**	**REMOVAL OF PAVEMENT MARKING, (171 SF)**	
	Awd	$2.20	$376.20
	2	$0.25	$42.75
	3	$2.00	$342.00
	4	$0.50	$85.50
Ref #20	**644E30020**	**REMOVAL OF PAVEMENT MARKING, (14 EACH)**	
	Awd	$38.50	$539.00
	2	$150.00	$2,100.00
	3	$35.00	$490.00
	4	$50.00	$700.00
Ref #21	**644E30030**	**REMOVAL OF PAVEMENT MARKING, (62.15 MILE)**	
	Awd	$1,237.50	$76,910.63
	2	$0.24	$14.92
	3	$1,125.00	$69,918.75
	4	$930.00	$57,799.50

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$196,291.35**
2	**$112,075.99**
3	**$173,392.20**
4	**$164,254.60**

Ref #22	**614E12460**	**WORK ZONE MARKING SIGN, (60 EACH)**	
	Awd	$55.00	$3,300.00
	2	$120.00	$7,200.00
	3	$50.00	$3,000.00
	4	$50.00	$3,000.00
Ref #23	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (10 CY)**	
	Awd	$150.00	$1,500.00
	2	$500.00	$5,000.00
	3	$11.00	$110.00
	4	$25.00	$250.00
Ref #24	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (71.49 MILE)**	
	Awd	$863.50	$61,731.62
	2	$935.00	$66,843.15
	3	$785.00	$56,119.65
	4	$785.00	$56,119.65
Ref #25	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (76.64 MILE)**	
	Awd	$550.00	$42,152.00
	2	$440.00	$33,721.60
	3	$500.00	$38,320.00
	4	$500.00	$38,320.00
Ref #26	**614E23680**	**WORK ZONE CHANNELIZING LINE, CLASS III, 8", 642 PA, (1617 FT)**	
	Awd	$0.39	$630.63
	2	$1.10	$1,778.70
	3	$0.35	$565.95
	4	$0.35	$565.95

Ref #27	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (462 FT)**	
	Awd	$3.25	$1,501.50
	2	$3.30	$1,524.60
	3	$2.95	$1,362.90
	4	$2.95	$1,362.90

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$110,815.75**
2	**$116,068.05**
3	**$99,478.50**
4	**$99,618.50**

Ref #28	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$3,858.75	$3,858.75
	3	$9,260.00	$9,260.00
	4	$10,000.00	$10,000.00
Ref #29	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$38,000.00	$38,000.00
	3	$100,000.00	$100,000.00
	4	$80,000.00	$80,000.00
Ref #30	**619E16010**	**FIELD OFFICE, TYPE B, (6 MNTH)**	
	Awd	$50.00	$300.00
	2	$5,000.00	$30,000.00
	3	$1,500.00	$9,000.00
	4	$1,500.00	$9,000.00
Ref #31	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$3,000.00	$3,000.00
	3	$10,575.50	$10,575.50
	4	$5,000.00	$5,000.00
Ref #32	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$23,000.00	$23,000.00
	2	$40,000.00	$40,000.00
	3	$66,485.00	$66,485.00
	4	$80,000.00	$80,000.00

Section 6 - INCIDENTALS - Totals

Awd	**$76,300.00**
2	**$114,858.75**
3	**$195,320.50**
4	**$184,000.00**